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SECTION:  011100 GENERAL INSTRUCTIONS 

PART 1 - GENERAL 

1.1 Minimum Standards 

.1 Perform work in accordance with National Building Code of Canada (NBC) and any other code of 

provincial, territorial or local application.  In the case of any conflict or discrepancy, the more 

stringent requirements shall apply. 

.1 Meet or exceed requirements of: 

.1 Contract documents; and 

.2 Specified standards, codes and referenced documents. 

1.2 Description of Work 

.1 Work under this Contract includes but is not necessarily limited to the provision of all labour, 

materials, and equipment required to: 

.1 Mobilize materials, equipment, and personnel to site. 

.2 Install new reinforced concrete foundation as per contract drawings; 

.3 Install one [1] new 28’ steel AtoN tower including all appurtenances onto the new foundation; 

.1 Tower must be transported to site by Contractor. 

.4 Clear brush and stumps in 20’x20’ area for helipad; 

.5 Construct helipad as per contract specifications; 

.6 Demobilize. 

.2 The following work will be undertaken by others and is hereby excluded: 

.1 Supply of 28’ cylindrical steel tower. 

.2 Design of reinforced concrete foundation. 

.3 Installation of light and solar panels on new tower. 

1.3 Submittals  

.1 Mandatory submittals and schedule for submission are detailed below and in Appendix B.  The 

following identifies general requirements only.  The relevant sections must be consulted for a 

complete listing of mandatory content. 
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.2 Detailed Schedule: 

.1 Deadline: No later than ten [10] working days following award. 

.2 Deliverables: 

.1 The contractor shall furnish a high level schedule outlining the major construction 

milestones. Schedule shall clearly define the anticipated start and finish dates of the 

project. 

.2 Schedule to be updated as required for the duration of the project. 

.3 Proof of Qualifications: 

.1 Deadline: No later than ten [10] working days following award. 

.2 Deliverables: 

.1 The Contractor shall provide the name and contact information for the project manager 

and site foreman. 

.2 The contractor shall also provide a detailed list of all subcontractors being used to 

complete the work described herein (Section 011100 – 1.4). 

.4 Construction Plan: 

.1 Deadline: No less than ten [10] working days prior to mobilization.  

.2 Deliverables: 

.1 A Construction Plan of sufficient detail to demonstrate that the Contractor has considered 

all the challenges of the project and is prepared to undertake the works in a competent 

and professional manner in accordance with all legislation. The submission shall include: 

.1 Project Specific Safety Program (Section 013530); 

.2 Project Environmental Protection Plan (Section 013543); 

.3 Foundation Construction Plan (Section 033000); 

.4 Tower Erection Plan (Section 133613); and 

.5 Excavation Plan (Section 310000). 

.5 As-built and QA/QC (Mandatory): 

.1 Deadline: No more than twenty eight [28] calendar days after construction. 

.2 Deliverables: 

.1 The following documents shall be forwarded upon completion of the contract: 
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.1 Set of red-lined as-built drawings (Sections 033000); 

1.4 Contractor Qualifications 

.1 The work shall be carried out under the supervision and responsibility of a sole specialized 

Contractor. 

.2 The Contractor must be experienced in the installation of aid to navigation structures or other 

similar free standing structures. 

.3 The Contractor shall designate the following key project members, including any subcontractors.  

The project members shall have completed projects of similar scope and complexity to the work 

described herein. 

.1 Project Manager:  Contact information for the main point of contact for the project shall be 

provided by the contractor. 

.2 Site Forman: Contact information for the main point of contact for the project fieldwork shall 

be provided by the contractor. 

.3 The contractor shall provide a detailed list of all subcontractors being used to complete the 

work described herein. 

.4 Requests to amend the project team, following contract award, must be forwarded in writing.  

Coast Guard reserves the right to reject any proposal to amend the project team. 

1.5 Site Location 

.1 The tower is located on the Southeast side of Badgeley Island at the following coordinates. 

.1 45°55'41.97"N, 81°36'7.56"W 

1.6 Existing Conditions 

.1 Bidders must make their own estimate of the difficulties associated with all phases of the works. 

.2 The contractor must include in their costs all expenses related to the difficulties of working at the 

sites. 

.3 There is an existing lighthouse at the site that is not to be demolished. Contractor shall not 

damage the structure during construction. 

.4 A geotechnical investigation has been completed for this location. A copy of the findings is 

provided in Appendix D for information. 
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1.7 Contractor’s Access to Site 

.1 Contractor is responsible for transportation of all labour, materials and equipment to and from the 

sites, including any and all material furnished or itemized for salvage by Coast Guard. 

.2 The site is accessible by boat. All vessels used by the contractor shall be registered as a 

commercial vessel in accordance with the Canada Shipping Act, 2001. 

1.8 Completion, Scheduling and Planning of the Works 

.1 Work may commence as early as practical following Coast Guard’s acceptance and approval of 

mandatory submissions. 

.2 Site work shall not commence without written authorization of Coast Guard Project Authority. 

.3 Work must be completed by October 31st, 2020.  

1.9 Coast Guard Staging Location 

.1 Items to be supplied by, or salvaged to Coast Guard shall be collected or delivered by the 

Contractor to the following staging location.  The Contractor shall be responsible for all 

transportation costs between the project site and the identified staging location.  Material drop 

off or access to stored goods outside of regular operating hours shall be at the discretion of 

Coast Guard and may be subject to cost recovery: 

.1 Staging location: 

CCG Base Prescott 

401 King St. West. 

Prescott, ON K0E 1T0 

.2 Advise Coast Guard at least three (3) working days prior to pick-up/delivery 

.3 Shipping/Receiving hours:  Monday through Friday, 9:00AM to 3:00PM 

1.10 Temporary Facilities 

.1 Provide sanitary facilities for work force in accordance with governing regulations and ordinances. 

.2 Arrange, pay for, and maintain temporary electrical power supply as required for construction, 

and water supply as required, in accordance with governing regulations and ordinances. 

.3 Maintain emergency spills kit on-site at all times. 

1.11 Fees, Permits, Certificates and Information  

.1 Contractor shall provide authorities having jurisdiction with all information requested. 
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.1 Contractor shall provide copies to Coast Guard of any documentation submitted to other 

authorities related to the work described in this document. 

.2 Contractor shall pay fees and obtain certificates and permits required. 

.3 Contractor shall furnish certificates and permits when requested. 

1.12 Reference Documents 

.1 The most recent publication or edition of any document referenced in this specification should be 

used unless the referencing clause states that this clause does not apply. 

1.13 Required Submissions 

.1 A summary of the minimum mandatory submissions required can be found in Appendix B.  This 

summary is not an exhaustive list of all submissions required for the duration of the project. 

.2 Additional submissions may be required after award. 
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SECTION:  013300 SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 General 

.1 This section specifies general requirements and procedures for the Contractor's submissions of 

documents to Coast Guard for review. 

.2 For each phase of the project, work shall not progress until all mandatory submittals required 

before the start of that phase have been received, reviewed and accepted by Coast Guard.  

.3 Where items or information is not produced in SI Metric units, converted values are acceptable. 

.4 Contractor's responsibility for errors and omissions in submission is not relieved by Coast Guard's 

review of the submitted documents. 

.5 Notify Coast Guard, in writing at time of submission, identifying deviations from requirements of 

Contract Documents stating reasons for deviations. 

.6 Contractor's responsibility for deviations in submission from requirements of Contract Documents 

is not relieved by Coast Guard's review of submission, unless Coast Guard gives written 

acceptance of specific deviations. 

.7 Make any changes to submissions that Coast Guard may require consistent with Contract 

Documents and resubmit as directed by Coast Guard. 

.8 Provide Coast Guard with a written notice, when resubmitting, of any revisions other than those 

requested by Coast Guard. 

1.2 Submission Requirements 

.1 Coordinate each submission with requirements of work and Contract Documents. Individual 

submissions will not be reviewed until all related information is available. 

.2 Allow three [3] working days, or as stipulated in the specifications, for Coast Guard to review the 

submission. 

.3 The Contractor's Engineer shall stamp and sign any submissions requiring a Professional 

Engineer's seal certifying his approval of samples, verification of field measurements, and 

compliance with Contract Documents. 
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SECTION:  013530 HEALTH AND SAFETY REQUIREMENTS 

PART 1 - GENERAL 

1.1 Scope 

.1 The Contractor shall be responsible to develop, implement and enforce a safety program which 

addresses all elements of the work.  

1.2 References 

.1 Work under this section shall be undertaken in strict conformance with all listed references, In the 

case of any conflict or discrepancy the more stringent requirements shall apply. 

.1 Canada Labour Code Part II - January 2008; 

.2 NRC-CNRC National Building Code of Canada, 2015; 

.3 Ontario Occupational Health and Safety Act and Regulations, 2009; 

.4 Any and all other Provincial/Territorial Regulations and Policies, Worker's Compensation 

Board Policies or Local municipal regulations pertaining to safety of the contractor’s workers. 

1.3 Submittals 

.1 Submittals shall be forwarded to Coast Guard in accordance with the provisions of section 

013300. 

.2 Project Specific Safety Program  

.1 Deadline: 

.1 With Construction Plan 

.2 Deliverables:  

.1 Safety Program Document, include: 

.1 A listing of all activities specific to each phase of the project and their Health & Safety 

risks or hazards; 

.2 Detailed descriptions of how the activities are to be carried out as well as methods for 

mitigating hazards and risks; 

.3 A listing of personnel responsible for health and safety measures, and Emergency 

procedures; and 
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.4 Material Safety Data Sheets for hazardous products to be utilized in the execution of 

the works. 

.2 Proof that a Notice of Project has been filed with the Ontario Ministry of Labour; and 

.3 Contractor shall submit completed Field Level Hazard Assessment (FLHA) forms to Coast Guard 

upon request. 
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SECTION:  013543 ENVIRONMENTAL PROCEDURES 

PART 1 - GENERAL 

1.1 Scope of Work 

.1 The contractor must implement and enforce the following procedures throughout the duration of 

the work to mitigate potential negative impacts on the surrounding environment. 

1.2 References 

.1 Work under this section shall be undertaken in strict conformance with all listed references, in the 

case of any conflict or discrepancy the more stringent requirements shall apply. 

.1 Canadian General Standards Board (CGSB) 

.2 Transportation of Dangerous Goods 

.3 Canadian Council of Ministers of the Environment (CCME) Documentation 

.4 Canadian Environmental Protection Act 

1.3 Submittals 

.1 Submittals shall be forwarded to Coast Guard in accordance with the provisions of section 

013300. 

.2 Contractor shall submit an Environmental Protection Plan 

.1 Deadline: 

.1 With Construction Plan 

.2 Deliverables: 

.1 Submit a plan addressing procedures to be implemented to mitigate any negative impact 

on the environment. Detail (if applicable): 

.1 Equipment features (age, spill containment); 

.2 Staging, refueling, and cleaning areas; 

.3 Clean-up and/or containment procedures (including concrete/grout); 

.4 Waste disposal methods and sites; and 

.5 Sedimentation control measures. 
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PART 2 - PRODUCTS 

2.1 General 

.1 Avoid use of hazardous products.  Use environmentally friendly products where practical.  

PART 3 - EXECUTION 

3.1 Construction Area 

.1 Confine construction activities to as small an area as practical.   

.2 Establish material storage, cleaning, and refueling areas where impacts to the surrounding 

environment will be negligible or readily mitigated.  

3.2 Stockpiling of materials 

.1 Materials must be stockpiled as far from the shoreline as practical.  Tarps must be used to control 

dust and run-off. 

.2 Stockpiled excavated materials shall be skirted using filter fabric to control run-off of fines during 

rain and to prevent excavation of soils below stockpiles. 

3.3 Disposal of Wastes 

.1 Clean-up the site at the end of each working day. 

.2 All waste material is to be disposed of in a legal manner at a site approved by local authorities.  

Transporter/hauler must be appropriately licensed. 

.1 Recycle or reuse materials where possible. 

.3 Fires and burning of rubbish on site not permitted. 

.4 Do not bury rubbish and waste materials on site. 

3.4 Clearing and Grubbing 

.1 Only clear vegetation that interferes with construction once approved to do so by Coast Guard. 

3.5 Drainage 

.1 Provide temporary drainage and pumping as necessary to keep excavations and site free from 

water. 

.1 Suspend works during periods of heavy rainfall and add temporary covers to discourage run-

off. 

.2 Water pumped from excavation shall be adequately treated to ensure that water returning to 
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the watercourse contains minimal fines.  Procedures anticipated for preventing the pumping 

of fines shall be identified in the environmental protection plan, and may include the 

following: 

.1 The use of filter bags; 

.2 Straw bale check dams or silt fence; 

.3 Discharge through naturally occurring vegetation. 

.3 The means for controlling silt run-off shall be dependent on the site and the quantity of water 

pumped, and shall be to the discretion of the CCG site staff. 

.4 Sediment control measures shall be inspected and improved/cleaned/replaced as 

necessary. 

3.6 Pollution Control 

.1 Provide methods, means, and facilities to prevent the contamination of soil, water, and 

atmosphere from the discharge of pollutants produced by construction operations. 

.2 Vehicles, machinery, and equipment shall be in good repair, equipped with emission controls as 

applicable and operated within regulatory requirements.   

.3 Abide by local noise by-laws. 

.4 Avoid unnecessary idling of vehicles or heavy machinery. 

.5 Limit use of equipment around the shoreline where possible. 

.6 Implement and maintain dust and particulate control measures in accordance with provincial 

requirements: 

.1 All bulk material haul equipment shall be appropriately tarped.  Watertight vehicles shall be 

used to haul wet materials 

.7 Designate a cleaning area for tools to limit water use and runoff.  Do not allow deleterious 

materials to enter waterways.  Ensure emptied containers are sealed and stored safely for 

disposal. 

.8 The contractor shall take all necessary precautions to guard against the release of any noxious 

substance or pollutant to the environment. In the event of any spill the Contractor shall take 

immediate action to contain the release and mitigate any impact. 

.1 Materials and equipment to intercept, contain, and clean-up any spill or other release shall 

be maintained on site throughout the construction period and must be readily accessible at 
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all times. 

.2 Any uncontrolled release of a known contaminant (spills, fire/smoke) shall be reported to 

appropriate Provincial Authority and Coast Guard.  Spills of deleterious substances to be 

immediately contained and cleaned up in accordance with provincial regulatory 

requirements.  

.3 Provincial Authority: Ontario Spill Action Centre: 1-800-268-6060 

3.7 Traffic 

.1 Minimize soil compaction by driving, parking vehicles, and walking, etc. on existing paved 

roadways/laneways.  If soil is impacted by compaction, compensate by restoring areas with new 

soil, as required. 

.1 Avoid the use of heavy machinery in areas of sensitive slopes.  Avoid using machinery on 

land during wet weather. 
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SECTION:  014500 QUALITY CONTROL 

PART 1 - GENERAL 

1.1 Inspection 

.1 Coast Guard or its representative shall have access to the work at all times. If parts of the work 

are prepared off-site or in a shop, access shall be given to such work throughout the duration of 

the project. 

.2 In the event the work must be submitted to special testing, inspection or approvals prescribed by 

Coast Guard in these specifications or provided for in work-site regulations, the request for 

inspection must be made without unreasonable delay. 

.3 The below list identifies key milestones where the Coast Guard will require an opportunity to take 

samples/inspect: 

.1 Subgrade verification: Coast Guard will have the opportunity to inspect the subgrade prior to 

foundation installation. 

.2 Concreting: Coast Guard shall verify rebar placement before concrete pour and witness 

concrete pour and testing. 

.3 Installation of tower: Coast Guard shall witness the erection of the new nav-aid tower. 

1.2 Procedures 

.1 Provide Coast Guard with advance notice whenever testing is required in accordance with these 

specifications, so that all parties involved can be present. 

.2 Provide necessary manpower and installations for obtaining and handling samples and material 

on site. 

.3 Provide access to site if the site is of remote nature whereby the contractor is responsible for 

providing access to the site 

1.3 Rejected Work 

.1 Remove defective work, whether incorporated into the work or not, which has been rejected by 

Coast Guard as failing to comply with the contract documents. Replace or re-execute in 

accordance with the Contract Documents. 

1.4 Tests and Mixture Formulas 

.1 Supply test reports and required mixture formulas. 
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1.5 Factory Tests 

.1 Submit test certificates as prescribed in the relevant section of the specifications. 

1.6 Acceptance of Work 

.1 Coast Guard will make acceptance visits of work executed by the Contractor at critical milestones 

identified in the following sections. 

.2 The Contractor shall inform Coast Guard at least three [3] working days before these inspection 

visits. 

.3 All work shall be completed in compliance with the specifications before requesting the visit for 

inspection. If the work is not completed or deemed non-compliant, the Contractor shall be 

responsible for all costs incurred for subsequent inspections. 
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SECTION:  016100 COMMON PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 General 

.1 Secure Coast Guard approval of all products to be incorporated into the works.  Work shall not 

commence until product data and/or samples have received Coast Guard approval. 

.2 Supply and/or fabricate material and equipment of prescribed quality, with performance 

conforming to established standards.  

.3 Use new material and equipment unless otherwise specified. 

.4 Ensure replacement parts may be readily procured. 

.5 Use products from one manufacturer for material and equipment of same type or classification, 

unless otherwise specified. 

1.2 Manufacturer's Instructions 

.1 Unless otherwise specified, comply with manufacturer's latest printed instructions for materials 

and installation methods. 

.2 Notify Coast Guard in writing of any conflict between these specifications and manufacturer's 

instructions; Coast Guard will designate which document is to be followed. 

1.3 Compliance 

.1 When material or equipment is specified by standard or performance specifications, upon request 

of Coast Guard, obtain an independent testing laboratory report from the manufacturer, stating 

that material or equipment meets or exceeds specified requirements. 

1.4 Substitution 

.1 Where specific products have been specified, proposals for substitution may only be submitted 

after award of contract. Such requests must include statements of respective costs of items 

originally specified and the proposed substitution. 

.2 No substitutions will be permitted without prior written approval of Coast Guard. Substitutions will 

be considered by Coast Guard only when: 

.1 Materials specified in Contract Documents, are not available or,  

.2 Delivery date of materials selected from those materials specified would unduly delay 

completion of contract or, 
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.3 Alternative materials to those specified which are brought to the attention of and considered 

by Coast Guard as equivalent to the material specified will result in a credit to the Contract 

amount. 

.3 Should the proposed substitution be accepted either in whole or in part, the Contractor must 

assume full responsibility and costs when such substitution affects other work on the project 

including any and all design or drawing changes required as a result of substitution. 

1.5 Submittals 

.1 Provide product specifications and/or samples upon request from Coast Guard. 
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SECTION:  033000 CONCRETE WORK  

PART 1 - GENERAL 

1.1 Scope of Work 

.1 Work under this section includes the supply of all labour, material and equipment required to 

complete the following: 

.1 Install one [1] reinforced concrete foundation as per drawings in Appendix C; 

.1 Two foundation options are provided to allow flexibility, the contractor shall install the 

foundation of their choice. The chosen foundation design should be indicated in the 

construction plan. 

.2 Installation of bearing grout between completed foundation and tower base/anchor plate; and 

.3 Any and all provisions necessary to ensure that the anticipated performance of the placed 

concrete will be obtained if work is undertaken in cold weather. 

1.2 References 

.1 Work under this section shall be undertaken in strict conformance with all listed references, In the 

case of any conflict or discrepancy the more stringent requirements shall apply. 

.1 Canada Labour Code Part II - January 2008 

.2 NRC-CNRC National Building Code of Canada 2015 

.3 Ontario Occupational Health and Safety Act and Regulations 

.4 ASTM A615-15 – Standard Specification for Deformed and Plan Carbon-Steel Bars for 

Concrete reinforcement 

.5 CAN/CSA-A23.1-04 Concrete Materials and Methods of Concrete Construction 

.6 CAN/CSA A23.2-04 Methods of Test and Standard Practices for Concrete 

.7 CAN/CSA A23.3-04 Design of Concrete Structures 

.8 CAN/CSA-G30.18 Billet Steel Bars for Concrete Reinforcement 

.9 CAN/CSA S269.3 Concrete Formwork 

1.3 Performance Requirements 

.1 The foundation shall be designed to perform as reasonably expected for a life of 50 years. 
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1.4 Submittals 

.1 Submittals shall be forwarded to Coast Guard in accordance with the provisions of section 

013300. 

.2 Foundation Construction Plan 

.1 Deadline: 

.1 With Construction Plan 

.2 Deliverables: 

.1 Contractor shall provide a high level summary of mix properties and admixtures to 

demonstrate compliance with Coast Guard criteria; 

.2 Provide MSDS (pre-mixed products only); 

.3 Concrete Placement Plan identifying the location of the source of ready mix concrete, the 

haul route and any other relevant information required to demonstrate a plan for getting 

the concrete into the forms in a timely manner; 

.4 Finishing procedures; 

.5 Curing methods and schedule; 

.6 Strength requirements for structural stability (removal of forms); 

.7 Clean-up procedures; and 

.8 Mitigation measures to account for hot or cold temperatures where reasonably anticipated 

during the construction period. 

.3 As-Built Drawings: 

.1 Deadline: 

.1 No later than twenty-eight [28] calendar days after project completion 

.2 Deliverables: 

.1 A complete set of as-built drawings detailing any and all amendments or revisions to the 

previously submitted design drawings or documentation indicating final works are as 

detailed in design drawings. 

.2 A drawing or sketch indicating the position of the constructed pier relative to the former 

installation, detail: 

.1 Difference in elevation from top of former foundation to top of new foundation; 
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.2 Horizontal offsets to the center of new foundation (north, south, east, & west) relative 

to former foundation. 

1.5 Quality Assurance 

.1 Coast Guard’s minimum inspection requirements are detailed herein. 

.2 The Contractor shall be responsible to notify Coast Guard of the date and time that the works 

may be inspected. Notice must be provided no less than five [5] working days in advance to 

permit scheduling of quality assurance testing. 

.3 All deficiencies in the works identified at the time of inspection shall be remedied to the 

satisfaction of Coast Guard, at the Contractor’s expense. Work shall not progress until 

inspections have been completed and the Contractor has been provided with written notice to 

proceed with the works. 

.1 Upon completion of formwork and placement of reinforcement; 

.2 During execution of concrete placement; 

.4 The below list identifies key milestones for which Coast Guard will require an opportunity to take 

samples, inspect, or witness testing: 

.1 Subgrade verification: Coast Guard will arrange for a Geotechnical Engineer to inspect the 

sub-grade upon completion of any excavating where a design bearing surface is to be 

achieved. The Engineer shall indicate in writing that the sub-grade surface conditions are 

acceptable. 

.1 The Contractor shall inform Coast Guard no less than five [5] working days prior to 

beginning any excavation and foundation installation cannot proceed without a 

Geotechnical Engineer’s approval. 

.2 Concrete testing: Coast Guard will arrange for concrete testing of air, slump and strength 

during the pour. 

.1 The Contractor shall inform Coast Guard no less than five [5] working days prior to the 

day of the pour and be prepared to provide concrete samples. Testing shall consist of, at 

minimum, a test for slump, air entrainment and strength (4 cylinders: one [1] 7 day, two 

[2] 28 day and one [1] to verify concrete strength before tower erection). 

.3 Final completion: The Coast Guard will conduct final inspection upon completion of the tower 

installation.  
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PART 2 - PRODUCTS  

2.1 General 

.1 All concrete materials shall conform to specifications referenced in CAN/CSA-A23.1-04. 

2.2 Formwork 

.1 Formwork shall be in accordance with CAN/CSA S269.3. 

2.3 Concrete 

.1 Concrete shall possess the minimum characteristic detailed in the Contract Drawings; 

.2 Concrete supplier shall be a holder of a valid “Certificate of Ready Mixed/Mobile Mix Concrete 

Production Facilities” as issued by the Ready Mixed Concrete Association of Ontario (RMCAO). 

.3 Concrete mix to be determined by Contractor and shall be indicated on engineering plans. 

.1 The use of calcium chloride as an admixture is not permitted. 

PART 3 - EXECUTION 

3.1 General 

.1 Concrete must be placed, finished, and cured in accordance with the Contractor’s submitted 

construction plan and the engineered drawings. 

.1 Ensure that the top of the concrete is no less than 150 mm (6 in) above the surrounding 

grade, unless otherwise approved in writing. 

.2 Locations shall be determined on site by Coast Guard representative. 

3.2 Preparation 

.1 Preparation shall not commence until bearing surfaces have been inspected by a geotechnical 

engineer. 

.2 Remove all deleterious material. 

.3 Construct forms and reinforcement in accordance with the engineer’s specifications. 

.4 All exposed 90° edges shall be chamfered. 

3.3 Placement 

.1 Concrete placement shall not commence until formwork and reinforcement have been inspected 

by Coast Guard. 

.2 Contractor shall place, finish and cure concrete as per CAN CSA A23.1 making all adjustments 
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necessary to account for climatic conditions anticipated during the curing period. 

.3 Concrete shall be placed in one continuous pour. 

.1 The development of cold joints shall be avoided. Alternately, cold joins must be previously 

approved in writing by CCG. 

.4 Finish exposed concrete surfaces to provide a lightly brushed non-skid surface, unless otherwise 

specified in the submitted design. 

.5 Cut control joints where specified. 

.6 Contractor shall provide samples as required during placement operation for the performance of 

quality assurance testing. 

.7 Concrete shall be finished so as to slope gently away from the center of the slab. No water shall 

pond on the finished surface. 

3.4 Curing 

.1 Shall be undertaken in accordance with CAN CSA A23.1 and the Contractor’s approved 

construction plan. 

.1 Curing regiment employed must take into account local climatic conditions reasonably 

anticipated to occur during the curing period. 

3.5 Grout 

.1 Supply and install load bearing grout between the top of foundation and tower base. 

.1 Edges of grout shall be chamfered. 

3.6 Inspection 

.1 Concrete pour(s) to be witnessed by Coast Guard representative. Concrete testing to CAN/CSA-

A23.2 by testing laboratory will be arranged by Coast Guard. Contractor shall provide samples 

as required during concreting operation for test purposes. 
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SECTION:  133613 STEEL TOWERS 

PART 1 - GENERAL 

1.1 Scope of Work 

.1 Work under this section includes the supply of all labor, material and equipment required to 

complete the following:  

.1 Transport one [1] new AtoN tower from staging location to the project site; 

.2 Install the new tower including all appurtenances onto it’s new foundation; 

.2 The following work will be undertaken by others and is hereby excluded: 

.1 Supply of the new tower. The tower will not come with anchor bolts, washers, or nuts. The 

contractor must supply the required hardware.  

1.2 References 

.1 Canada Labour Code Part II – January 2008 

.2 National Building Code of Canada – 2015 

.3 Ontario Occupational Health and Safety Act and Regulations, 2016 

.4 CAN/CSA S16.1 - Limit States Design of Steel Structures. 

.5 CAN/CSA G164 - Hot Dip Galvanizing of Irregularly Shaped Articles. 

.6 CSA Z259.2.4-15 – Fall Arresters and Vertical Rigid Rails 

.7 ASTM F593 – 17 Standard Specification for Stainless Steel Bolts, Hex Cap Screws, and Studs 

.8 ASTM F594 -09(2015) Standard Specification for Stainless Steel Nuts 

.9 ASTM A240 / A240M – 17 Standard Specification for Chromium and Chromium-Nickel Stainless 

Steel Plate, Sheet, and Strip for Pressure Vessels and General Applications 
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1.3 Submittals 

.1 Submittals shall be forwarded to Coast Guard in accordance with the provisions of section 

013300. 

.2 Tower Erection Plan 

.1 Deadline: 

.1 With Construction Plan 

.2 Deliverables: 

.1 Plan must clearly demonstrate procedures and methods to be employed to: 

.1 Erect the tower; 

.2 Monitor that turn of nut has been completed; 

.3 Field remedies to address any damage to the tower’s finish incurred during 

transportation and erection; 

.4 Install the new daymarks; 

.5 CCG reserves the right to request additional documentation verifying the suitability of 

the proposed layout and equipment anticipated to be employed in the erection of the 

tower. Certification may include: 

.1 Crane/helicopter capacity. 

.3 As-Built Drawings: 

.1 Deadline: 

.1 No later than twenty-eight [28] calendar days after project completion 

.2 Deliverables: 

.1 A complete set of as-built drawings detailing any and all amendments or revisions to the 

previously submitted design drawings or documentation indicating final works are as 

detailed in design drawings. 

1.4 Quality Assurance 

.1 Coast Guard’s minimum inspection requirements are detailed below: 

.1 The Contractor shall be responsible to notify Coast Guard of the date and time that the 

works may be inspected. 

.1 Notice must be provided no less than three [5] working days in advance to permit 
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scheduling of quality assurance testing 

.2 All deficiencies in the works identified at the time of inspection shall be remedied to the 

satisfaction of Coast Guard, by the Contractor at their expense. 

.3 Work shall not progress until inspections have been completed and the Contractor has 

been provided with written notice to proceed with the works 

.2 Inspections shall take place during tower erection to confirm that turns of nut procedures are 

being followed. 

.3 Inspections shall take place upon completion of the work to ensure tower is plumb and that 

accessories have been installed correctly. 

PART 2 - PRODUCTS 

2.1 Materials 

.1 Galvanized steel: 

.1 The towers are made of galvanized steel. 

.2 Bolts, nuts & washers: 

.1 As specified in tower drawings provided in Appendix C. 

.3 Anchor bolts: 

.1 As specified in tower drawings provided in Appendix C. 

.1 Anchor bolts must possess sufficient threaded length above the top of the foundation to 

allow configuration specified in above mentioned drawings. 

.4 Miscellaneous Materials: 

.1 Fall arrest system: 

.1 Trylon TSF Cougar Rail safety. 

.1 Safety rail to be supplied with the tower by Coast Guard. 
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PART 3 - EXECUTION 

3.1 Handling of Material and Transportation 

.1 The Contractor shall take all necessary precautions to avoid damage to the tower members 

during transportation, unloading and erection. All components or damaged members shall be 

replaced to the satisfaction of Coast Guard, at the Contractor’s expense. 

.2 It is the Contractor’s responsibility to ensure that the tower sections, particularly the joints are 

protected from ending and alignment damage. 

.3 Installation of the tower and foundation must not disturb the integrity of the existing facilities or 

other structures. 

3.2 Site Preparation 

.1 Complete installation of all foundation elements prior to tower erection. 

3.3 Tower Installation 

.1 Each anchor bolt shall have two [2] heavy hex steel nuts meeting the requirements of the 

provided drawings. 

.1 Contractor shall tighten the first nut using Turn of Nut method associated to the length of bolt 

provided. The second nuts shall be snug tight to lock into place the two nuts. 

.2 Erect towers in accordance with contractor submitted Tower Erection Plan; 

.3 Grout between tower bases and prepared concrete foundations 

.4 All bolted connections shall be made following the turn of nut procedure. 
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SECTION:  310000 EARTHWORK 

PART 1 - GENERAL 

1.1 General 

.1 Work under this section includes the supply of all labour, material and equipment required to 

complete the following: 

.1 The excavation for the installation of the tower foundation; 

.1 Stripping and stockpiling of existing topsoil or granular materials to expose subgrade; 

.2 Backfilling of the excavation, including: 

.1 Supply of all required materials; 

.2 Supply of imported granular materials (if necessary); and 

.3 Placement and/or compaction of granular material. 

.2 The installation of a 20 ft x 20 ft helipad: 

.1 A 3 ft wide gravel path must be installed between the tower and helipad. 

.3 The restoration of all disturbed areas within the work site. 

1.2 References 

.1 Work under this section shall be undertaken in strict conformance with all listed references. In the 

case of any conflict or discrepancy, the more stringent requirements shall apply. 

.1 Canada Labour Code Part II 

.2 NRC-CNRC National Building Code of Canada 

.3 Ontario Occupational Health and Safety Act and Regulations 

.4 CAN/CSA-A23.1-04 Concrete Materials and Methods of Concrete Construction 

.5 Any and all other Provincial/Territorial Regulations and Policies; Worker’s Compensation 

Board Policies; Local municipal regulations; pertaining to work of this section. 

1.3 Submittals 

.1 Submittals shall be forwarded to Coast Guard in accordance with the provisions of section 

013300. 

.2 Excavation Plan 

.1 Deadline: 
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.1 With Construction Plan 

.2 Deliverables: 

.1 The Excavation Plan shall outline the Contractor’s planned excavation and backfill 

procedures and should detail the following. 

.1 Proposed side slopes and control measures; 

.2 Dewatering measures, if necessary; 

.3 Measures to be taken to prevent exposed soils from freezing; 

.4 Stockpile locations and methods for controlling erosion; 

.5 Backfill equipment types and procedures. Contractor shall provide methods for 

undertaking backfill placement in cold weather, if reasonably anticipated; 

.6 Include shop drawings of any shoring or bracing required. Drawings must be stamped 

by a licensed professional engineer; 

.3 Helipad Plan 

.1 Deadline: 

.1 With Construction Plan 

.2 Deliverables: 

.1 Proposed helipad design including materials, thicknesses, slopes, etc. 

1.4 Existing Conditions 

.1 A geotechnical investigation has been completed at this site and a copy of the report is included 

in Appendix D.  

.2 Prior to commencing excavation, document the condition of all existing structures, landscaping, 

roadways and other adjacent facilities anticipated to be impacted by the work. 

.3 All work of this section shall be witnessed by Coast Guard or its representative unless permission 

is received in writing otherwise. 

1.5 Quality Assurance 

.1 Coast Guard’s minimum inspection requirements are detailed herein. 

.2 The Contractor shall be responsible to notify Coast Guard of the date and time that the works 

may be inspected. Notice must be provided no less than five [5] working days in advance to 

permit scheduling of quality assurance testing. 
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.3 All deficiencies in the works identified at the time of inspection shall be remedied to the 

satisfaction of Coast Guard, at the Contractor’s expense. Work shall not progress until 

inspections have been completed and the Contractor has been provided with written notice to 

proceed with the works. 

.1 Subgrade verification: Coast Guard will arrange for a Geotechnical Engineer to inspect the 

sub-grade upon completion of any excavating where a design bearing surface is to be 

achieved. The Engineer shall indicate in writing that the sub-grade surface conditions are 

acceptable. 

.1 The Contractor shall inform Coast Guard no less than five [5] working days prior to 

beginning any excavation and foundation installation cannot proceed without a 

Geotechnical Engineer’s approval. 

PART 2 - PRODUCTS 

2.1 General 

.1 All materials described in this section shall be supplied by the Contractor. 

.1 Water shall be free of deleterious materials. 

.2 Granular materials shall be as per approved design drawings. 

2.2 Backfill 

.1 As per foundation design. 

PART 3 - EXECUTION 

3.1 Site Preparation 

.1 Prior to commencing excavation, document the condition of all existing structures, landscaping, 

roadways and other adjacent facilities anticipated to be impacted by the work. 

.2 Install any features required to protect existing infrastructure. 

3.2 Helipad 

.1 Helipad shall meet the following criteria: 

.1 Landing surface shall be composed of gravel or concrete unless otherwise approved in 

writing; 

.1 For a gravel helipad, the gravel must be retained by either a large diameter culvert, 

sandbags, etc. to prevent erosion. 
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.2 For a concrete helipad, the concrete shall be poured on grade and shall not be elevated 

above the surface of the existing rock. 

.2 The helipad shall be level. 

3.3 Excavation 

.1 Strip topsoil over areas impacted by new construction and stockpile materials on-site; 

.2 Side slopes must be maintained around the perimeter of the excavation in accordance with 

provincial legislation; 

.3 Take all reasonable precautions to minimize the disturbance of the existing vegetation; 

.4 Install measures as detailed in Construction Plan to prevent excavation from freezing. 

3.4 Backfill 

.1 Ensure that surrounding soil is unfrozen or take measures to thaw frozen materials; 

.2 Backfill to be placed in uniform lifts to a maximum depth of 0.2 m (8 in) and compacted to 95% 

SPMDD. 

3.5 Restoration 

.1 Restore all disturbed areas within work sites and along haul routes. Fill and grade all ruts. Ensure 

positive drainage away from completed and existing foundations. 

.2 Excavated materials shall be used given the following priority: 

.1 Backfill around new foundation; 

.2 Removed from site. 
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APPENDIX A: SITE LOCATIONS AND PHOTOGRAPHS 

 
Figure 1: Project Site – Badgeley Island 
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Figure 2: Staging Location, CCG Base Prescott 
Prescott, ON 

 

 
 

Figure 3: Project Site – Site brushed in 2019 (Photo taken during brushing) 
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APPENDIX B: SUMMARY OF SUBMITTALS 

 
 

Following Contract Award 

Deadline  Submission Description Reference 
Section(s) 

10 working days 
following award 

 Detailed schedule 

Proof of Qualifications 

011100 – 1.3.2 

011100 – 1.3.3 

10 working days prior to 
mobilization 

 Construction Plan  

a) Project Specific Safety Program 

b) Project Environmental Protection Plan 

c) Detailed Demolition Plan 

d) Foundation Construction Plan 

e) Tower Erection Plan 

f) Excavation Plan/Helipad Plan 

 

013530 – 1.3.2 

013543 – 1.3.2 

024116 – 1.3.2 

033000 – 1.4.2 

133613 – 1.3.2 

310000 – 1.3.2 

28 calendar days after 
construction 

  

As-built and QA/QC documents 

011100 – 1.3.5 

033000 – 1.4.3 

133613 – 1.3.3 

Upon request of Coast 
Guard 

 Completed Field Level Hazard Assessment (FLHA) forms  

Product specifications and/or samples 

Copies of certified receipts from the disposal sites 

013530 – 1.3.4 

016100 – 1.5 

024116 – 1.3.4 
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APPENDIX C: DRAWINGS 



 

[36] 
 

APPENDIX D: GEOTECHNICAL INVESTIGATION 


