

| <u>NUMBER</u> | <u>TITLE</u> | <u>PAGES</u> |
|--------------------|---|--------------|
| <u>Division 01</u> | | |
| 01 11 00 | WORK SUMMARY | 2 |
| 01 32 16.07 | CONSTRUCTION PROGRESS SCHEDULE – BAR (GANTT) CHART | 3 |
| 01 33 00 | DOCUMENTATION AND SAMPLES | 4 |
| 01 35 29.06 | HEALTH AND SAFETY | 11 |
| 01 35 43 | ENVIRONMENTAL PROTECTION | 3 |
| 01 35 70 | DISMANTLING WORKS | 2 |
| 01 45 00 | QUALITY CONTROL | 2 |
| 01 51 00 | TEMPORARY UTILITIES | 1 |
| 01 52 00 | CONSTRUCTION FACILITIES | 2 |
| 01 56 00 | TEMPORARY BARRIERS AND ENCLOSURES | 1 |
| 01 61 00 | COMMON PRODUCT REQUIREMENTS | 4 |
| 01 74 11 | CLEANING | 2 |
| 01 74 21 | MANAGEMENT AND DISPOSAL OF WASTE | 2 |
| 01 77 00 | CLOSEOUT PROCEDURES | 2 |
| 01 91 13 | TESTING AND COMMISSIONING | 5 |
| 01 91 51 | SERVICE MANUALS | 4 |
| <u>Division 02</u> | | |
| 02 10 21 | ADVANCED SECONDARY TREATMENT AND TERTIARY TREATMENT | 3 |
| <u>Division 10</u> | | |
| 10 27 40 | SPECIAL ACCESS DOORS | 2 |
| <u>Division 13</u> | | |
| 13 60 50 | SUMERSIBLE PUMPS | 5 |

END OF SECTION

