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CONTRACT DATA REQUIREMENTS LIST
LISTE DES DONNEES ESSENTIELLES DU CONTRAT

A. System/ITEM
North Warning System Operation & Maintenance

B. CONTRACT / RFP NUMBER
Contract #

C. SOW IDENTIFIER D. DATA CATEGORY
SOW Maintenance Management, Engineering
& Facilities Maintenance Services

E. CONTRACTOR

2. TITLE OR DESCRIPTION OF
DATA

Sewage System PM Plan, PM and
CM Logbook, Daily and Monthly
Electronic PM and CM Report, and
Monthly Effluent Logbooks and
Effluent Electronic Reports

1. ITEM NUMBER

CDRL 14.17.4

3. SUBTITLE

4. AUTHORITY (Data Item Number) 5. CONTRACT REFERENCE
DID 14.17.4 SOW paragraph

6. REQUIRING OFFICE
NWSO

12. DATE OF 15T
SUBMISSION

See Block 16

7. 10.
inspecTIoN | 2 INPUT FREQUENCY
Annually, Daily,
Monthly

14. DISTRIBUTION AND
ADDRESSEES

8. APP
CODE

11. ASOF DATE |13. DATE OF

SUBMISSION

See Block 16 See Block 16

A. ADDRESS |B. COPIES

DAEPM DRAFT [FINAL

(R&CS)

REG |REP

16. REMARKS

16.1 Sewage System PM Plan shall be submitted to NWSO no later than 15 days prior
to Contract Date and commenced on Contract Date, subsequently updated and
submitted at least 30 days prior to the start of each contract year.

16.2 Sewage System PM Plan shall include all Equipment utilized by NWS in the
Collection, Holding, Treatment, Distribution and Discharge for both grey and black
water at all NWS facilities.

16.3 Sewage System Daily Electronic PM and CM Report and Sewage System logbooks
shall be submitted to NWSO no later than 15 days prior to Contract date,
commencement to be NLT Contract date, subsequently updated and provided to NWSO
TA at least 30 days prior to start of each contract year.

16.4 Sewage System Daily Electronic PM and CM Report shall include all Sewage
System Equipment and infrastructure utilized by NWS for the storage, distribution and
discharge of Sewage at all NWS facilities.

16.5 Sewage System Monthly Electronic PM and CM Report shall be submitted to
NWSO no later than 15 days prior to Transition in date, commencement to be NLT
Transition in date, subsequently updated and provided to NWSO TA at least 30 days
prior to start of contract year.

16.6 Sewage System Monthly Effluent Electronic Report shall be submitted to NWSO
no later than 15 days prior to Transition in date, commencement to be NLT Transition
in date, subsequently updated and provided to NWSO TA at least 30 days prior to start
of contract year.

16.7 Sewage System Monthly Electronic Effluent Report is to be provided to
Government Agencies as required.

NWSO TA 1

CA

OTHER

PREPARED BY
OC Det NWS / RPON

DATE
November 2020

APPROVED BY
CO RPON HQ

17. CONTRACT FILE/
DOCUMENT NUMBER

18. ESTIMATED NUMBER
OF PAGES

19. ESTIMATED
PRICE

15. TOTAL 1







