

	National Defence Défense Nationale		<a href="#">Back to the DID List</a>
<b>DATA ITEM DESCRIPTION - DESCRIPTION DE DONNÉES</b>			
<b>1. TITLE – TITRE</b> NWS SOW PM		<b>2. IDENTIFICATION NUMBER - NUMÉRO D'IDENTIFICATION</b>	
<b>RISK MANAGEMENT PLAN</b>		<b>DID 2.13.1</b>	
<b>3. DESCRIPTION / PURPOSE – DESCRIPTION / OBJET</b>			
<p>The purpose of the Risk Management Plan is to develop a risk register.</p>			
<b>4. APPROVAL DATE DATE D'APPROBATION</b>	<b>5. OFFICE OF PRIMARY INTEREST (OPI) BUREAU DE PREMIERE RESPONSABILITÉ (BPR)</b>	<b>6. GIDEP APPLICABLE D'ÉCHANGE DE DONNÉES PERTINENT</b>	
TBD	NWSO Technical Authority (TA)	N/A	
<b>7. APPLICATION / INTERRELATIONSHIP – APPLICATION / INTERDÉPENDANCE</b>			
<p>CDRL 2.13.1 and SOW paragraph 2.13.1 refer. This DID contains the format and content preparation instructions for the data generated under the work tasks described in the NWS O&amp;M SOW.</p>			
<b>8. ORIGINATOR - AUTEUR</b>		<b>9. APPLICABLE FORMS - FORMULES PERTINENTES</b>	
NWSO TA		NIL	
<b>10. PREPARATION INSTRUCTIONS – INSTRUCTIONS SUR LA PRÉSENTATION DES DONNÉES</b>			
<div> <div>10.1</div> <div> <u>Source Document</u>  NWS O&amp;M SOW Section 2, paragraph 2.13.1 </div> </div> <div> <div>10.2</div> <div> <u>Content and Format</u>  The Contractor must prepare, implement and administer a NWS Risk Management Plan based on the Treasury Board Secretariat Risk Management Policy. </div> </div> <div> <div>10.2</div> <div> The Risk management Plan must include a comprehensive risk register of all risks which can be reasonably be expected to occur during administration of this Contract, and the Contractor's plan to mitigate or eliminate these risks. </div> </div> <div> <div>10.3</div> <div> The Contractor must audit the risk register against incident reports and amend/update the risk register accordingly to incorporate any lessons learned to prevent a reoccurrence of the incident. </div> </div> <div> <div>10.4</div> <div> The plan must be in Contractor format and include such things as categories of performance, cost, schedule and service quality and predictive activities and work-around solutions to minimize risk. </div> </div>			
<div>Page 1 of 1 August 2020</div>			