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PART 1 - GENERAL

1.1 Section Includes Precedence.

Related Sections.

Title and description of Work.

Contract Method.

Work Schedule and Limitations of Funds.
Access to Site.

Contractor use of Premises.

Owner Occupancy.

o N U W R

1.2 Precedence .1 For Federal Government projects, Division 1 Sections take precedence over
technical specification sections in other Divisions of this Project Manual.

1.3 Related Section

i

Section 01 14 00: - Work Restrictions.
Section 01 33 00:- Submittal Procedures.

()

1.4 Description of Work Work under this project is for Crack Sealing various locations from km 555 to
and Project Location km 968 of the Alaska Highway, BC. Fort Nelson is located at km 455; Watson
Lake is located at km 976.
Work includes but is not limited to the following:
.1 Repairing transverse and longitudinal cracks and deficiencies on road
surface of bituminous surface treatments.

.1 Contractor will clean all defects of all rock, dirt, sand, or other
objectionable material.

.2 Contractor will apply asphalt binder as a tack material filling
with a mixture of asphalt binder and crushed aggregate.
Contractor shall compact applied Mix.

Contractor will obtain crushed aggregate from a source outside
of the jurisdiction of the Alaska Highway. Cost of aggregate will
be incidental to the unit price “Crack Sealing”.

.2 Contractor shall supply and maintain traffic control for the work.

.3 Contractor shall provide daily records of the amount of oil sprayed, cubic
metres of gravel used, and lineal metres compacted. Reference locations by km
posts on the Alaska Highway.

> w

1.5 Contract Method .1 Construct Work under unit price contract.

1.6 Work Schedule and .1 Work under this Contract to be completed by September 25, 2022.
Limitation of funds




Project # R.103164.001

PSPC - Pacific Region

General Instructions Section 01 11 00
Non Structural Spray Patching, 2022
Km 555 to km 968 Page 2 of 2
Alaska Highway, BC

1.7 Access to Site

1.8 Contractor Use
of Premises

1.9 Owner
Occupancy

PART 2 - PRODUCTS

2.1 Not Used

PART 3 - EXECUTION

3.1 Not Used

1

1

Maintain and control Public traffic through construction zone in accordance
with Section 01 35 31 Special Procedures: Traffic Control.

Allow Departmental Representative and its Consultant(s) unrestricted
access to inspect all phases of the Work.

Maintain fire, police and emergency access on the Highway at all times.

Maintain access to Private, Public and Commercial facilities for Contract
duration.

Contractor shall limit use of premises for Work, for storage, and for access,
to allow:

.1 Owner occupancy.
.2 Public Usage.

Owner will occupy premises during entire construction period for execution
of normal operations.

Cooperate with Owner in scheduling operations to minimize conflict and to
facilitate Owner usage.

Not used.

Not used.

END OF SECTION
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PART 1 GENERAL

1.1 Precedence

1.2 Related Sections

1.3 Existing Services

1.4 Use of the Work Site

1.5 Work Conducted in and
Adjacent to Waterways

1.6 Access to Adjacent
Properties

—

For Federal Government Projects, Division 1 Sections take precedence over
technical specification Sections in other Divisions of this Project Manual.

Section 01 32 18 — Construction Progress Schedules — Bar (GANTT) Chart.
Section 01 35 31 — Special Procedures: Traffic Control.
Section 01 35 43 — Environmental Protection.

Notify Departmental Representative and utility companies of intended
interruption of services and obtain required permission.

Where Work involves breaking into or connecting to existing services, give
Departmental Representative 48 hours of notice for necessary interruption of
mechanical or electrical service throughout course of work. Keep duration of
interruptions to a minimum. Carry out interruptions after normal working
hours of occupants, preferably on weekends.

Provide for pedestrian and vehicular traffic.

The Work Site will be specified by the Departmental Representative and shall
only be used for the purposes of the Work. The Work Site will be made
available to the Contractor for its exclusive use for the duration of the Work,
unless otherwise provided in the Contract Documents.

While the Work Site is under the Contractor’s control, the Contractor shall be
entirely responsible for the security of the Work Site and of the Work.

The Contractor shall keep the Work Site clean and free from accumulation of
waste materials and rubbish regardless of the source. Snow/ice shall be
removed by the Contractor as necessary for the performance and inspection of
the Work.

The Contractor shall provide sanitary facilities for work force in accordance
with governing regulations and the Environmental Protection for this project.
The Contractor shall post notices and take such precautions as required by
local health authorities and keep area and premises in sanitary condition.

Any damage to the Work Site caused by the Contractor shall be repaired by
the Contractor at its expense.

The Contractor may work 24 hours per day, seven days per week with the
following restrictions:

.1 No hauling of material during inclement weather.

All components of the Work shall be conducted in accordance with Section
01 35 43 Environmental Protection.

The Contractor is responsible for the development and supply of construction
access to the Work as approved by the Departmental Representative.
Construction operations shall be conducted so as to cause minimal
inconvenience to the Public and to owners of adjoining property. Existing
access to property shall be maintained as far as possible and if new access
must be provided, every effort shall be taken to provide the new access before
the existing access is removed.
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1.7 Utilities

1.8 Survey of Existing
Property Conditions

fo —

—

There are active utilities within the Highway Right of Way.

The locations of Utilities shown are not necessarily exact nor is there any
guarantee that all Utilities in existence within the limits of the Work Site have
been shown on the Drawings.

If it is determined by the Departmental Representative that Utilities affected
by the permanent Work will be relocated by Other Contractors, the Contractor
shall cooperate and coordinate as required with Other Contractors engaged in
Utility relocation operations on the Work Site.

The Contractor shall establish and maintain direct and continuous contact
with the owners or operators of any Utilities which may interfere with the
Work. The Contractor shall cooperate with them at all times and in all places
of Work. The Contractor shall keep the Departmental Representative
informed of all communications with the Utility companies and authorities.
The Contractor shall notify the Departmental Representative and the Utility
companies at least seven (7) Days in advance of any activities which may
interfere with the operation of such Utilities.

Whenever working in the vicinity of Utilities, the Contractor shall locate such
Utilities and expose those that may be affected by the Work, using hand
labour as required.

The Contractor shall assess the possible impact of its operation on all utilities
and shall protect, divert, temporarily support or relocate, or otherwise
appropriately treat such Ultilities to ensure that they are preserved.

The Contractor shall immediately report any damage to Utilities to the
Departmental Representative and to the Utility company or authority affected
and shall promptly undertake such remedial measures as are necessary at no
additional cost to the Owner.

Submission of tender is deemed to be confirmation that the Contractor has
inspected the site and is conversant with all conditions affecting execution and
completion of work.

The Contractor shall regularly monitor the condition of the Work Site and of
property on and adjoining the Work Site throughout the construction period
and shall immediately notify the Owner if any deterioration in condition is
detected. Such monitoring shall cover all pertinent features and property
including, but not limited to, buildings, structures, roads, walls, fences, slopes,
sewers, culverts and landscaped areas.

The Departmental Representative may, but shall not be obligated to, survey
and record the condition of the Work Site and of property on or adjoining the
Work Site prior to the commencement of construction by the Contractor. If
requested, the Departmental Representative will provide a copy of the survey
records to the Contractor for reference.

Whenever supplied with survey records, the Contractor shall satisfy itself as
to the accuracy and completeness of the survey records provided by the
Departmental Representative for any area before commencing construction in
that area. Commencement of construction in any area shall be interpreted to
signify that the Contractor has accepted such survey records as being a true
record of the existing conditions prior to construction.
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1.9 Protection of Persons
and Property

1.10 Use of Public
Areas

1.11 Supervisory
Personnel

The provision of the records of a survey of existing conditions by the
Departmental Representative shall in no way limit or restrict the Contractors
responsibility to exercise proper care to prevent damage to all property within
or adjacent to the Work Site, whether all such property is covered by the
survey or not.

The Contractor shall comply with all applicable safety regulations of the
Workers Compensation Board of British Columbia (WCB) including, but not
limited to, WCBs Industrial Health and Safety Regulations, Industrial First
Aid Regulations, and Workplace Hazardous Materials Information System
Regulations.

The Contractor shall take all necessary precautions and measures to prevent
injury or damage to persons and property on or near the Work Site.

The Contractor shall promptly take such measures as are required to repair,
replace or compensate for any loss or damage caused by the Contractor to any

property.

The Contractor shall ensure that its vehicles and equipment do not cause
nuisance in public areas. All vehicles and equipment leaving the Work Site
and entering public roadways shall be cleaned of mud and dirt clinging to the
body and wheels of the vehicle. All vehicles arriving at or leaving the Work
Site and transporting materials shall be loaded in a manner which will prevent
dropping of materials or debris on the roadways, and, where contents may
otherwise be blown off during transit, such loads shall be covered by
tarpaulins or other suitable covers. Spills of material, including rocks and
debris from loaded trucks, shall be removed or cleaned immediately by the
Contractor at no cost to the Owner. All activities shall be in accordance with
Section 01 35 43 - Environmental Protection and the Environmental
Protection Plan prepared by the contractor for the project. Hauling units on
Alaska Highway not to exceed legal highway load limits. The traveled lanes
of the Alaska Highway shall remain a Public Highway subject to the rules and
laws of Public Highways in the Province of British Columbia. The Contractor
is responsible for ensuring all equipment accessing the Highway meets all
requirements for vehicles traveling on Public Highways in the Province.

Within five Days after award notification, the Contractor shall submit to the
Departmental Representative confirmation of the names of the supervisory
personnel and other key staff designated for assignment on the Contract.

The following personnel shall be included in the list:
.1 Project Superintendent.
.2 Safety Representative.

.2 The above personnel shall perform the following duties:

.1 The Project Superintendent shall be employed full time and shall be
present on the Work Site each and every work day that Work is being
performed, from the commencement of Work to Total Performance of the
Work.
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.2 Project Superintendent shall nominate a Deputy Project Superintendent
who shall have the authority of the Project Superintendent during the
latter's absence.

.3 Safety Representative shall possess safety experience in general
construction. Duties shall encompass all matters of safety activities from
commencement of Work until Total Completion of the Work.

1.12 Construction A No Signs or advertisements, other than regulatory or warning signs, are
Signage permitted on site.

2 Signs and notices for Safety and instruction shall be provided by the
Contractor. Graphic symbols shall be diamond grade and conform to
CAN3-Z321.

3 Maintain approved signs and notices in good condition for duration of
Project and dispose of off-site on completion of Project or earlier as
directed by the Departmental Representative.

4 Signage shall be coordinated with other Contractors.

PART 2 PRODUCTS

2.1 Not Used 1 Not Used.

PART 3 EXECUTION

3.1 Not Used 1 Not Used

END OF SECTION
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PART 1 GENERAL

1.1 Section Includes

1.2 Related Sections

1.3 Description

1.4 Measurement for
Payment

PART 2 PRODUCTS

2.1 Not Used

PART 3 EXECUTION

3.1 Not Used

Mobilization and Demobilization.

Section 01 59 10 Construction Camp.

Consists of preparatory work and operations including but not limited to those
necessary for the movement of personnel, equipment, camp, buildings, shops,
offices, supplies and incidentals to and from the work site.

Mobilization and Demobilization paid in Lump Sum, not to exceed 5 percent
of the submitted Contract Value, and 50 percent to be paid when mobilization
to site is complete.

Remainder of Lump Sum Contract Price for Mobilization and
Demobilization to be paid when work is complete and all materials,
equipment, camp, buildings, shops, offices, and other facilities have been
removed from site and site cleaned and left in condition to the satisfaction of
the Departmental Representative and all other Agencies having Jurisdiction.

Not Used.

Not Used

END OF SECTION
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PART 1 GENERAL

1.1 Section Includes

1.2 Related Sections

1.3 Coordination

1.4 Project Meetings

e Wi~
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1.5 Construction

Organization
and Start-up

Coordination of the Work, progress meetings, schedules, submittals, and close out
procedures.

Section 01 11 00 — General Instructions.

Section 01 32 18 - Construction Progress Schedules — Bar (GANTT) Chart.
Section 01 33 00 — Submittal Procedures.

Section 01 35 43 — Environmental Protection.

Section 01 52 00 — Construction Facilities.

Perform coordination of progress schedules, submittals, use of site, temporary utilities,
construction facilities, and construction Work, with progress of Work of Other
Contractors, and Work by Owner, under instructions of the Departmental
Representative.

Schedule and administer weekly project meetings throughout progress of Work as
determined by Departmental Representative.

Schedule and administer pre-installation meetings when specified in Sections and when
required to coordinate related or affected work.

Prepare agenda for meetings.

Distribute written notice of each meeting four days in advance of meeting date to
Departmental Representative.

Provide physical space and make arrangements for meetings.

Preside at meetings.

Record minutes. Include significant proceedings and decisions. Identify action by
parties.

Reproduce and distribute copies of minutes within three days after each meeting and
transmit to meeting participants, affected parties not in attendance and Departmental
Representative.

Within seven (7) days after award of Contract, request a meeting of parties in contract

to discuss and resolve administrative procedures and responsibilities.

Senior representatives of the Owner, Departmental Representative, Contractor, major

Subcontractors, field inspectors and supervisors are to be in attendance.

Establish the time and location of meeting and notify parties concerned minimum five

(5) days before meeting

Incorporate mutually agreed variations to Contract Documents into Agreement, prior to

signing.

Agenda to include the following

.1 Appointment of official representative of participants in Work.

.2 Schedule of Work, progress scheduling in accordance with Section 01 32 18.

.3 Requirement for temporary facilities, offices, storage sheds, utilities, and fences
in accordance with Section 01 35 43.

4 Site safety and security in accordance with Section 01 52 00.

Proposed changes, change orders, procedures, approvals required, mark-up

percentages permitted, time extensions, working hours, and administrative

W
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1.6 On-Site
Documents

1.7 Schedules

1.8 Construction

Progress
Meetings

requirements.
.6 Owner furnished materials.
.7 Monthly progress claims, administrative procedures, photographs and holdbacks.
.8 Insurance and transcript of policies.
Comply with Departmental Representative’s allocation of mobilization areas of site; for
field offices and sheds, for access, traffic, and parking facilities.
During construction, coordinate use of site and facilities through Departmental
Representative’s procedures for intra-project communications; submittals, reports and
records, schedules, coordination of Drawings, recommendations, and resolution of
ambiguities and conflicts.
Comply with instructions of the Departmental Representative for use of temporary
utilities and construction facilities.
Coordinate field engineering and layout work with Departmental Representative.

Maintain at job site, one copy each of the following:
Contract Drawings.

Specifications.

Addenda.

Reviewed Shop Drawings and Asphalt Mix Design.
Manufacturer’s Installation and Application instructions.
Change Orders.

Other modifications to Contract.

Traffic Management Plan.

Safety Plan.

.10 WHMIS.

.11 Field Test Reports.

.12 Copy of approved Work Schedule.

.13 Labour Conditions and Wage schedules.

.14 Applicable current editions of municipal regulations and by-laws.
.15 All applicable Federal Permits and Licenses.

.16 All Applicable Provincial Permits and Licenses.

Lo hh i~

Submit preliminary construction progress schedule in accordance with Section 01 32 18
to Departmental Representative coordinated with Owner’s project schedule.

After review, revise and resubmit schedule to comply with revised project schedule.
During progress of Work revise and resubmit as directed by the Departmental
Representative.

During course of Work prior to project completion, schedule weekly progress meetings.
Contractor, major subcontractors involved in the Work and Departmental
Representative are to be in attendance.

Notify parties a minimum of seven (7) days prior to meetings.

Record minutes of meetings and circulate to attending parties and affected parties not in
attendance within five (5) calendar days after meeting.

Agenda to include the following:

.1 Review, approval of minutes of previous meeting.

.2 Review of Work progress since previous meeting.
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Field observations, problems, conflicts.

Problems which impede construction schedule.

Review of off-site fabrication delivery schedules.

Corrective measures and procedures to regain project schedule.

Revision to construction schedule.

Progress schedule for next work period.

Review Submittal schedules: expedite as required.

.10 Maintenance of Quality standards, review of test results.

.11 Review proposed changes for affect on construction schedule and on completion
date.

.12 Review site Safety and Security issues.

.13 Other business.

.14 Schedule next meeting.

NN ING e NEVN N

1.9 Submittals .1 Submit product data in accordance with Section 01 33 00 for review for compliance
with Contract Documents.

.2 Submit requests for payment for review, and for transmittal to the Departmental
Representative.

.3 Submit requests for interpretation of Contract Documents, and obtain instructions
through the Departmental Representative.

Process any proposed substitutions through Departmental Representative.
.5 Process Change Orders through the Departmental Representative.

Deliver Closeout submittals for review and preliminary inspections, for transmittal to
Departmental Representative.

1.10 Closeout .1 Notify Departmental Representative when Work is considered ready for Substantial
Procedures Performance.
.2 Accompany Departmental Representative on preliminary inspection to determine items
listed for completion or correction.
.3 Comply with Departmental Representative’s instructions for correction of items of
Work listed in executed Certificate of Substantial Performance.
.4 Notify Departmental Representative of instructions for completion of items of Work

determined in Departmental Representative’s Final Inspection.
PART 2 PRODUCTS

2.1 Not Used 1 Not Used.

PART 3 EXECUTION

3.1 Not Used 1 Not Used
END OF SECTION
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PART 1 GENERAL

1.1 Precedence

1.2 Measurement
Procedures

1.3 Definitions

1.4 Requirements

For Federal Government projects, Division 1 Sections take precedence over
technical specification sections in other Divisions of this Project Manual.

Cost of providing Construction Progress Schedules will be considered
incidental to the work and no additional payment will be made.

Activity: An element of Work performed during course of Project. An
activity normally has an expected duration, and expected cost and expected
resource requirements. Activities can be subdivided into tasks.

Bar (GANTT ) Chart. A graphic display of schedule-related information. In
typical bar chart, activities or other Project elements are listed down left side
of chart, dates are shown across top, and activity durations are shown as date-
placed horizontal bars. Bar Chart should be derived from MS Project or
compatible software.

Baseline: Original approved plan for Project, plus or minus approved scope
changes.

Construction Work Week: Monday to Sunday, inclusive, will provide seven
day work week and define schedule calendar working days as part of Bar
(GANTT) Chart submission.

Duration: Number of work periods (not including holidays or other
nonworking periods) required to complete an activity or other Project
element. Usually expressed as workdays or workweeks.

Master Plan: A summary-level schedule that identifies major activities and
key milestones.

Milestone: A significant event in Project, usually completion of major
deliverable.

Project Schedule: The planned dates for performing activities and the planned
dates for meeting milestones. A dynamic, detailed record of tasks or activities
that must be accomplished to satisfy Project objectives. Monitoring and
control process involves using Project Schedule in executing and controlling
activities and is used as basis for decision making throughout project life
cycle.

Project Planning, Monitoring and Control System: Overall system operated

by Departmental Representative to enable monitoring of project work in
relation to established milestones.

Ensure Master Plan and Detail Schedules are practical and remain within
specified Contract duration.

Plan to complete Work in accordance with prescribed milestones and time
frame.

Limit activity durations to maximum of approximately 20 working days, to
allow for progress reporting.
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4 Ensure that it is understood that Award of Contract or time of beginning, rate
of progress, Substantial Completion Certificate and Final Certificate as
defined times of completion are of essence of this contract.

.5 Include the requirements of Section 01 14 00, Work Restrictions

1.5 Submittals .1 Submit to Departmental Representative within Seven (7) working days of
Award of Contract Bar (GANTT) Chart as Master Plan for planning,
monitoring and reporting of project progress.

.2 Submit Project Schedule to Departmental Representative within ten (10)
working days of receipt of acceptance of Master Plan. Within seven (7) days
after award of Contract, request a meeting of parties in contract to discuss and
resolve administrative procedures and responsibilities.

1.6 Project Milestones .1 Project milestones form interim targets for Project Schedule:
.1 Substantial Completion by September 25 2022.

1.7 Master Plan .1 Structure schedule to allow orderly planning, organizing and execution of
Work as Bar (GANTT) Chart.
.2 Departmental Representative will review and return revised schedules within
five (5) working days.
.3 Revise impractical schedule and resubmit within 5 working days.

.4 Accepted revised schedule will become Master Plan and be used as baseline
for updates.

1.8 Project Schedule .1 Develop detailed Project Schedule derived from Master Plan

.2 Ensure detailed Project Schedule includes as minimum milestone and
Activity types as follows:
1 Award.
.2 Submission of:
.1 Shop Drawings.
.2 Asphaltic Concrete Mix Design.

.3 Mobilization and preparation of staging area(s).
4 Grading.
.5 Paving.
.6 Site Clean-up and demobilization.
1.9 Project Schedule .1 Update Project Schedule on monthly basis reflecting activity changes and
Reporting completions, as well as activities in progress.

.2 Include as part of Project Schedule, narrative report identifying Work status
to date, comparing current progress to baseline, presenting current forecasts,
defining problem areas, anticipated delays and impact with possible
mitigation.



Project # R.103164.001

PSPC — Pacific Region

Construction Progress Schedules — BAR (GANTT) Chart Section 01 32 18
Non-Structural Spray Patching, 2022
Km 555 to km 968 Page 3 of 3
Alaska Highway, BC

1.10 Project Meetings

PART 2 PRODUCTS

2.1 Not Used

PART 3 EXECUTION

3.1 Not Used

.1 Discuss Project Schedule at regular site meetings, identify activities that are
behind schedule and provide measures to regain slippage. Activities
considered behind schedule are those with projected start or completion dates
later than current approved dates shown on baseline schedule.

.2 Weather related delays with their remedial measures will be discussed and

negotiated.
A Not Used.
Nl Not Used

END OF SECTION
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PART 1 GENERAL

1.1 Section Includes

1.2 Related Sections

1.3 Administrative

—_—

[u—

.10

Shop drawings and production data.
Certificates and transcripts.
Required Contractor Submittals.
.1 Pre-mobilization Submittals.
.2 Construction Phase Submittals.
.3 Project Completion Submittals

Section 01 32 18 — Construction Progress Schedules
Section 01 35 33 — Health and Safety Requirements
Section 01 35 43 — Environmental Protection

Submit to Departmental Representative, submittals listed for review.

Submit with reasonable promptness and in orderly sequence so as to
not cause delay in work. Failure to submit in ample time is not
considered sufficient reason for an extension of contract time and no
claim for extension by reason of such default will be allowed.

Work affected by submittal shall not proceed until review is complete.

Present shop drawings, product date, samples and mock-ups in SI
Metric units.

Where items or information is not produced in SI Metric units,
converted values are acceptable.

Review submittals prior to submission to Departmental
Representative. This review represents that necessary requirements
have been determined and verified, or will be, and that each submittal
has been checked and coordinated with requirements of Work and
Contract Documents. Submittals not stamped, signed, dated and
identified as to specific project will be returned without being
examined and shall be considered rejected.

Notify Departmental Representative, in writing at time of submission,
identifying deviations from requirements of Contract Documents
stating reasons for deviations.

Verify field measurements and affected adjacent work are
coordinated.

Contractor’s responsibility for errors and omissions in submission is
not relieved by Departmental Representative’s review of submittals.

Contractor’s responsibility for deviations in submission from
requirements of Contract Documents is not relieved by Departmental
Representative review.

Keep one reviewed copy of each submission on site.
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1.4 Shops Drawings and .1
Product Data

%

.10

The term “shop drawings” means drawings, diagrams, illustrations,
schedules, performance charts, brochures and other data which are to
be provided by contractor to illustrate details of a portion of work.

Indicate materials, methods of construction and attachment or
anchorage, erection diagrams, connections, explanatory notes and
other information necessary for completion of work. Where articles
or equipment attach or connect to other articles or equipment, indicate
that such items have been coordinated, regardless of Section under
which adjacent items will be supplies and installed. Indicate cross
references to design drawings and specifications.

Allow ten (10) days for Departmental Representative’s review of each
submission.

Adjustments made on shop drawings by Departmental Representative
are not intended to change Contract Price. If adjustments affect value
of work, state such in writing to Departmental Representative prior to
proceeding with work.

Make changes in shop drawings as Departmental Representative may
require, consistent with Contract Documents. When resubmitting,
notify Departmental Representative in writing of any revisions other
than those requested.

Accompany submissions with transmittal letter containing:

.1 Date.

2 Project title and number.

.3 Contractor’s name and address.

4 Identification and quantity of each shop drawing, product data
and sample.

.5 Other pertinent data.

Submissions shall include:

.1 Date and revision dates.

.2 Project title and number.

.3 Name and address of:

.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.

4 Contractor’s stamp, signed by Contractor’s authorized
representative certifying approval of submissions, verification
of field measurements and compliance with Contract
Documents.

.5 Details of appropriate portions of work as applicable:

.1 Fabrication.
.2 Performance characteristics.
.3 Standards.

After Departmental Representative’s review, distribute copies.

Make all submissions via online project system CentralCollab unless
otherwise directed by the Departmental Representative.

Submit six hard copies and one electronic copy of product data sheets
or brochures for requirements requested in specification Sections and
as requested by Departmental Representative where shop drawing
will not be prepared due to standardized manufacture of product.
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1.5 Certificates and
Transcripts

1.6 Required Contractor
Submittals

11
A2

13

.14

[

Delete information not applicable to project.

Supplement standard information to provide details applicable to
project.

If upon review by Departmental Representative, no errors or
omissions are discovered or if only minor corrections are made,
copies will be returned and fabrication and installation of work may
proceed. If shop drawings are rejected, noted copy will be returned
and resubmission of corrected shop drawings, through same
procedure indicated above, must be performed before fabrication and
installation of work may proceed.

The review of shop drawings by Public Services & Procurement
Canada (PSPC) is for the sole purpose of ascertaining conformance
with general concept. This review shall not mean that PSPC
approves detail design inherent in shop drawings, responsibility for
which shall remain with Contractor submitting same, and such review
shall not relieve Contractor of responsibility for errors or omissions in
shop drawings or of responsibility for meeting all requirements of
construction and Contract Documents. Without restricting generality
of foregoing, Contractor is responsible for dimensions to be
confirmed and correlated at job site, for information that pertains
solely to fabrication processes or to techniques of construction and
installation and for coordination of work of all sub-trades.

Immediately after award of Contract, submit Workers” Compensation
Board status.

Submit transcription of insurance immediately after award of contract.

General
.1 This Clause identifies the plans, programs and documentation
required prior to mobilization on site and during the
construction phase.
Pre-Mobilization Submittals
.1 Submittal Schedule and Acceptance
.1 Submit the following plans and programs to the

Departmental Representative for review a minimum of 10
days prior to mobilization to the project site. The
Contractor shall not begin any sit work until the
Departmental Representative has authorized acceptance of
the submittals in writing. The Contractor shall not
construe the Departmental Representative’s authorization
of the submittals to imply approval of any particular
method or sequence for conducting the work, or for
addressing health and safety concerns. Authorization of
the programs shall not relieve the Contractor from the
responsibility to conduct the work in strict accordance
with the requirements of Federal or Provincial regulations,
this specification, or to adequately protect the health and
safety of all workers involved in the project and any
members of the public who may be affected by the
project. The Contractor shall remain solely responsible
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for the adequacy and completeness of the programs and
work practices, and adherence to them:

1

Project Schedule, detailing the schedule of the
workdays and manpower required to complete
each phase of the project (e.g., mobilization,
construction sequencing, excavation, steel
erection, backfilling, roadway reconstruction and
demobilization).

Contractor Chain of Command, listing key
Contractor personnel, including names and
positions, addresses, telephone, cellular telephone
and/or pager numbers. The list shall include the
names and telephone/cellular telephone/pager
numbers for contact persons who are available on
a 24-hour basis in the event of emergencies.

Work Plan, describing the Contractor’s intended
methods of construction including, but not limited
to, the environmental mitigation strategies and
projected number of personnel on site.

Construction Access Plan, which shall include,
but not be limited to, engineering drawings and
procedures for accessing all areas of the work.

Environmental Protection Plans (EPP), which
shall meet the requirements of Section 01 35 43 —
Environmental Protection.

Camp Site Plan, showing the layout of fences,
parking areas and buildings, and describing the
facilities for food and waste storage in accordance
with Section 01 35 43 — Environmental
Protection. The maximum area of the campsite
shall be 50 m by 50 m.

Occupational Health and Safety Program — The
Contractor shall have a Certificate of Recognition
(COR) or Registered Safety Plan (RSP) including
a site specific Health and Safety Plan acceptable
to the Departmental Representative. The
Contractor shall implement and maintain the
Health and Safety Plan during the work.

.3 Construction Phase Submittals

Monthly Progress Reports in accordance with Section 01 32 18
— Construction Progress Schedules — Bar (GANTT) Chart.
Quality Control Inspection Reports — The Contractor shall
maintain a daily inspection report that itemizes the results of al
Quality Control inspections conducted by the Contractor. The
reports shall be made available for review by the Departmental
Representative upon request. A summary of all Quality
Control inspections conducted to date shall be submitted by the
contractor with each request for payment.

1

2
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Shop Drawings — The Contractor shall submit all shop
drawings required to fabricate and conduct the work a
minimum 30 days prior to fabrication.
Progress Photographs:

.1 Electronic format: One set of jpg files, minimum three

mega pixels.

Submission Frequency: prior to commencement of work and
monthly thereafter with progress statement, or as directed by
construction Manager or Departmental Representative.
Submit flash drive with all electronic pictures as part of
closeout package.
Insert pictures in daily reports/ monthly reports and identify
with name and number of project.
Weekly traffic control reports detailing any traffic accidents,
near misses, disruption to traffic or observed abnormal traffic
patterns.

4 Project Completion Submittals:

1

Record Drawings — The Contractor shall submit copies of all
Contractor’s Drawings revised as necessary to record all as-
built changes to the work and the Contractor shall submit a set
of Contract Drawings clearly marked to record as-built changes
to the work.

.2 Quality Control Records — The Contractor shall submit a bound
and itemized set of project quality control.
PART 2 PRODUCTS
2.1 Not Used .1 Not used.
PART 3 EXECUTION
3.1 Not Used .1 Not used.

END OF SECTION
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PART 1 GENERAL

1.1 Section Includes

1.2 Related Sections

1.3 Requirements of
Reqgulatory Agencies

1.4 Measurement
Procedures

1.5 Reference Standards

1.6 Traffic Management
Plan
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Related Sections.

Requirements of Regulatory Agencies.
Measurement of Payment.

Reference Standards.

Traffic Management Plan.

Informational and Warning Devices.
Protection and Control of Public Traffic.
Operational Requirements.

Weight Restrictions.

Section 32 01 18.02 - Non Structural Spray Patching.

Comply with requirements of Acts, Regulations and By-laws in force for
regulation of traffic or use of roadways upon or over which it is necessary to
carry out work or haul materials or equipment.

Measurement for payment will be Lump Sum.

“Traffic Management Manual for Work on Roadways” distributed by
Province of British Columbia, Ministry of Transportation. Ensure current
copy of manual is available on site at all times.

Nothing in this Section limits the Contractor’s responsibility to safely
accommodate traffic through unique or varied construction situations.

Provide for review and acceptance a Traffic Management Plan to the
Departmental Representative. The Traffic Management Plan shall provide
a complete and unambiguous plan of the traffic accommodation strategies
proposed for use during the work at each stage. The Traffic Management
Plan shall be fully integrated with the Contractor’s plans and schedule for
carrying out the work, shall be developed in accordance with the latest
version of the “Traffic Management Manual for Work on Roadways” and
the requirements of this Section.

The Traffic Management Plan to be submitted to the Departmental
Representative for review and acceptance at least ten (10) days prior to the
start of any work effecting traffic flows. The Departmental Representative
will review the Traffic Management Plan (first submission and if required
subsequent re-submissions) within seven (7) days of submission. Upon
review of the Plan the Departmental Representative will either:

.1 Reject the Plan and provide comments outlining required changes
or details of additional information needed. Following completion
of edits, re-submit the Plan for review.

.2 Accept the Plan.
If the Plan is rejected, the Contractor shall make edits and re-submit the Plan
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PART 2 PRODUCTS

2.1 Information and
Warning Devices

2.2 Traffic Markers

PART 3 EXECUTION

3.1 Protection of Public
Traffic

3

for review and acceptance. Any review or comments provided by the
Departmental Representative does not in any way relieve the Contractor of
any of its responsibilities for ensuring safe and appropriate Traffic
Management. No work that affects the flow of traffic will be permitted until
the Traffic Management Plan has been accepted by the Departmental
Representative.

The Contractor shall allow time in its schedule for the reviews, and
subsequent edits/re-submissions.

Supply new signs, delineators, barricades, traffic cones and miscellaneous

warning devices as specified in “Traffic Management Manual for Work on

Roadways”.

Provide Type D traffic cones as specified in Traffic Management Manual for
Work on Roadways. Have a minimum of one hundred (100) traffic cones for use
on site prior to start of work.

When working on traveled way:

.1 Position equipment to present minimum of interference and hazard to
travelling Public.

.2 Keep equipment units as close together as working conditions permit
and preferably on same side of traveled way.

.3 Do not leave equipment parked on Highway shoulders or on the
travelled way overnight.

Do not close any lanes of road or highway without prior approval of
Departmental Representative. Before rerouting traffic erect suitable signs and
devices in accordance with instructions contained in Traffic Management
Manual for Work on Roadways

Keep traveled way graded, free of pot holes and of sufficient width for
required number of lanes of traffic.

.1 Provide dedicated minimum 7m wide temporary roadway for traffic
in two-way sections through Work and on detours. Widen roadway
as necessary in curves to provide adequate room for transport trucks
to meet safely.

.2 Provide dedicated minimum 5m wide temporary roadway for traffic
in one-way sections through Work and on detours.

Provide well-graded, signed, and maintained detours or temporary roads to
facilitate passage of traffic around restricted construction area(s).
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3.2 Informational and
Warning Devices

3.3 Control of Public
Traffic

>w

Provide Dust control as directed by Departmental Representative.

Provide and maintain reasonable access to property in vicinity of work under
contract and in other areas as indicated, unless other reasonable means of road
access exist that meet approval of Departmental Representative.

Complete new grade as soon as practical after disturbing existing roadway
surface.

Provide, erect, and maintain signs, flashing warning lights, and other devices
required to indicate construction activities and other temporary and unusual
conditions resulting from project work which requires road user response as
specified in “Traffic Management Manual for Work on Roadways”.
Place signs and other devices in locations recommended in the “Traffic Control
Manual for Work on Roadways”.
Signs shall be wind resistant.
Meet with the Departmental Representative prior to commencement of work to
prepare list of signs and other devices required for the project. If situation on site
changes, revise list to approval of Departmental Representative.
Continually maintain traffic control devices in use by:
.1 Checking signs daily for legibility, damage, suitability and location.
Clean, repair or replace to ensure clarity and reflectance.
.2 Removing or covering signs which do not apply to conditions existing
from day to day.
.3 Stop lights may be used in conjunction with pilot vehicles only if all
equipment is not working and off road and adequate signage is in place.
4 Posting all finished sections longer than two (2) km at 80km/h.
Ensure that necessary traffic cones and signs are in place prior to interference
with traffic on existing roadways.

Provide traffic control in accordance with “Traffic Management Manual for
Work on Roadways”.
Flag persons:
.1 Provide trained, competent flag persons with valid Certificate of
Competency recognized by Worker’s Compensation Board.
.2 Provide flag persons with proper equipment and clothing as specified in
“Traffic Management Manual for Work on Roadways”.
.3 Flag persons are required in following situations:

.1 When Public Traffic is required to pass working vehicles or
equipment which block all or part of travelled roadway.

.2 When it is necessary to institute single lane alternating traffic
system through construction area or other blockage where traffic
volumes are heavy, approach speeds are high and traffic signal
system is not in use.

.3 When workmen, or equipment are employed on travelled way
over brow of hills, around sharp curves or at other locations
where oncoming traffic would not otherwise have adequate
warning.

4 When temporary protection is required while other traffic control
devices are being erected or taken down.
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.5 For emergency protection when other traffic control devices are
not readily available.

.6 In situations where complete protection for workers, working
equipment and Public traffic is not provided by other traffic
control devices.

.7 At each end of restricted sections where pilot vehicles are
required.

.8 When construction traffic is crossing roadway.

.3 Maximum delays to Public Traffic due to Contractor’s operations: 15 minutes at
Flag Person station.
4 Pilot vehicles:

.1 Provide pilot vehicles. Equip pilot vehicles with orange flashing lights
and signs clearly designating vehicles as pilot vehicles in following
situations:

.1 Where equipment is working on section of roadway longer than
300m or shorter if visibility is limited.

.2 Where traffic is required to travel on partially completed
roadway or on detours longer than 300m or shorter if visibility is
limited.

.3 Where it is necessary to institute one-way traffic.

4 Where access through work would be otherwise dangerous.

3.4 Operational .1 Maintain existing conditions for traffic throughout period of Contract except
Requirements when required for construction under contract and when measures have been

taken as specified herein and approved by the Departmental Representative to
protect and control Public traffic. Existing conditions for traffic may be
restricted as follows:

.1 Single lane alternating traffic.

.2 Speed limit reduced to 50km/h.

3.5 Weight Restrictions .1 British Columbia Highway Traffic Act pertaining to registered weight limits and
vehicle size will control loads to be hauled over highway, both within and
outside contract limits.

END OF SECTION
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PART 1 - GENERAL PWGSC Update on Asbestos Use
Effective April 1, 2016, all Public Works and Government Services of Canada
(PWGSC) contracts for new construction and major rehabilitation will prohibit
use of asbestos-containing materials.

CoVviD 19

All contractors shall follow Canadian Construction Association COVID-19 -
Standardized Protocols for All Canadian Construction Sites, Provincial
Regulations and Federal Site Specific Guidelines.

1.1 References .1 Government of Canada.
.1 Canada Labour Code - Part 1l (as amended).

.2 Canada Occupational Health and Safety Regulations (as amended).

.2 National Building Code of Canada (NBC): (as amended)
.1 Part 8, Safety Measures at Construction and Demolition Sites.

.3 The Canadian Electrical Code (as amended).

4 Canadian Standards Association (CSA) as amended:
.1 CSA Z797-2018 Code of Practice for Access Scaffold.
CSA S269.1-2016 Falsework for Construction Purposes.
CSA S350-M1980 (R2003) Code of Practice for Safety in Demolition of Structures.

CSA Z1006-10 Management of Work in Confined Spaces.
CSA Z462-18 Workplace Electrical Safety Standard.

U w N

.5 National Fire Code of Canada 2015 (as amended).
.1 Part 5 - Hazardous Processes and Operations and Division B as applicable and
required.
.6 American National Standards Institute (ANSI): (as amended)
.1 ANSI/ASSP A10.3-2013, Operations — Safety Requirements for Powder-Actuated
Fastening Systems.
.7 Province of British Columbia:

.1 Workers Compensation Act Part 3-Occupational Health and Safety. (as amended)
.2 Occupational Health and Safety Regulation (as amended)
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1.2

1.3

1.4

1.5

Related Sections

Workers’

Compensation
Board Coverage

Compliance With

Regulations

Submittals

Refer to the following current NMS sections as required:
.1 Section 01 11 00 - General Instructions.

.2 Section 01 35 31 — Traffic Control.

.3 Section 02 61 33 — Hazardous Materials.

Comply fully with the Workers' Compensation Act, regulations and orders made
pursuant thereto, and any amendments up to the completion of the work.

Maintain Workers” Compensation Board coverage during term of the Contract, until and
including the date that the Certificate of Final Completion is issued.

Public Service and Procurement Canada (PSPC) may terminate the contract without
liability to PSPC where the Contractor, in the opinion of PSPC, refuses to comply with a
requirement of the Workers’ Compensation Act or the Occupational Health and Safety
Regulations.

It is the Contractor’s responsibility to ensure that all workers are qualified, competent
and certified to perform the work as required by the Workers’ Compensation Act or the
Occupational Health and Safety Regulations.

Submit to Departmental Representative submittals listed for review in accordance with
Section 01 11 00.

Work affected by submittal shall not proceed until review is complete.
Submit the following:

| Organizations Health and Safety Plan.

2 Site Specific Safety Plan or Health and Safety Plan (SSSP or HASP).

3 Copies of reports or directions issued by Federal and Provincial health and safety
inspectors.

4 Copies of incident and accident reports.

5 Complete set of Material Safety Data Sheets (SDS), and all other documentation
required by Workplace Hazardous Materials Information System (WHMIS)
requirements.

.6 Emergency Response Procedures.

The Departmental Representative will review the Contractor’s Site-Specific Safety Plan
or Health and Safety Plan (SSSP/HASP) and emergency response procedures, and
provide comments to the Contractor within 5 days after receipt of the plan. Revise the
plan as appropriate and resubmit to Departmental Representative.



Project # R.103164.001

PSPC - Pacific Region

Health and Safety Section 01 35 33

Non-Structural Spray Patching, 2022
Km 555 to km 968

Alaska Highway, B.C. Page 3 0of 9

1.6 Responsibility

1.7 Health and

Safety
Coordinator

1.8 General
Conditions

.5 Medical surveillance: where prescribed by legislation, regulation, or safety program,
submit certification of medical surveillance for site personnel prior to commencement of
work, and submit additional certifications for any new site personnel to Departmental
Representative.

.6 Submission of the Site Specific Safety Plan or Health and Safety Plan, and any revised
version, to the Departmental Representative, is for information and reference purposes
only. It shall not:

d
2

Be construed to imply approval of the Departmental Representative.

Be interpreted as a warranty of being complete, accurate and legislatively
compliant.

Relieve the Contractor of his legal obligations for the provision of health and
safety on the project.

.1 The Contractor shall be responsible for:

Assume responsibility as the Prime Contractor or work under this contract.

Be responsible for health and safety of persons on site, safety of property on site
and for protection of persons adjacent to site and environment to extent that they
may be affected by conduct of Work.

Comply with and enforce compliance by employees with safety requirements of
Contract documents, applicable federal, provincial, territorial and local statutes,

regulations, and ordinances, and with site-specific Health and Safety Plan.

.1 Assign a competent and qualified Health and Safety Coordinator who shall:

Be responsible for completing all health and safety training, and ensuring that
personnel that do not successfully complete the required training are not
permitted to enter the site to perform work.

Be responsible for implementing, daily enforcing, and monitoring the Site
Specific Safety Plan (SSSP) or Health and Safety Plan (HASP).

Be on site during execution of work.
Have minimum two (2) years' site-related working experience.

Have working knowledge of the applicable occupational safety and health
regulations.

1 Provide safety barricades and lights around work site as required to provide a
safe working environment for workers and protection for pedestrian and vehicular

traffic.

.2 Ensure that non-authorized persons are not allowed to circulate in designated
construction areas of the work site.

1

Provide appropriate means by use of barricades, fences, warning signs, traffic
control personnel, and temporary lighting as required.



Project # R.103164.001

PSPC - Pacific Region

Health and Safety Section 01 35 33
Non-Structural Spray Patching, 2022
Km 555 to km 968
Alaska Highway, B.C. Page 4 of 9

1.9

1.10

1.11

1.12

1.13

1.14

Project/Site
Conditions

Utility
Clearances

Regulatory
Requirements

Work Permits

Filing Of
Notice

Site Specific
Health and

Safety Plan

2 Secure site at night time or provide security guard as deemed necessary to
protect site against entry.

.1 Work at site will involve contact with:

Multi-employer work site.
Employees and Federal general public.
Energized electrical services.

Working from heights.

Ul W N R

Hazards - PWGSC Preliminary Hazard Assessment included as an Appendix to
Specifications.

The Contractor is solely responsible for all utility detection and clearances prior to
starting the work.

The Contractor will not rely solely upon the Reference Drawings or other information
provided for Utility locations.

Comply with specified codes, acts, bylaws, standards and regulations to ensure safe
operations at site.

In event of conflict between any provision of the above authorities, the most stringent
provision will apply. Should a dispute arise in determining the most stringent
requirement, the Departmental Representative will advise on the course of action to be
followed.

Obtain specialty permit(s) related to project before start of work.

The General Contractor is to file Notice of Project with Provincial authorities prior to
commencement of work. (All construction projects require a Notice of Work).

Provide copies of all notices to the Departmental Representative.

Conduct a site-specific hazard assessment based on review of Contract documents,
required work, and project site. Identify any known and potential health risks and safety
hazards.

Prepare and comply with the Site Specific Safety Plan (SSSP) or Health and Safety Plan
(HASP) based on the required hazard assessment, including, but not limited to, the
following:
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1 Primary requirements:
| Contractor's safety policy.
2 Identification of applicable compliance obligations.
3 Definition of responsibilities for project safety/organization chart for
project.

1.15

Emergency
Procedures

General safety rules for project.

Job-specific safe work, procedures.

Inspection policy and procedures.

Incident reporting and investigation policy and procedures.
Occupational Health and Safety Committee/Representative procedures.
Occupational Health and Safety meetings.

.10 Occupational Health and Safety communications and record keeping
procedures.

A1 COVID 19 Protocols and Procedures.

2 Summary of health risks and safety hazards resulting from analysis of hazard
assessment, with respect to site tasks and operations which must be performed as
part of the work.

0o ~No U

3 List hazardous materials to be brought on site as required by the work. SDS
required for all products.

A4 Indicate Engineering and administrative control measures to be implemented at
the site for managing identified risks and hazards.

5 Identify personal protective equipment (PPE) to be used by workers.

.6 Identify personnel and alternates responsible for site safety and health.

T Identify personnel training requirements and training plan, including site

orientation for new workers.

Develop the plan in collaboration with all subcontractors. Ensure that work/activities of
subcontractors are included in the hazard assessment and are reflected in the plan.
Revise and update Site Specific Safety Plan (SSSP) and/or Health and Safety Plan
(HASP) as required, and re-submit to Departmental Representative.

Departmental Representative's review: the review of Site Specific Safety Plan and/or
Health and Safety Plan by Public Works and Government Services Canada (PWGSC)
shall not relieve the Contractor of responsibility for errors or omissions in final Site
Specific Safety Plan and/or Health and Safety Plan of responsibility for meeting all
requirements of construction and Contract documents and legislated requirements.

List standard operating procedures and measures to be taken in emergency situations.
Include an emergency response and emergency evacuation plan and emergency contact
(i.e. names/telephone numbers) of:

1 Designated personnel from own company.
2 Regulatory agencies applicable to work and as per legislated regulation.
3 Local emergency resources.
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A4 Departmental Representative.
5 A route map with written directions to the nearest hospital or medical clinic.

1.16

Hazardous
Products

Include the following provisions in the emergency procedures:

1 Notify workers and first aid attendant of the nature and location of the
emergency.

Evacuate all workers safely.
Check and confirm the safe evacuation of all workers.
Notify the fire department or other emergency responders.

Notify adjacent workplaces or residences which may be affected if the risk
extends beyond the workplace.

.6 Notify Departmental Representative.

s W

Provide written rescue/evacuation procedures as required for but not limited to:

Work at high angles.

Work in confined spaces or where there is a risk of entrapment.
Work with hazardous substances.

Underground work.

Work on, over, under and adjacent to water.

Workplaces where there are persons who requires physical assistance to be
moved.

oo wiN Rk

Design and mark emergency exit routes to provide quick and unimpeded exit.

Revise and update emergency procedures as required, and re-submit to the Departmental
Representative.

Contractors must not rely solely upon 911 for emergency rescue in a confined space,
working at heights, etc.

Comply with requirements of Workplace Hazardous Materials Information System
(WHMIS 2015) regarding use, handling, storage and disposal of hazardous materials,
and regarding labelling and provision of Safety Data Sheets (SDS) acceptable to the
Departmental Representative and in accordance with the Canada Labour Code.

Where use of hazardous and toxic products cannot be avoided:

1 Advise Departmental Representative beforehand of the product(s) intended for
use. Submit applicable SDS and WHMIS 2015 documents as per Section
01 11 00.

2 In conjunction with Departmental Representative schedule to carry out work
during "off hours" when tenants have left the building.

3 The contractor shall ensure that the product is applied as per manufacturer’s

recommendations.
4 The contractor shall ensure that only pre-approved products are brought onto the
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1.17

1.18

1.19

1.20

1.21

Asbestos
Hazard

PCB Removals

Removal of
Lead

Containing
Paint

Electrical

Safety
Requirements

Electrical
Lockout

work site in an adequate quantity to complete the work.

Carry out any activities involving asbestos in accordance with current applicable Federal
and Provincial Regulations.

Removal and handling of asbestos will be in accordance with current applicable
Provincial / Federal Regulations.

Mercury-containing fluorescent tubes and ballasts which contain polychlorinated
biphenyls (PCBs) are classified as hazardous waste.

Remove, handle, transport and dispose of as indicated in Division 2 specifications.

All paint containing TCLP lead concentrations above 5 ppm are classified as hazardous.

Carry out demolition and/or remediation activities involving lead-containing paints in
accordance with current applicable Provincial / Territorial Regulations.

Work with lead-containing paint shall be completed as per Provincial and Federal
regulations.

Dry Scraping/Sanding of any materials containing lead is strictly prohibited.

The use of Methylene Chloride based paint removal products is strictly prohibited.

(Reference: Worksafe BC OHS Regulation Part 19 — Electrical Safety

Comply with authorities and ensure that, when installing new facilities or modifying
existing facilities, all electrical personnel are completely familiar with existing and new
electrical circuits and equipment and their operation.

1 Before undertaking any work, coordinate arc flash protection, required
energizing and de-energizing of new and existing circuits with Departmental
Representative.

2 Maintain electrical safety procedures and take necessary precautions to ensure
safety of all personnel working under this Contract, as well as safety of other
personnel on site.

Develop, implement and enforce use of established procedures to provide electrical
lockout and to ensure the health and safety of workers for every event where work must
be done on any electrical circuit or facility.

Prepare the lockout procedures in writing, listing step-by-step processes to be followed
by workers, including how to prepare and issue the request/authorization form. Have
procedures available for review upon request by the Departmental Representative.

Keep the documents and lockout tags at the site and list in a log book for the full
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1.22

1.23

1.24

1.25

1.26

1.27

1.28

1.29

1.30

Overloading

Falsework

Scaffolding

Confined
Spaces
Powder

Actuated
Devices

Fires Safety
and Hot Work

Fire Safety
Requirements

Fire Protection
and Alarm

System

Unforeseen
Hazards

duration of the Contract. Upon request, make such data available for viewing by
Departmental Representative or by any authorized safety representative.

Ensure no part of work is subjected to a load which will endanger its safety or will cause
permanent deformation.

Design and construct falsework in accordance with CSA S269.1-1975 (R2003) (as
amended).

Design, construct and maintain scaffolding in a rigid, secure and safe manner, in
accordance with CSA Z797-2009 (as amended) and B.C. Occupational Health and
Safety Regulations. (as amended).

Carry out work in compliance with current Provincial / Territorial regulations.

Use powder-actuated devices in accordance with ANSI A10.3 (as amended) only after
receipt of written permission from the Departmental Representative.

Obtain Departmental Representative's authorization before any welding, cutting
or any other hot work operations can be carried out on site..

Hot work includes cutting/melting with use of torch, flame heating roofing kettles,
or other open flame devices and grinding with equipment which produces sparks.
Hot Work permits are a mandatory requirement for any hot work activities.

Store oily/paint-soaked rags, waste products, empty containers and materials

subject to spontaneous combustion in ULC approved, sealed containers and

remove from site on a daily basis.

Handle, store, use and dispose of flammable and combustible materials in

accordance with the National Fire Code of Canada. (as amended).

Portable gas and diesel fuel tanks are not permitted on most federal work sites. Approval
from the Departmental Representative is required prior to any gas or diesel tank being
brought onto the work site.

Fire protection and alarm systems shall not be:

1 Obstructed.
2 Shut off.
3 Left inactive at the end of a working day or shift.

Do not use fire hydrants, standpipes and hose systems for purposes other than
firefighting.

Be responsible/liable for costs incurred from the fire department, the building owner and
the tenants, resulting from false alarms.

Should any unforeseen or peculiar safety-related factor, hazard or condition become
evident during performance of the work, immediately stop work and immediately advise
the Departmental Representative verbally and in writing.
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1.31 Posted
Documents

1.32  Meetings

1.33  Correction of

Non-
Compliance

PART 2 - PRODUCTS

PART 3 -
EXECUTION

Post legible versions of the following documents on site:

NwiNk

o ul

A1

Site Specific Safety Plan (SSSP) or Health and Safety Plan (HASP).
Sequence of work.

Emergency procedures.

Site drawing showing project layout, locations of the first-aid station,
evacuation route and marshalling station, and the emergency transportation
provisions.

Notice of Project.

Floor plans or site plans. Must be posted in a non-inmate access area and locked
up when not being used.

Notice as to where a copy of the Workers' Compensation Act and
Regulations are available on the work site for review by employees and
workers.

Workplace Hazardous Materials Information System (WHMIS 2015)
documents.

Material Safety Data Sheets (SDS).

List of names of Joint Health and Safety Committee members, or Health
and Safety Representative, as applicable.

All Hazardous Material and Substance Reports including Lab Analysis.

Post all Safety Data Sheets (SDS) on site, in a common area, visible
to all workers and in locations accessible to tenants when work of this Contract
includes construction activities adjacent to occupied areas.

Postings should be protected from the weather, and visible from the street or the
exterior of the principal construction site shelter provided for workers and
equipment, or as approved by the Departmental Representative.

Attend health and safety pre-construction meeting and all subsequent
meetings called by the Departmental Representative.

Immediately address health and safety non-compliance issues identified by the
Departmental Representative.

Provide Departmental Representative with written report of action taken to
correct non-compliance with health and safety issues identified.

The Departmental Representative may issue a "stop work order" if noncompliance
of health and safety regulations is not corrected immediately or

within posted time. The General Contractor/subcontractors will be responsible for
any costs arising from such a "stop work order".

Not used.

Not used.

END OF SECTION
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PART 1 GENERAL

1.1 Section Includes

1.2 Related Sections

1.3 Definitions

1

2

3
4
.5 Submittals
6

7

8

Related Sections
Definitions
Measurement Procedures
Regulatory Overview

Environmental Effects Evaluation
Site Access and Parking
Protection Work Limits

.9 Erosion Control

.10 Pollution Control

.11 Equipment Maintenance, Fueling and Operation
.12 Operation of Equipment

.13 Managing Invasive Plant Vegetation
.14 Fire Prevention and Control

.15 Wildlife

.16 Relics and Antiquities

.17 Waste Materials Storage and Removal
.18 Wastewater Discharge Criteria

.19 Camp Wastewater Discharge Criteria
.20 Drainage

.21 Site Clearing and Plant Protection

.22 Blasting

.23 Environmental Protection Supplies
.24 Notification

.25 Environmental Monitoring

.1 Section 01 33 00 — Submittal Procedures
.2 Section 02 61 33 — Hazardous Material

.1 Environmental Pollution and Damage: presence of chemical, physical, biological

elements or agents which adversely affect human health and welfare;
unfavourably alter ecological balances of importance to human life; affect other
species of importance to humankind; or degrade the environment aesthetically,
culturally and/or historically.

.2 Environmental Protection: prevention/control of pollution and habitat or

environment disruption during construction. Control of environmental pollution
and damage requires consideration of land, water, and air; biological and cultural
resources; and includes management of visual aesthetics; noise; solid, chemical,
gaseous, and liquid waste; radiant energy and radioactive material as well as
other pollutants.

.3 Environmental Protection Plan: is prepared by Contractor and describes in

writing all the environmental protection and mitigation measures that will be
applied throughout the life of the Project by the Contractor to avoid or minimize
the potential effects on the environment associated with the Project.

.4 Wetted Perimeter: area of stream where water is currently running or pooled.
.5 In-stream Work: any work performed below the high water mark, either within
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1.4 Measurement
Procedures

1.5 Regulatory
Overview

1.6 Submittals

.10

A1

12

or above the Wetted Perimeter of any Fisheries Sensitive Zone.

Fisheries Sensitive Zone: in-stream aquatic habitats and out of stream habitat
features such as side channels, wetlands, and riparian areas.

Invasive plants: are any alien plant species that have the potential to pose
undesirable or detrimental impacts on humans, animals or ecosystems. Invasive
plants have the capacity to establish quickly and easily on both disturbed and un-
disturbed sites, and can cause widespread negative economic, social and
environmental impacts.

Noxious weeds: are invasive plants that have been designated under the BC Weed
Control Act. This legislation imposes a duty on all land occupiers to control a set
list of identified invasive plants. See www.agf.gov.bc.ca/cropprot/noxious.htm.
Riparian area — for a steam, the 30 m strip on both sides of the stream, measured
from the high water mark, (b) for a ravine less than 60 m wide, a strip on both
sides of the steam measured from the high water mark to a point that is 30 m
beyond the top of the ravine bank, and for a ravine 60 m wide or greater, a strip
on both sides of the stream measured from the high water mark to a point that is
10 m beyond the top of the ravine bank (Riparian Areas Regulation).

Species at risk: a species that has been defined as ““at risk” [of extirpation] by
either the federal or provincial government.

Timing windows: periods when human activities are least likely to cause
damage to species and ecosystems.

Culturally Modified Trees (CMTs): a CMT is a tree that has been altered by
aboriginal people as part of their traditional use of the forest. For more
information please see the Handbook for the Identification and Recording of
Culturally Modified Trees prepared by the Archaeology Branch B.C. Ministry of
Business, Tourism and Culture

Preparation and implementation of the Environmental Protection Plan (EPP) in
accordance with this Section 01 35 43 — Environmental Protection will not be
measured separately for payment and will be considered incidental to work

Comply with all applicable environmental laws, regulations and requirements of
Federal, Provincial, and other regional authorities, and acquire and comply with
such permits, approvals and authorizations as may be required.

Comply with and be subject to those permits and approvals obtained from
Departmental Representative to conduct the Work.

Pay specific attention to the provincial BC Land Use Permit, Water License and
Quarry Permit.

Pay specific attention to the Migratory Birds Convention Act, as amended in
1994.

Pay specific attention to the provincial BC guidelines under Peace Region Least
Risk Timing Windows: Biological Rational (2009).

Pay specific attention to provincial BC MOE guidelines in Standards and Best
Practices for Instream Works (2004).

Pay specific attention to MOE Develop With Care NE Region 2014

Where inwater work is conducted, pay specific attention to the B.C. Water
Quality Guidelines.

The Contractor is required to prepare an Environmental Protection Plan (EPP) in
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accordance with Section 01 33 00 — Submittal Procedures. The EPP should
include all relevant environmental impacts/issues at the site as indicated by the
completion of the EPP Checklist. Review of the PSPC Environmental Effects
Evaluation (EEE) will assist in completing this document. Prior to commencing
construction activities or delivery of materials to site, submit the EPP (See
Appendices for Checklist) for review and approval by the Departmental
Representative. The EPP will require the Contractor to carefully think through
the entire project, including identifying what activities as works will be
occurring, both generally and at specific sites, and by what methods. The
Environmental Protection Plan shall be completed by a P.Biol or RPBio, or other
qualified professional, and shall, at a minimum include the following:

.1 The specifics of a detailed monitoring program. This includes details
and rational concerning sampling locations, timing, duration, and
methods, and identification of the person(s) who will be carrying out the
monitoring program.

.2 The process and protocol for ensuring that supervisors and individual
staff employed by the Contractor are very clear on which environmental
standards need to be achieved, how they will be achieved, and
establishing how the Contractor will ensure that this is successfully
occurring.

.3 Erosion, drainage, and sediment control plan which identifies type and
location of erosion and sediment controls to be provided including
monitoring and reporting requirements to assure that control measures
are in compliance with the requirements of the applicable MOE
Approval or Notification for instream work or under MOE guidelines,
and all other applicable regulations including the requirements of these
specifications.

4 Drawings should show locations of proposed temporary excavations or
embankments for haul roads, stream crossings, material storage areas,
structures, sanitary facilities, and stockpiles of any excess or spoil
materials including methods to control runoff and to contain materials
on-site.

.5 Work area plan showing proposed activity in each portion of area and
identifying areas of limited use or non-use. Plan to include measures for
marking limits of use areas including methods for protection of features
to be preserved within authorized work areas.

.6 Spill Control Plan: including procedures, instructions, and reports to be
used in event of unforeseen spill of regulated substance.

.7 Non-Hazardous solid waste disposal plan identifying methods and
locations for solid waste disposal including clearing debris.

.8 Contaminant prevention plan that: identifies potentially hazardous
substances to be used on job site; identifies intended actions to prevent
introduction of such materials into air, water, or ground; and details
provisions for compliance with Federal, Provincial, and Municipal laws
and regulations for storage and handling of these materials.

.9 Outline the avoidance and mitigate measures which the Contractor will
undertake and implement to ensure compliance with the environmental
regulations applicable to the project (which may include requirements
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1.7 Environmental
Effects Evaluation

1.8 Site Access and
Parking

1.9 Protection of Work
Limits

1.10 Erosion Control

provided in MOE Approval or Notifications for Instream Work, NWPA
Approval for Instream Work etc.) and these contract specifications.

.10 The procedures for stopping the work and implementing changes to the
construction methods should the Contractor not be achieving the
environmental requirements as outlined in these specifications.

.11 The procedures for stopping work should the Contractor encounter
archaeological anomalies or human remains.

All submittals in accordance with Section 01 33 00 - Submittal Procedures.

Execution of the work is subject to the provisions within the Environmental
Effects Evaluation (EEE) completed by a PSPC Environmental Services
Representative for the project. See appendices for a copy of the EEE. NOTE:
not all projects are subject to an EEE.

Pursuant to the expectations of the EEE, EPPs are the next step to achieve the
desired results of minimal adverse environmental effect, as the project is
constructed.

Failure to comply with or observe environmental protection measures as
identified in these specifications may result in the work being suspended by the
Departmental Representative pending rectification of the problems.

The Contractor shall review both short and long term access requirements with
the Departmental Representative, both at the start-up and on an on-going basis.
In consultation with the Departmental Representative, the contractor shall
formulate an agreement for worker transportation to and from the work site and
where workers shall park their private vehicles. Generally, personal vehicles
shall be parked at least 10 metres distance from any watercourse.

The Contractor shall ensure that the environment beyond the work limits is not
negatively impacted or damaged by workers’ vehicles or construction machinery
and shall instruct workers so that the “footprint” of the project is kept within
defined boundaries.

The Contractor shall include in the Environmental Protection Plan (EPP) details
on the work limits, how these shall be marked and what procedures will be
employed to ensure trespass outside these limits does not occur, to the
satisfaction of the Departmental Representative.

Erosion control measures that prevent sediment from entering any waterway,
water body or wetland in the vicinity of the construction site are a critical
element of the project and shall be implemented by the Contractor.

All applicable on-site sediment control measures shall be constructed and
functional prior to initiating activities associated with the construction activities.
The Contractor shall prepare an Erosion Control Plan, to be part of the EPP, to
the satisfaction of the Departmental Representative.

The regular monitoring and maintenance of all erosion control measures shall be
the responsibility of the Contractor. If the design of the control measures is not
functioning effectively they are to be replaced. The Departmental Representative
will monitor the Contractor’s erosion control performance.

Erosion control measures must be in compliance with both Federal and
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1.11 Pollution Control

.1

Provincial legislation. Contractors should be referencing the provincial MOE
Standards and Best Practices for Instream Works (2004).

The Contractor shall prevent any deleterious and objectionable materials from
entering streams, rivers, wetlands, water bodies or watercourses that would result
in damage to aquatic and riparian habitat. Hazardous or toxic products shall be
stored no closer than 100 metres to any surface water.

A Spill Response Plan will be prepared as part of the EPP and shall detail the
containment and storage, security, handling, use and disposal of empty
containers, surplus product or waste generated in the application of these
products, to the satisfaction of the Departmental Representative, and in
accordance with all applicable federal and provincial legislation. The EPP shall
include a list of products and materials to be used or brought to the construction
site that are considered or defined as hazardous or toxic to the environment.
Such products include, but are not limited to, waterproofing agents, grout,
cement, concrete finishing agents, hot poured rubber membrane materials,
asphalt cement and sand blasting agents.

The containment, storage, security, handling, use, unique spill response
requirements and disposal of empty containers, surplus product or waste
generated in the use of any hazardous or toxic products shall be in accordance
with all applicable federal and provincial legislation. Hazardous products shall
be stored no closer than 100 metres from any surface water.

A secondary containment shall be constructed around fuel tanks and any other
potential spill area. The secondary containment shall be capable of holding
110% of tank storage volumes and shall be to the satisfaction of the
Departmental Representative. Measures such as collection/drip trays and berms
lined with occlusive material such as plastic and a layer of sand, and double lined
fuel tanks can prevent spills into the environment.

The Contractor shall prevent blowing dust and debris by covering and/or
providing dust control for temporary roads and on-site work such as rock drilling
and blasting by methods that are approved by the Departmental Representative.
The Contractor shall provide spill kits, to the satisfaction of the Departmental
Representative, at re-fuelling, lubrication and repair locations that will be capable
of dealing with 110% of the largest potential spill and shall be maintained in
good working order on the construction site. The Contractor and site staff shall
be informed of the location of the spill response kit(s) and be trained in its use.
Timely and effective actions shall be taken to stop, contain and clean-up all spills
as long as the site is safe to enter. The Departmental Representative shall be
notified immediately of any spill as well as the provincial authorities. Basic
instructions and phone numbers shall be part of the Contractor’s EPP.

In the event of a major spill, the Contractor shall prioritize the clean up and all
other work shall be stopped, where appropriate, and personnel devoted to spill
containment and clean up.

The costs involved in a major spill incident (control, clean up, disposal of
contaminants, and site remediation to pre-spill conditions), shall be the
responsibility of the Contractor. The site will be inspected to ensure completion
to the pre-spill condition to the satisfaction of the Departmental Representative
and all relevant inspection agencies (MOE/DFO authorities).
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1.12 Equipment
Maintenance
Fuelling and
Operation

1.13 Operation of
Equipment

The Contractor shall ensure that all soil, seeds and any debris attached to
construction equipment to be used on the project site shall be removed (e.g.
power washing) before delivery to the work site.

Equipment fuelling sites will be identified by the Contractor to the satisfaction of
the Departmental Representative. Except for chain saws, any fuelling closer than
100 metres to any surface water (streams, wetlands, water bodies or
watercourses) shall require discussion and prior agreement with the Departmental
Representative.

Diesel and gasoline delivery vehicles, including bulk tankers shall be parked
more than 30 metres from any surface water. Gravity fed fuel systems are not
allowed. Manual or electric pump delivery systems shall be used. Fuelling
personnel shall maintain a presence at with immediate attention to the fuelling
operations.

Mobile fuel containers (e.g. slip tanks, small fuel carboys) shall remain in the
service vehicle at all times. Protection and containment of approved fuel storage
sites is addressed in 1.11.4 of Pollution Control.

Equipment use on the project shall be fuelled with E10, and low sulphur diesel
fuels where available, and shall conform to local emission requirements. The
Contractor is to ensure that unnecessary idling of the vehicles is avoided.

Oil changes, lubricant changes, greasing and machinery repairs shall be
performed at locations satisfactory to the Departmental Representative. Waste
lubrication product (e.g. oil filters, used containers, used oil, etc.) shall be
secured in spill-proof containers and properly recycled or disposed of at an
approved facility, No waste petroleum, lubricant products or related materials
are to be discarded, buried or disposed of in borrow pits, turnouts, picnic areas,
viewpoints, etc. or anywhere within the work area.

The Contractor shall ensure that all equipment is inspected daily for fluid/fuel
leaks and maintained in good working condition.

Fuel containers and lubricant products shall be stored only in secure locations to
the satisfaction of the Departmental Representative. Fuel tanks or other potential
deleterious substance containers shall be secured to ensure they are tamperproof
and cannot be drained by vandals when left overnight. Alternatively, the
Contractor may hire a security person employed to prevent vandalism.

Equipment movements shall be restricted to the “footprint” of the construction
area. The work limits shall be identified by stake and ribbon or other methods to
the satisfaction of the Departmental Representative. No machinery will enter,
work in or cross over streams, rivers, wetlands, water bodies or watercourse, nor
damage aquatic and riparian habitat or trees and plant communities. Where
construction activities require working close to surface water, the Contractor is
required to describe measures to be employed to ensure fugitive materials (e.g.
rocks, soil, branches) and especially deleterious substances (e.g. chemicals) does
not enter any surface water areas.

The Contractor shall instruct workers to prevent pushing, placement, raveling,
storage or stockpiling of any materials (e.g. slash, rock, fill or top soils) in the
trees bordering the right-of-way or into surface water.

When, in the opinion of PSPC, negligence on the part of the Contractor results in
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1.14 Managing Invasive
Plant Vegetation

1.15 Fire Prevention
and Control

1.16 Wildlife

L
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damage or destruction of vegetation, or other environmental or aesthetic features
beyond the designated work area, the Contractor shall be responsible, at his or
her expense, for complete restoration including the replacement of trees, shrubs,
topsoil, grass, etc. to the satisfaction of the Departmental Representative.
Restrict vehicle movements to the work limits.

Workers vehicles are to remain within the construction footprint.

Keep equipment clean and avoid parking, turning around or staging equipment in
known invasive species infested areas, or mow prior to use.

Wash equipment prior to mobilization to site.

Minimize unnecessary disturbance of roadside aggregates or soil, and retain
desirable roadside vegetation whenever possible.

Where possible, begin mowing or brushing in “invasive plant free” areas and end
in infested areas.

Where possible, use only clean fill material from an “invasive plant free” source.
Whenever possible, re-seed with grass mixtures that are free of weeds, locally
adapted, non-invasive, and quick to establish. Spread seed in the early spring or
late fall to ensure successful establishment.

A fire extinguisher shall be carried and available for use on each machine and at
locations within the quarry in the event of fire. Basic firefighting equipment
recommended (e.g. a water truck; minimum 2276 litres with 150m of fire hose
and a pump capable of producing 172.3 kPa water pressure at the nozzle, three
shovels, two Pulaski’s, and two five gallon backpack pumps) shall be maintained
at the construction site at a location known and easily accessible to all
Contractors’ staff. Contactor’s staff shall receive basic training in early response
to wildfire events during the “environmental briefing”.

Construction equipment shall be operated in a manner and with all original
manufacturers’ safety devices to prevent ignition of flammable materials in the
area.

Care shall be taken while smoking on the construction site to ensure that the
accidental ignition of any flammable material is prevented.

In case of fire, the Contractor or worker shall take immediate action to extinguish
the fire provided it is safe to do so. The Departmental Representative shall be
notified of any fire immediately as well as the applicable Provincial Authorities.
Basic instruction and phone numbers will be provided on-site by the Contractor
and will be discussed in the project start-up meeting.

Fires or burning of waste materials is not permitted.

Where fires or burning is permitted, prevent staining or smoke damage to
structures, materials or vegetation which is to be preserved. Restore, clean and
return to new condition stained or damaged Work.

Provide supervision, attendance and fire protection measures as directed.

Obtain all required permits from the province.

Avoid or terminate activities on site that attract or disturb wildlife and vacate the
area and stay away from bears, cougars, wolves, elk, buffalo or moose that
display aggressive behavior or persistent intrusion. Extra care to control
materials that might attract wildlife (e.g. lunches and food scraps) must be
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1.17 Relics and
Antiquities

1.18 Waste Materials

Storage and
Removal

1.19 Wastewater
Discharge Criteria

1.20 Camp Wastewater
Discharge Criteria

exercised at all times.

Notify the Departmental Representative immediately about dens, litters, nests.
Carcasses (road kills), bear activity or encounters on or around the site or crew
accommodations. Other wildlife related encounters are to be reported within 24
hours.

Artifacts, relics, antiquities, and items of historical interest such as cornerstones,
commemorative plaques, inscribed tablets and any objects found on the work site
that may be considered artifacts shall be reported to the Departmental
Representative immediately. The Contractor and workers shall wait for
instruction before proceeding with their work.

All historical or archaeological objects found on the Project site are protected
under Federal and Provincial Acts and regulations. The Contractor and workers
shall protect any articles found and request direction from the Departmental
Representative.

Human remains must be reported immediately to the local RCMP.

The Contractor and workers shall dispose of hazardous wastes in conformance
with the applicable federal and provincial regulations and should be part of the
EPP.

All wastes originating from construction, trade, hazardous and domestic sources,
shall not be mixed, but will be kept separate.

Construction, trade, hazardous waste and domestic waste materials shall not be
burned, buried, or discarded at the construction site. These wastes shall be
contained and removed in a timely and approved manner by the Contractor and
workers, and disposed of at an appropriate waste landfill site located outside the
work area.

A concerted effort shall be made by the Contractor and workers to reduce, reuse
and recycle materials where possible.

Sanitary facilities, such as portable container toilets, shall be provided by the
Contractor and maintained in a clean condition.

Wash water, melt water collection, rinse water resulting from the cleaning of fuel
tanks and pipelines, contaminated groundwater, and/or any other liquid effluent
stream will be released onto the ground at a location that is a minimum of 30
metres from natural drainage courses and 100 metres from fish bearing waters,
and will conform to the discharge requirements set out in the provincial Water
Act Permit.

Contractor must obtain approval from the provincial Water Act Officer prior to
discharging any treated wastewater.

Camp wastewater will be released onto the ground at a location that is a
minimum of 30 metres from natural drainage courses and 100 metres from fish
bearing waters and conform to the discharge requirements set out in the
provincial Water Act Permit.
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1.21 Drainage

If unable to meet the discharge criteria, provide additional storage and/or
treatment necessary to meet criteria prior to discharge.

Treat all camp wastewater to conform to the discharge requirements set out in the
Water Act Permit.

If unable to meet the discharge criteria, provide additional storage and/or
treatment necessary to meet criteria prior to discharge.

No direct discharge is allowed to wetland or surface waters.

Contractor must obtain approval from the Water Act Officer prior to discharging
treated wastewater.

Provide temporary drainage and pumping as necessary to keep excavations and
site free from water. Management of drainage should be part of the EPP.

Do not pump water containing suspended materials into waterways, sewer or
drainage systems.

Control disposal or runoff of water containing suspended materials or other
harmful substances in accordance with local authority requirements such as the
provincial Water Act.

Where required, water quality should be tested for potential contaminants
(turbidity) and the results compared to the B.C. Water quality Guidelines for
aquatic life.

Provide an erosion and sediment control plan that identifies type and location of
erosion and sediment controls to be provided. Plan to include monitoring and
reporting requirements to assure that control measures are in compliance with
erosion and sediment control plan, Federal, Provincial, and Municipal laws and
regulations.

Submit an Erosion, Sediment and Drainage Control Plan to Departmental
Representative for review and approval prior to commencing Work in fisheries
sensitive areas or in areas that may affect fisheries sensitive areas and
specifically address the protection of water bodies, water courses, and the

following:
.1 Details of grading Work to prevent surface drainage into or out of Work
areas.

.2 Details of erosion control works and materials to be used, including the
deployment of silt fencing, floating silt curtains and containment booms
during construction and excavation activities.

.3 Work Schedule including the sequence and duration of all related Work
activities.

4 The treatment of site runoff to prevent siltation of watercourses.

.5 Dewatering procedures for excavated materials including silt removal
procedures prior to discharge.

.6 Stabilizing procedures during excavation.

.7 Maintenance of filters and sedimentation traps.

.8 Any dewatering activities will be released onto the ground at a location
that is a minimum of 30 metres from natural drainage courses and 100
metres from fish bearing waters

.9 Have on hand sufficient pumping equipment, machinery, and tankage in
good working condition for ordinary emergencies, including power
outage, and competent workers for operation of pumping equipment.



Project # R.103164.001

PSPC — Pacific Region

Environmental Protection Section 01 35 43
Non-Structural Spray Patching, 2022
Km 555 to km 968 Page 10 of 12

Alaska Highway, BC

1.22 Site Clearing and
Plant Protection

1.23 Blasting

1.24 Environmental
Protection

Supplies

[u—

W

Protect trees and plants on site and adjacent properties where indicated.

Wrap in burlap, trees and shrubs adjacent to construction Work, storage areas
and trucking lanes, and encase with protective wood framework from grade level
to height of 2 m.

Protect roots of designated trees to dripline during excavation and site grading to
prevent disturbance or damage. Avoid unnecessary traffic, dumping and storage
of materials over root zones.

Minimize stripping of topsoil and vegetation.

Restrict tree removal to areas indicated or designated by Departmental
Representative.

The Contractor should be aware that B.C. has culturally modified trees (CMTs)
that are protected under the Heritage Act. If a CMT is encountered, stop work
immediately and contact the Departmental Representative.

The Departmental Representative will identify a magazine location for
explosives should a factory site or ‘ready to use’ explosive site be required.

The sweep of the blast area shall include looking for wildlife that may be in the
area. If any are found, they shall be hazed out of the area by the Environmental
Monitoring personnel.

The Contractor shall ensure that all work activities meet or exceed the standards
outlined in DFO's *"Guidelines for the Use of Explosives In or Near Canadian
Fisheries Waters'"; Canadian Technical Report of Fisheries and Aquatic Sciences
2107, 1998.

The Contractor shall, whenever explosives are used, use the Provincial and
Workers™* Compensation Laws and Regulations, and all respective Agencies
Having Jurisdiction over them, such as DFO.

Steps shall be taken to minimize fly-rock and dust. Vegetation outside of the
designated area shall not be damaged or destroyed.

In order to stabilize slopes of the cut, these shall be scaled of all loose material.
Ditches shall be formed and cleaned upon the completion of the blasting, and the
natural drainage shall be restored as specified by the Contract or as directed by
the Departmental Representative.

The Contractor shall describe the proposed type and quantities of explosives to
be used on the project, to the satisfaction of the Departmental Representative.
Some blasting products — such as those very high in nitrogen, may have some
limitations imposed for environmental protection purposes.

Comply with federal and provincial fisheries and environmental protection
legislation, including preventing the loss or destruction of fish habitat, and
minimizing the impact of sedimentation, siltation or otherwise causing a
degradation in water quality.

Provide a minimum of 30 m or more and as required of polypropylene silt fence
(typical height of 0.9 m) and the necessary stakes for installation. This will be
used as necessary to prevent sediment transport into water bodies.
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1.25 Notification

1.26 Environmental
Monitoring

PART 2 PRODUCTS

Provide a minimum of 50 lineal metres or more and as required of 200 mm
diameter hydrophobic, sorbent booms. This will be used as necessary to prevent
the migration of hydrocarbons.

Supply, transport, install and maintain erosion, sediment and drainage controls
necessary to complete the Work in accordance with the requirements of
Departmental Representative.

At the completion of construction, dispose of used silt fence off-site as non-
Hazardous Waste. Dispose of used absorbent boom in accordance with Section
02 61 33 - Hazardous Waste Material.

Unused Erosion, Sediment and Drainage Control supplies will remain the
property of Departmental Representative until the completion of the Contract.
Provide inventory of environmental protection supplies prior to mobilization.

Departmental Representative will notify Contractor in writing of observed non-
compliance with Federal, Provincial or Municipal environmental laws or
regulations, permits, etc.

Contractor: after receipt of such notice, shall inform Departmental
Representative of proposed corrective action and take such action for approval by
Departmental Representative.

Departmental Representative will issue stop order of Work until satisfactory
corrective action has been taken.

No time extensions granted or equitable adjustments allowed to Contractor for
such suspensions.

At a minimum the environmental monitoring shall be completed by P.Biol,
RPBio, or Qualified Environmental Professional (QEP). If a QEP completes the
monitoring, the QEP must work under the direction of the P.Biol or RPBio who
completes the Environmental Protection Plan.

The monitoring program must be anticipatory and responsive to construction
practices or environmental changes, reflecting the site specific conditions, level
of sensitivity of the receiving environment, potential adverse effects, and level of
environmental risk. Submitted documents regarding the proposed monitoring
program should clearly identify how monitoring will adhere to this approach.
The monitoring program shall satisfy all regulatory requirements and terms of
these specifications. The onus is on the Contractor to monitor and ensure
compliance, to identify arising problems, and to subsequently take responsibility
and all necessary measures in response.
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Section 01 35 43

Page 12 of 12

2.1 Not Used .1 Not Used.

PART 3 EXECUTION

3.1 Not Used .1 Not Used.

END OF SECTION
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PART 1 GENERAL

1.1 Installation and Removal

1.2 Scaffolding

1.3 Measurement
Procedures

1.4 Hoisting

1.5 Site Storage/Loading

1.6 Equipment, Tool and
Materials Storage

1.7 Sanitary Facilities

1.8 Construction Signhage

Provide construction facilities in order to execute work expeditiously.
Remove from site all such work after use.

Provide and maintain scaffolding, ramps, ladders, swing staging,
platforms and temporary stairs as necessary to carry out work.

Provision of Construction Facilities shall be considered incidental to
the work and so no separate payment shall be provided.

Provide, operate and maintain hoists and cranes required for moving
of workers, materials and equipment. Make financial arrangements
with subcontractors for use thereof.

Hoists and cranes shall be operated by qualified operator.

Confine work and operations of employees by Contract Documents.
Do not unreasonably encumber premises with products.

Do not load or permit to load any part of work with a weight or force
that will endanger the work.

Provide and maintain, in a clean and orderly condition, lockable
weatherproof sheds for storage of tools, equipment and materials.
Locate materials not required to be stored in weatherproof sheds on
site in a manner to cause least interference with work activities.

Provide sanitary facilities for work force in accordance with governing
regulations and ordinances.

Post notices and take such precautions as required by local health
authorities. Keep area and premises in sanitary condition.

Locate project identification sign as directed by Departmental
Representative.

Direct requests for approval to erect a Consultant/Contractor
signboard to Departmental Representative. For consideration, general
appearance of Consultant/Contractor signboard must conform to
project identification site sign. Wording shall be in both official
languages.

Signs and notices for safety and instruction shall be in both official
languages. Graphic symbols shall conform to CAN3-2321.

Maintain approved signs and notices in good condition for duration of
project, and dispose of off site on completion of project or earlier if
directed by Departmental Representative.
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Section 01 52 00
Page 2 of 2

PART 2 PRODUCTS
2.1 Not Used

PART 3 EXECUTION
3.1 Not Used

.1 Not used.

.1 Not used.

END OF SECTION
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PART 1 GENERAL
1.1 Description

1.2 Requirements of
Regulatory Agencies

1.3 Measurement for
Payment

PART 2 PRODUCTS
2.1 Not Used

PART 3 EXECUTION
3.1 Mobilization

3.2 Maintenance

N =

This section specifies requirements of regulatory agencies related to
establishment and removal of construction camps.

Camp and service area locations are subject to approval of

Departmental Representative and are to be established and operated
in accordance with local regulations governing operations of field
camps.

Prior to installation of camp and services, submit plan of layout to
Departmental Representative for approval.

Apply to authority having jurisdiction for authorization for use of
water and disposal of domestic sewage wastes. Obtain authorization
prior to establishing camp.

Comply with Environment Regulations

Establishment of the Construction Camp shall be considered
incidental to the work and not separate payment provided.

Not used.

Mobilize equipment, camp, personnel and material. Establish
temporary buildings, shops, offices and facilities. Obtain necessary
license and approvals.

Upon vacating camp and services area sites, clean up and leave in
condition satisfactory to Departmental Representative.

Maintain camps in neat and tidy condition.
No separate payment for camp clean up.

END OF SECTION
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PART 1 GENERAL

1.1 Section Includes

1.2 Inspection and
Declaration

1.3 Measure for Payment

PART 2 PRODUCTS
2.1 Not Used

PART 3 EXECUTION
3.1 Not Used

Administrative procedures preceding preliminary and final inspections
of work.

Contractor’s Inspection: Contractor and all subcontractors shall
conduct an inspection of work, identify deficiencies and defects, and
repair as required to conform to Contract Documents.

.1 Notify Departmental Representative in writing of satisfactory
completion of Contractor’s Inspection and that corrections have
been made.

.2 Request Departmental Representative’s Inspection.
Departmental Representative’s Inspection: Departmental
Representative and Contractor will perform inspection of work to
identify obvious defects or deficiencies. Contractor shall correct
work accordingly.

Completion: submit written certificate that following have been
performed:

.1 Work has been completed and inspected for compliance with

Contract Documents.

.2 Defects have been corrected and deficiencies have been
completed.

.3 Equipment and systems have been tested, adjusted and
balanced and are fully operational.

4 Operation of systems have been demonstrated to Owner’s
personnel.

.5 Work is complete and ready for Final Inspection.

Final Inspection: when items noted above are completed, request final
inspection of work by Owner, Departmental Representative and
Contractor. If work is deemed incomplete by Owner and
Departmental Representative, complete outstanding items and request
re-inspection.

No separate payment for Closeout Procedures.

Not used.

Not used.

END OF SECTION
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PART 1 GENERAL
1.1 Related Sections

1.2 References

1.3 Definitions

1.4 Submittals

1.5 Storage and Handling

[u—

Section 01 33 00 — Submittal Procedures
Section 01 35 43 — Environmental Protection
Section 01 35 33 — Health and Safety

Export and Import of Hazardous Waste Regulations (EIHW
Regulations), SOR/92637 (as amended).

National Fire Code of Canada 2015 (as amended).

Transportation of Dangerous Goods Act (TDG Act) 1992, (T19.01).
(as amended).

Transportation of Dangerous Goods Regulations (TDGR),
(SOR/8577, SOR/85585, SOR/85609, SOR/86526) (as amended).

Dangerous Goods: Product, substance, or organism that specifically
listed or meets the hazard criteria established in Transportation of
Dangerous Goods Regulations.

Hazardous Material: Product, substance, or organism that is used for
its original purpose; and that is either dangerous goods or a material
that may cause adverse impact to the environment or adversely affect
health of persons, animals, or plant life when released into the
environment.

Hazardous Waste: Any hazardous material that is no longer used for
its original purpose and that is intended for recycling, treatment or
disposal.

Workplace Hazardous Materials Information System (WHMIS): A
Canada-wide system designed to give employers and workers
information about hazardous materials used in the workplace. Under
WHMIS, information on hazardous materials is to be provided on
container labels, safety data sheets (SDS), and worker education
programs. WHMIS is put into effect by a combination of federal and
provincial laws.

Submit product data in accordance with Section 01 33 00 — Submittal
Procedures.

Submit to Departmental Representative current Safety Data Sheet
(SDS) for each hazardous material required prior to bringing
hazardous material on site.

Submit hazardous materials management plan to Departmental
Representative that identifies all hazardous materials, their use, their
location, personal protective equipment requirements, and disposal
arrangements.

Coordinate storage of hazardous materials with Departmental
Representative and abide by internal requirements for labelling and
storage of materials and wastes.

Store and handle hazardous materials and wastes in accordance with
applicable federal and provincial laws, regulations, codes, and
guidelines.
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Alaska Highway, B.C.

.3 Store and handle flammable and combustible materials in accordance
with current National Fire Code of Canada requirements.

4 Observe smoking regulations at all times. Smoking is prohibited in
any area where hazardous materials are stored, used, or handled.

.5 Abide by the following storage requirements for quantities of
hazardous materials and wastes in excess of 5 kg for solids, and 5
litres for liquids:

.1 Store hazardous materials and wastes in closed and sealed
containers that are in good condition.

.2 Label containers of hazardous materials and wastes in
accordance with WHMIS.

.3 Store hazardous materials and wastes in containers compatible
with that material or waste.

4 Segregate incompatible materials and wastes.

.5 Ensure that different hazardous materials or hazardous wastes
are not mixed.

.6 Store hazardous materials and wastes in a secure storage area
with controlled access.

.7 Maintain a clear egress from storage area.

.8  Store hazardous materials and wastes in a manner and location
that shall prevent them from spilling into the environment.

.9 Have appropriate emergency spill response equipment
available near the storage area, including personal protective
equipment.

.10 Maintain an inventory of hazardous materials and wastes,
including product name, quantity, and date when storage
began.

.6 Ensure personnel have been trained in accordance with Workplace
Hazardous Materials Information System (WHMIS) requirements.

.7 Report spills or accidents immediately to Departmental Representative
and the ESO. Submit a written spill report to Departmental
Representative within 24 hours of incident.

1.6 Transportation .1 Transport hazardous materials and wastes in accordance with federal
Transportation of Dangerous Goods Act, Transportation of
Dangerous Goods Regulations, and applicable provincial regulations.

.2 If exporting hazardous waste to another country, ensure compliance
with federal Export and Import of Hazardous Waste Regulations.
.3 If hazardous waste is generated on site:

.1 Coordinate transportation and disposal with Departmental
Representative.

.2 Ensure compliance with applicable provincial laws and
regulations for generators of hazardous waste.

.3 Use only a licensed carrier authorized by provincial authorities
to accept subject material.

4 Prior to shipping material, obtain written notice from intended
hazardous waste treatment or disposal facility that it will accept
material and that it is licensed to accept this material.

.5 Label containers with legible, visible safety marks as
prescribed by federal and provincial regulations.
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PART 2 PRODUCTS
2.1 Materials

PART 3 EXECUTION
3.1 Disposal

.6 Ensure that only trained personnel handle, offer for transport,
or transport dangerous goods.

.7 Provide a photocopy of all shipping documents and waste
manifests to Departmental Representative.

.8 Track receipt of completed manifest from consignee after
shipping dangerous goods. Provide a photocopy of completed
manifest to Departmental Representative.

.9 Report any discharge, emission, or escape of hazardous
materials immediately to the Departmental Representative and
appropriate provincial authority. Take reasonable measures to
control release.

Only bring on site the quantity of hazardous materials required to
perform work.

Maintain MSDS in proximity to where the materials are being used.
Communicate this location to personnel who may have contact with
hazardous materials.

Dispose of hazardous waste materials in accordance with applicable
Federal and Provincial acts, regulations and guidelines.

Recycle hazardous wastes for which there is an approved, cost
effective recycling process available.

Send hazardous wastes only to authorized hazardous waste disposal
treatment facilities.

Burning, diluting, or mixing hazardous wastes for purpose of disposal
is prohibited.

Disposal of hazardous materials in waterways, storm or sanitary
sewers, or in municipal solid waste landfills is prohibited.

Dispose of hazardous wastes in a timely fashion in accordance with
applicable provincial regulations.

END OF SECTION
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Page 1 of 3

PART 1 - GENERAL

1.1 Description

1.2 Related Work

1.3 Measurement for Payment

PART 2 - PRODUCTS

2.1 Materials

The work consists of repairing transverse and longitudinal cracks
and deficiencies on road surface by cleaning the defect of all
rock, dirt, sand or other objectionable material, applying asphalt
binder as a tack material, filling with a mixture of asphalt binder
and crushed aggregate and compacting the mix.

Special Procedures - Traffic Control, Section 01 35 31

Measurement will be in “litres of oil used” based on the invoices
submitted from the oil supplier. Payment will be made at the unit
price bid per litre for “Spray Patching”. This payment will be full
compensation for cleaning the cracks/pothole; disposing of the
debris; tacking; providing the crushed aggregate and asphalt
binder; producing, hauling, placing and compacting the mix;
traffic accommodation and signing; and all labour, materials,
equipment, tools and incidentals necessary to complete the work.

Supply of aggregate will be incidental to the work and no
separate payment will be made.

Aggregate shall be supplied in accordance with Specification 3.2,
Aggregate Production and Stockpiling and Specification 5.2,
Supply of Aggregate.

Metric Sieve Size mm % Passing

95 100
4.75 75-100
2.36 0-30
1.18 0-10
0.075 0-5

Binders shall be CRS-2 rapid setting cationic asphalt emulsion to
the following specification. Alternatives as directed by
Departmental Representative.
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Section 32 01

PSPC - Pacific Region Page 2 of 3
Property Specification Typical
Min. Max. Result
Viscosity, Saybolt Furol
Seconds, @ 50°C 100 400 230
Settlement
5 days, % i S 1
Residue by Distillation
% by Mass 67 j 1
Demulsibilty, %
35 ml, Dioctyl Sodium 40 - 94
Sulfosuccinate
Oil Portion of Distillate
% by volumn of emulsion i 3 trace
Sieve Test
% by Mass - 0.1 0.03
Particle Charge POSITIVE
Tests On Residue
Penetration @
25°C 100 250 145
100 g, 5 seconds
Ductlllt_y @ 25°C 60 i 100+
5 cm/min
Solubility in
Trichloroethylene 975 - 99.95
5% by Mass

PART 3 - EXECUTION

3.1

Identification of Work

*Refer to 2020 Standard Specifications for Highway
Construction, BC Ministry of Transportation and
Infrastructure Volume 1 of 2*

Departmental Representative will identify which cracks are to be
patched. Generally, cracks less than 5mm width will not require
repair. Potholes or other surface defects that are contiguous with
cracks are considered to be “crack related’ and are to be repaired

by spray patching.
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3.2

3.3

Equipment

Operation

The Contractor shall supply all equipment necessary to complete
the work. The equipment required includes but is not limited to
the following:

- A Compressor for high pressure air with a minimum
rated capacity of 5.2 cubic metres per minute ( 185 CFM)
capable of blowing the crack/pothole clean of all dirt,
sand, rock, or other objectionable material.

- A self propelled machine capable of spraying the asphalt
into the crack/pothole, and then combing crushed
aggregate and asphalt and asphalt and spraying the
mixture into the crack/pothole.

- Appropriate compaction equipment.

Set up traffic control before commencing work.

Work shall not be performed when the atmospheric temperature
at the work site is below 5°C.

All objectionable material shall be removed from the open
crack/pothole and surrounding area by blowing with high
pressure air streams or other means acceptable to the
Departmental Representative.

Cleaned cracks shall be sprayed with the emulsified asphalt, and
then sprayed with the combined asphalt and crushed aggregate
mixture.

Some over-spraying of the crack/pothole will be required to
ensure a smooth transition between the repaired crack/pothole and
the adjacent undisturbed pavement surface.

The repaired area shall be compacted to ensure adequate
embedment of the asphalt aggregate mixture into and over the
crack/pothole.

All loose aggregate and debris shall be swept or removed from
the pavement surface and disposed of to the satisfaction of the
Departmental Representative. Generally, the debris may be swept
evenly over the side slopes however, in some cases as determined
by the Departmental Representative, the Contractor shall pickup,
haul and dispose of it in an approved site.

Remove traffic control at completion of work.

END OF SECTION
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ALASKA HIGHWAY Km555-Km968 Non-Structural Crack Sealing
PRELIMINARY HAZARD ASSESSMENT FORM

Project Number:

R.103164.001

Location: Non-Structural Crack Sealing Alaska
Highway Km555-Km968
Date: 2022-04-12
Name of Departmental Representative: Julian Ho
Site Specific Orientation Provided at Project Location Yes ()  No( ]
Notice of Project Required Yes (] No (]

NOTE:

PWGSC requires “A Notice of Project” for all construction work related activities.

NOTE:

OHS law is made up of many municipal, provincial, and federal acts, regulations, bylaws
and codes. There are also many other pieces of legislation in British Columbia that

impose OHS obligations.

the Contractor.

Important Notice: This hazard assessment has been prepared by PWGSC for its own project planning
process, and to inform the Contractor of actual and potential hazards that may be encountered in
performance of the work. PWGSC does not warrant the completeness or adequacy of this hazard

assessment for the project and the paramount responsibility for project hazard assessment rests with

TYPES OF HAZARDS TO
CONSIDER

Potential Risk for:

COMMENTS

Examples:

Chemical, Biological, Natural,
Physical, Psychosocial, and
Ergonomic

Listed below are common
construction related hazards. Your
project may include pre-existing
hazards that are not listed. Contact
the Regional Construction Safety
Coordinator for assistance should
this issue arise.

PWGSC,
Other General Public
Government or other
Departments, provincial
and Inmates contractors
Yes No Yes No

Note: When thinking about this
pre-construction hazard
assessment, remember a
hazard is anything that may
cause harm, such as
chemicals, electricity, working
from heights, etc; the risk is
the chance, high or low, that
somebody could be harmed by
these and other hazards,
together with an indication of
how serious the harm could be.

all employees

Typical Construction Hazards: Contractors must
provide proof of current training and certifications of

Comments

Concealed/Buried Services
(electrical, gas, water, sewer, etc)

Yes Yes

Slip Hazards or Unsound Footing

Yes Yes

Working at Heights

No No

Working Over or Around Water

Yes Yes

Unpredictable water levels and
swift water conditions

Heavy overhead lifting operations,
mobile cranes etc.

No No

1|Page
Revision Date: 2022-04-07




ALASKA HIGHWAY Km555-Km968 Non-Structural Crack Sealing
PRELIMINARY HAZARD ASSESSMENT FORM

Expect heavy volumes of traffic
Marine and/or Vehicular Traffic (site Yes Yes 24/7 between April thru
vehicles, public vehicles, etc. September. Traffic control plan
is a mandatory requirement.
Fire and Explosion Hazards Yes Yes
High Noise Levels Yes Yes
Excavations No No
Blasting No No
Construction Equipment Yes Yes
Pedestrian Traffic (site personnel, N
. : o] No
tenants, visitors, public)
Multiple Employer Worksite Y Federal and Provincial
es Yes i . .
Authorities will be on-site
Electrical Hazards Comments
Contact With Overhead Wires No No
Live Electrical Systems or N
. o] No
Equipment
Arc Flash No No
Other:
Physical Hazards Comments
Equipment Slippage Due To
Slopes/Ground anditions Yes Yes
Earthquake Yes Yes
Tsunami No No
Avalanche Yes Yes
Forest Fires Yes Yes
Fire and Explosion Hazards Yes Yes
Working in Isolation Yes Yes
Working Alone No No
Violence in the Workplace Yes Yes
High Noise Levels Yes Yes
Inclement weather Yes Yes
High Pressure Systems No No
Other:
Hazardous Work Environments: Contractors must Comments

provide proof of training and certifications of all

employees

Confined Spaces / Enclosed Follow Worksafe B.C. Confined
No No .

Spaces Space Regulations

Suspended / Mobile Work No No Follow Worksafe B.C. Regulations

Platforms

Other:

Biological Hazards

Comments

2|Page
Revision Date: 2022-04-07




ALASKA HIGHWAY Km555-Km968 Non-Structural Crack Sealing
PRELIMINARY HAZARD ASSESSMENT FORM

Mould Proliferations (See

Reference Hazardous Building

comments) No No Materials Report

Accumulation of Bird or Bat No No Reference Hazardous Building

Guano (See comments) Materials Report

Bacteria / Legionella in Cooling -

Towers / Process Water (See No No Refer_ence Hazardous Building
Materials Report

comments)

Rodent / Insect Infestation No No

Poisonous Plants No No

Sharp or Potentially Infectious

Objects in Wastes Yes Yes

Wildlife Potential of wildlife on roads
bison, moose, deer, bears, rabbits
Government of Canada

COVID 19 Yes Yes Contractor Attestation required

Other

Chemical Hazards — Contractors must provide
proof of training and certifications of all employees

Comments

Asbestos Materials on Site (See

Follow Worksafe B.C. Regulations

No No Reference Hazardous Building
comments) Materi
aterials Report
Designated Substance Present TBD TDG Act and WHMIS 2015
Chemicals Used in work (see Yes Yes Follow Worksafe B.C. Regulations
comments) TDG Act, WHMIS 2015
Follow Worksafe B.C. Regulations
Lead in paint (See comments) No No Reference Hazardous Building
Materials Report
Mercury in Thermostats or No No Reference Hazardous Building
Switches (See comments) Materials Report
Application of Chemicals or No No Follow Worksafe B.C. Regulations
Pesticides (See comments) and TDG Act
PCB Liquids in Electrical No No Reference Hazardous Building
Equipment (See comments) Materials Report
Radioactive Materials in No No Reference Hazardous Building
Equipment (See comments) Materials Report
Follow Worksafe B.C.
Silica (See comments) Yes Yes (R;egulations. A Silica Exposure
ontrol Plan is a mandatory
requirement
Other:
Contaminated Sites Hazards: Contractors must Comments
provide proof of training and certifications of all
employees
Hazardous Waste No No Eeferer_me Environmental
rotection Plan
Hydrocarbons No No Referer_me Environmental
Protection Plan
Metals No No II§eferer.1ce Environmental
rotection Plan
Other:
3|Page
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ALASKA HIGHWAY Km555-Km968 Non-Structural Crack Sealing

PRELIMINARY HAZARD ASSESSMENT FORM

required?

Security Hazards Comments

Risk of Assault Yes Yes

Other:

Other Hazards Comments

Other Compliance and YES NO | Notes / Comments?

Permit Requirements’

Is a Building Permit required? n/a

Is a Electrical permit required? Yes All electrical works requires a permit

Is a Plumbing Permit required? n/a

Is a Sewage Permit required? n/a

Is a Dumping Permit required? n/a

Is a Hot Work Permit required? Yes Mandatory for all hot work

Is a Permit to Work required? No Mandatory for any work occurring in a
building maintained by BGIS

Is a Confined Space Entry Permit n/a Mandatory for all Confined Spaces

required?

Is a Confined Space Entry Log n/a Mandatory for all Confined Spaces

required?

Discharge Approval for treated water n/a Reference Environmental Protection

Plan

Notes:

(1) Does not relieve Contractor from complying with all applicable federal, provincial, and

municipal laws and regulations.

(2) TBD means To Be Determined by Contractor.
(3) Contractor and employees (including sub-trades) must attend a CSC/PSPC Security and
Safety Orientation prior to gaining any access to institutional property prior to work

commencing.

herein) for performance of the work.

Prime Contractor Acknowledgement: We confirm receipt and review of this Preliminary Project
Hazard Assessment and acknowledge our responsibility for conducting our own assessment of
project hazards, and taking all necessary protective measures (which may exceed those cited

Contractor Name

Signatory for Contractor

Date Signed

RETURN EXECUTED DOCUMENT TO PWGSC DEPARTMENTAL REPRESENTATIVE. PRIOR TO
ANY WORK COMMENCING THE CONTRACTOR AND/OR THEIR SUB-CONTRACTORD MUST
ATTEND A CSC/PSPC SECURITY AND SAFETY ORIENTATION

4|Page
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Environmental Protection Plan (EPP) — Checklist

Note: This checklist was developed to assist the Contractor in determining and mitigating
environmental issues at site. It is considered a generic checklist and it is in the Contractor’s
best interest to review the PWGSC Environmental Effects Evaluation (EEE) and/or the Fish
and Fish Habitat Report, as supporting documents in the completion of the site
Environmental Protection Plan (EPP).

EPP Content Requirements

Framework

Project Setting and Site Activities
Project Description | A brief description of the project and its location is provided.

Environmental Sensitive or protected features that could be impacted as a result
Sensitivities of the Contractor’s activities are described.
Site Activities A scope of work and a list of all construction or related activities

to be undertaken during the project are provided.
Project Schedule and Site Drawings

Project Schedule A project schedule is provided, including scheduled shut-downs
and restricted work periods due to environmental requirements.
Site Drawing One or more site drawings(s) are provided, indicating the site

location; site set-up and layout; erosion and sediment controls;
in-stream work areas; and environmental sensitivities.
Potential Environmental Impacts and Controls
Potential The potential environmental issues and impacts that may result
Environmental from the construction activities are described. Environmental
Issues and Impacts Reports (Environmental Assessments; Fish Habitat and
Compensation etc) will be provided to the contractor especially
with respect to any in-stream work procedures that will be
required. For example, in-stream works will impact fish and fish
habitat in the surrounding ecosystem. It is the Contractor’s
responsibility to ensure the work is completed in a manner that
causes the least impact on the ecosystem (see section on
Mitigation).
Permits, Approvals, | List required permits, approvals and authorizations. As
and Authorizations applicable, environmental mitigation measures prescribed by
regulatory agencies and included in project permits, approvals
and authorizations are described. NOTE: DFO, MOE and NWPA
approvals and authorizations for in-stream works are PWGSC’s
responsibility however, the Contractor must be aware of the
requirements of these approvals/authorizations. Permitting for
water withdrawal from the waterbody as part of construction
activities is part of the Contractor’s responsibility.
Mitigation Procedures, controls or best management practices (BMPs) to
Strategies prevent or reduce adverse impacts on the environment are
provided. All work in BC must adhere to the BC MOE “Standards
and Best Practices for Instream Works”.
Erosion and Erosion and sediment controls are provided, as appropriate for
Sediment Control the jurisdiction.

Waste Management and Hazardous Materials




Waste
Management and
Hazardous
Materials

Hazardous materials that will be used and/or stored on site are
listed. Expected hazardous and non-hazardous waste materials
along with proper handling, containment, storage,
transportation and disposal methods are listed. As appropriate
for the jurisdiction, estimated waste quantities and specific
handling procedures are also provided. For example, re-fuelling
of equipment will be conducted at least 100m away from any
active drainage courses.

EPP Implementation

Site Representative

Name(s) and contact details for the person(s) who will be the
Contractor’s Site Representative(s) are provided.

Training and

Training and communication details are provided.

Communication

Monitoring and Monitoring and inspection procedures, including a schedule of

Reporting monitoring activities and reporting procedures are provided. For
example, this would include downstream monitoring activities
for increased siltation during in-stream works.

Documentation Information and/or records that will be maintained relating to
the EPP and end environmental matters on the project site are
described.

EPP Update EPP review and update procedures are provided.

Environmental Emergency Response Procedures

Environmental Potential incidents that may impact the environment are

Emergency identified, and emergency response procedures to prevent and

Response respond to incidents are provided. An environmental emergency

Procedures response contact list is also provided.
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Confirmation of Prime Contractor’s Main Responsibilities Under the Worksafe B.C. Occupational
Health and Safety Regulations and Worker’s Compensation Act

Name of Project; ’

Owner; Crown Owned

Contractor:

Consulting Engineer: : : YES NO
1.The Contractor acknowledges appointment as Prime Contractor on the construction project noted below O |
2.The name of the Prima Contracter’s Qualified Coordinator of occupational health and safety activities for O |
this project has been submitted to the Owner and is as shown below. )

3. The Prime Contracter understands that in any cenflict of direcﬁons, WCB OH&S Regulations and/for the 0 0
Worker's Compensation Act shal prevail.

4. The Prime Contractor understands and will direct that all supervisors/coordinators must immediately - 0
report any apparent conflict as described above.

&. The Prime Contractor agrees that their supervisor shall immediately notify the consulting Engineer's [ [
representative of any reported conflict.

8, The Prime Contractor has requested and recei\)ed information from the Qwner regarding any known 3 1
hazards to the health and safety of persons pre-existing at the workplace. ’

7. The Prime Contractor has conducted an inspection of the workplace to verify the presence of any M .
hazards. '

8. The Prime Cantractor will communicate hazards information to any persons who may be affected and | [
ensure that appropriate measures are laken to effectively control or eliminate the hazards.

9. The Prime Contractor accepis that written documentation such as notes, records, inspections, meeting Im| . r1
minutes, etc., on all health and safefy isstes must be avallable upon request to the PWGSC departmental

representatives andfor to a WCB officer at the workplace.

10, The Prime Contractor will confirm that aff workers are suitably trained and competent to perform the ] [
duties for which they have been assigned.

_11. The Prime Contractor confirms that safefy orientation of all new workers wilt e conducted. ] [
12. The Prime Confractor’s written Safety Program has been pravided to the Owner's representative. ’ [ 1
13. The Prime Contractor confinms that meetings to exchange information on any safety issues, concems, ' i I
hazards or safety directives will be conducted weekly or more often if required.

14. The Prime Confractor confirms that befere the commencement of work, crews witl attend a daily crew [ ]
safety meoting.

15, The Prime Confractor confirms that their supervisor has assessed and will coordinate the workplace [T |
first-aid requirements

16. The Prime Contractor confirms that the procedure fo fransport-injured workers Es.established | ]

Prime Confractor Representative’s

Name:

Title: Signature;
Date:
Prime Gondractor's OH&S Coordinator

Name:

Title: Signature:

Date:

Canadi
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