
	<u>Index</u>	<u>No. of Pages</u>
01 11 00	Summary of Work	3
01 29 00	Payment Procedures	4
01 31 19	Project Meetings	3
01 33 00	Submittal Procedures	4
01 35 29.06	Health & Safety Requirements	4
01 41 00	Regulatory Requirements	1
01 45 00	Quality Control	2
01 71 00	Examination and Preparation	1
01 73 00	Execution Requirements	2
01 74 11	Cleaning	2
01 77 00	Closeout Procedures	2
01 91 31	Commissioning Plan	9
03 20 00	Concrete Reinforcement	3
03 30 00	Cast-In-Place Concrete	6
21 05 05	Common Work Results for Fire Suppression	4
21 30 00	Fire Pumps	4
23 05 05	Installation of Pipework	3
23 05 17	Pipe Welding	3
23 05 23.03	Valves-Cast steel	5
23 05 23.05	Butterfly Valve	3
23 05 93	Testing, Adjusting and Balancing for HVAC	4
26 05 00	Common Work Results - Electrical	7
26 05 20	Wire And Box Connectors 0-1000 V	2
26 05 21	Wires and Cables (0-1000 V)	2
26 05 22	Connectors And Terminations	1
26 05 28	Grounding – Secondary	3
26 05 29	Hangers and Supports for Electrical Systems	2
26 05 31	Splitters, Junction, Pull Boxes and Cabinets	2
26 05 32	Outlet Boxes, Conduit Boxes and Fittings	2
26 05 34	Conduits, Conduit Fastenings and Conduit Fittings	5
26 05 37	Wireways & Auxiliary Gutters	2
26 05 43.01	Installation of Cables In Trenches And In Ducts	4
26 24 16.01	Panelboards Breaker Type	3
26 27 26	Wiring Devices	4
26 28 16.02	Moulded Case Circuit Breakers	3
26 28 23	Disconnect Switches - Fused and Non-Fused	2
26 29 10	Motor Starters to 600 V	7
26 32 10	Emergency Power Generation	7
26 36 23	Automatic Load Transfer Equipment	5
26 52 00	Emergency Lighting	3
28 31 00	Fire Alarm Systems	24

End of Table of Contents