TENDER FORM

QUAI BAIE-SAINTE-CATHERINE
Replacement of the wastewater treatment system

Project no : R.063880.001

Note : All prices include include furniture, transport, installation, tests and disposal as the case,
and the administration and profit of the Contractor

Total
Oty Unit Unitprice amount

A. Site organization: should not exceed 10% of the total
amount of the bid.

B. Civil

B.1 Evacuation system for boats

Stainless steel drainage housing and installation 2 | - |
Dismantling and replacing the wood floor

(along the kiosk, west side only) 15 m’
Trenching up to treatment -+ pipe installation 35 m
PVC pipe, 100 mm DR-35, and fittings 35 m
Asphalt replacement 25 m’
Installation and connection to the treatment system Lump sum
Conformance testing of concrete Lump sum

Sub-total (B.1) :

B.2 Wastewater treatment

Dismantling of the wooden floor, and replace 35 | m’ |
Dismantling of the three Ecoflo units and accessories and

disposal Lump sum
and 15 m’
Plastic manhole access of the upper slab (treatment) 6 -
Access door pumping wells (aluminum) 1 -
Cleaning of the treatment basin Lump sum
Correction of the existing vent, and implementation

of the new vent Lump sum
Nonslip strip on access ramp (supply and installation) Lump sum

Sub-total (B.2) :



Process

System equipment of the advanced secondary treatment

Equipment installation of the treatment system
(including equipment inside the technical building)

Submersible pumps of the pumping wells and accessories
(including control panel and wiring)

Installation of the submersible pumps

UV treatment system (3 units) preassembled

Installation of the disinfection system

Connecting pipes to the new technical building

Supply of electrical wiring, installation and connection

Startup of the treatment system

Operation and Maintenance Manual

Technical building prefabricated (8 'x 10")
Electricity

Ventilation

Effluent piping (+ Link Seal + installation)

Struture

Demolition of the slab and edges
Demolition of interior walls
Formwork for new concrete walls
Slab formwork

Frame

Chemical anchors

Concrete walls and slab

Slab finishes

BFL Bands

Conformance testing of concrete

Related work

Cost of sanitary services to be provided during construction

I

Lump sum

2 |un|

Lump sum

1 'un.[

Lump sum

Lump sum

Lump sum

Lump sum

Lump sum

Sub-total (C) :

1 I un. I |
Lump sum I
Lump sum I

1| un | |

1 .

10 | m.l
30 m’
45 m>
500 | kg
250 | un.
18 m?
45 m>
25 | m.l
Lump sum
Sub-total (H) :
Lump sum

Total :



