

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Regional Manager/Real Property
Contracting/PWGSC
Ontario Region, Tendering Office
12th Floor, 4900 Yonge Street
Toronto, Ontario
M2N 6A6
Ontario

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Regional Manager/Real Property Contracting/PWGSC
Ontario Region, Tendering Office
12th Floor, 4900 Yonge Street
Toronto, Ontario
M2N 6A6
Ontario

Title - Sujet SSS Campaign 2 Radiological Survey	
Solicitation No. - N° de l'invitation EQ447-151621/A	Amendment No. - N° modif. 004
Client Reference No. - N° de référence du client R.023276.322	Date 2015-05-14
GETS Reference No. - N° de référence de SEAG PW-\$PWL-012-2003	
File No. - N° de dossier PWL-5-38002 (012)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2015-06-16	Time Zone Fuseau horaire Eastern Daylight Saving Time EDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Caporusso, Mary	Buyer Id - Id de l'acheteur pwl012
Telephone No. - N° de téléphone (416) 512-5859 ()	FAX No. - N° de FAX (416) 512-5862
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: PWGSC-TPSFC 116 Toronto Rd. Port Hope, Ontario L1A 3S5	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation

EQ447-151621/A

Client Ref. No. - N° de réf. du client

R.023276.322

Amd. No. - N° de la modif.

004

File No. - N° du dossier

PWL-5-38002

Buyer ID - Id de l'acheteur

pw1012

CCC No./N° CCC - FMS No/ N° VME

N° de l'invitation - Sollicitation No.

EQ447-151621/A

N° de la modif - Amd. No.

004

Id de l'acheteur - Buyer ID

PWL012

N° de réf. du client - Client Ref. No.

20151621

File No. - N° du dossier

32222396

N° CCC / CCC No./ N° VME - FMS

Amendment No. 004 is being issued to provide a revision to the Statement of Work (SOW) as follows:

At 4th paragraph of SOW Section 4.4 Survey Field Work

Delete:

The list of properties has been subdivided into 5 priority groups. Groups 1- 4 are relatively small and should be completed in that order with the final reports being completed in the same order shortly after the fieldwork is completed and analytical results are received. Group 5 is a much larger group and is to be completed after groups 1 - 4 have been finished. The Contractor, in coordination with the Project Authority, will break group five into groups of approximately 75 properties each and develop a sequence for the groups to be completed. Final reports are to be generated for each group shortly after the field work is completed and analytical results are received.”

Insert:

The list of properties will be subdivided into a number of priority groups by the Project Authority. The first priority group will consist of less than 100 properties located throughout the Municipality of Port Hope. The Contractor will be required to develop a program that will ensure continuous, uninterrupted production of field work for these and all subsequent properties in priority sequence as determined by the Project Authority. The production and verification of test results shall also be performed on a continuous basis, lagging but in parallel with field work and the Contractor must make verified test results for individual properties available to the Project Authority at all reasonable times. At the completion of Phase 1 work for each priority group of properties, Property Survey Reports are to be prepared promptly and submitted to the Project Authority.

While the Project Authority will endeavor to group subsequent priority properties in contiguous geographical areas where feasible, the Contractor is expected to develop and execute the workplan in a flexible and accommodating manner, all within the pricing levels established in the Basis of Payment.