ANNEX C
Appendix 1

Repair & Overhaul
Logistic Statement of Work

Naval Remote Weapon Station System
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FOREWORD

This Statement of Work (SOW) is distributed on élaghority of the Assistant
Deputy Minister (Material) (ADM(Mat)). It will balistributed, as required, internally to
ADM (Mat) staff engaged in raising Repair and Oweih(R&O) Instrument (PI).

This SOW contains generic attachments for use bguPement Authorities (PA),
to raise a specific SOW in support of contractsagjegl in the R&O of materiel on behalf
of the Department of National Defence (DND).

The generic SOW is effective upon receipt. Suggestfor changes must be
forwarded through normal channels to DMPP 4-4.
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1.0 GENERAL
1.1 AIM

1.1.1 The Contractor shall repair and/or overhaly those items for which they have
received authorization in accordance with the Sieled\Notice and Priority Summary
(SNAPS) for Repairable Materiel Account (RMA) cosle( and/or an approved
Repairable Materiel Request (RMR). The Contrast@il conform to such supply
procedures as are advised in this Statement of \(\B®@kV), related to the management
of DND equipment and stores in their possessidme DND reserves the right to
exercise surveillance over all aspects of the @Gaoidr's supply operation. Repair and/or
Overhaul priorities will be maintained as advisedhe SNAPS. Repair priority for
RMRs shall be "Routine" unless otherwise stipulated

1.2 EXTENT OF WORK

1.2.1 The complete overhaul of all arisings (exdépitems that are time expired) is
not permitted under the terms of this SOW. Thennts that repair work will be done
and overhaul resorted to only where such is ecocaliyiand technically justifiable; or
where required by technical specifications. THeWang definitions will apply:

a. Repair: The identification and correction of those spediefects which
degrade the performance of an item causing itnotfan below the
specifications;

b. Overhaul: The restoration of an item to its original corahtnear life
expectancy. It includes the replacement of woamalged or life expired
parts; the incorporation of approved modificatiossg the rework of
components as necessary;

c. Inter-changeability: Following repair, the item must remain fully
interchangeable (form, fit and function) with aléte catalogued under the
same reference number, part number and of the sad#ication status.
This concept of inter-changeability must be extehieinclude internal
characteristics such as wave forms and componayasi in order to ensure
full compatibility with automatic test equipmentfiseare and automatic
probing;

d. Serviceable Condition The condition of an equipment which allows ib®
used, shipped or held in stores without being sutibgeto any limitations not
applicable to new equipment;

e. Reliability: The duration or probability of failure-free perfaance under
stated conditions; and

f. Maintainability : The measure of the ability of an item to be regdiin or
restored to specified condition when maintenangerformed by personnel
having specified skill levels, using prescribedgadures and resources, at
each prescribed level of maintenance and repair.
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2.0 ADMINISTRATION
2.1 RECEIPT
2.1.1 Upon receipt of DND equipment, the Contrastmall:

a. ldentify the equipment and ensure authority to re(8NAPS, RMRS);
b. Open a work order;

c. Carry out a physical check to ensure that the itraomplete and is in
accordance with the accompanying vouchers;

d. Complete receipt documentation, including any adjest transactions, work
order number; and

e. Action warranty materiel.
NOTE: Work order shall be raised within 48 hours of defyto plant.

2.1.2 If the Contractor is missing any informatmmdocumentation, he shall request it
through the National Defence Quality Assurance Begmtative (NDQAR).

2.1.3 For those items where the basis of paymesthisr than firm fixed price, and
based upon available information and/or inspeatifotiie item, the Contractor shall
determine the extent of work required, preparest estimate, and if cost to repair is
below the maximum repair cost (MRC), proceed wlih tepair. Whenever cost to repair
threatens to exceed the MRC, the Contractor sbqilest authority in writing to proceed
with the repair in accordance with PART 2 of A-LN84:001/JS-001.

2.1.4 Where it is impossible to determine the tosepair, the Contractor may be
granted authority by the Procurement Authority (R&¥trip the equipment so as to
assess its repair and/or overhaul potential ardtimate the costs. Unless otherwise
specified, and regardless of the value of the eqgeiy, the cost of the work involved in
estimating repair is chargeable to the item whetherot it is subsequently repaired.

2.2 DISCREPANCIES IN SHIPMENTS

2.2.1 If upon initial inspection, the Contractoerdifies equipment as having the same
form, fit and function as other equipment, but asmf misidentified, the Contractor shall
forward a detailed message to the Consignor atliecio NDQAR with a
recommendation for corrective action. A discrepancghipment can consist of any of
the following:

a. In-condition
b. Surplus
c. Shortage
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2.2.2 The Contractor shall action discrepancieshipments in accordance with PART
3 of A-LM-184-001/JS-001.

2.3 COMPLETION OF WORK

2.3.1 On completion of Repair and/or Overhaul,Gloatractor shall prepare and
transmit a stock holding code (SC) change notificein accordance with PART 2 of A-
LM-184-001/JS-001.

2.3.2 The following "Contractor Certification" shhke stamped on the Canadian Forces
Supply System (CFSS) Supply Document and signexd fwrithe Contractor transmitting
the SC Change Notification.

Contractor Certification

| certify that the item(s) listed above have beemspected, tested and conform to all
specifications and requirements detailed in the cdract or purchase order.

Signature Date

(Contractor QC)

3.0 WORK CONTROL

3.1 The Contractor shall ensure that the repaallddND equipment is controlled by
a serial numbered work order in accordance with PRRf A-LM-184-001/JS-001.
Upon completion of work, the work order shall iniduas a minimurthe following:

a. A contract serial number against which all costaiired are chargeable;

b. The NATO Stock Number (NSN) and/or Part Number (Rié¢scription,
guantity and serial number, if any, of item repdjre

c. A cross reference to all Supply Documents. Thituitles receipt, issues and
returns, including scrap activity, finalization r@pair, inspection, and final
acceptance;

d. Reference to the applicable technical data;
e. Details of the work performed;

f. Alist of all the parts, by part number and dederip found unserviceable and
requiring repair and/or overhaul, ensuring thatrdpair scheme is referenced

g. A list of parts required, identifying the storesrfr which issued (eg, Contract
Issue Spares (CIS), Government Furnished OverhzareS (GFOS),
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Accountable Advanced Spares (AAS) or Contractonistied Material
(CFM);

h. Repair cost estimate; and
i. The identity of the person opening the work order.

3.2  The Contractor shall provide to the NDQAR, aschecessary amend, a list of
Contractor personnel authorized to open work orders

4.0 ANNUAL REPAIR FORECAST - SNAPs

4.1  The Contractor shall notify the PA when theerptfor a selected repairable line
item exceeds the current (fiscal) year forecastROM the SNAPs report. The
Contractor shall not induct the item until writtapproval is received from the PA or the
SNAPs forecast is amended.

5.0 COST CONTROL

5.1  The Contractor shall monitor the cost of eagair to ensure that total repair
costs remain within approved limits. Appropriatamagement control procedures must
be in place and records maintained. These comtogledures and records shall be
available for review and/or audit on request.

6.0 COSTING RECORDS
6.1 The Contractor shall prepare forms and maimsords which will provide:

a. A cost listing, by serial number if applicable,azfch item or job lot going
through the repair line;

b. A detail of the extent of work carried out, in-pess inspections completed and
materiel embodied at any stage of the repair pgyces

o

The average cost of repair and/or overhaul, by NS,

o

. The total repair cost for an item (NSN), by workle.
OTE: This data shall be provided as requested by tharitfor NDQAR.

7.0 MAINTENANCE SUPPORT

7.1  MINOR REPAIRS

7.1.1 If DND supplied parts are urgently requirecktfect delivery of Free Flow
(components) and are not immediately available flD, then minor repair may be

carried out to the unserviceable part by the p@oatractor, as approved by the PA who
will advise NDQAR accordingly.
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7.2 MOBILE REPAIR PARTIES (MRPSs)

7.2.1 The Contractor shall provide a Mobile Reparty (MRP), when authorized by
the PA.

There are two types of MRP:

A scheduled MRP where the PA must follow the DNIB Gask Authorization
process outlined in Procurement Administration Mar8i3.2.2.

* Anunscheduled, Immediate Operational Requirem@mRY), extraordinary and
exceptional Mobile Repair Party (MRP). The unschedilOR MRP happens
under exceptional and extraordinary circumstantesekample: pre-deployment
preparations for an unexpected extended operatinisaion) and requires an
immediate response from DND.

7.2.2 The Contractor shall provide competent ergggand/or technicians to field sites
to perform engineering projects and/or to effepaires or modifications to the
installations. All matters pertaining to the penfance of the work on the site shall be
referred to the cognizant Base Technical Servidésdd, and/or Ship’s Staff, or their
appointed delegate who will be responsible fordtweduct of the work and shall signify
satisfactory completion and acceptance of the Wegrkigning Annex C of NDID/CFTO
C-02-005-011/AM-000. This service shall be accasty@d to the satisfaction of the site
Commanding Officer, his authorized representativé\\DHQ as directed.

7.2.3 On completion of work the Contractor will pide the PA with a cost breakdown
indicating labour hours by trade, travel expenbegsg expenses, etc. Costs are to be all
inclusive and will be an indication of the actual@unt being claimed. Travel costs shall
not exceed approved TB Guidelines availabletigt//www.tbs-
sct.gc.ca/pubs_pol/hrpubs/TBM_113/td-dv-eng.asp

7.3 EQUIPMENT TURN AROUND TIME (TAT)

7.3.1 Unless specifically identified within the ¢@ct, equipment Turn-Around-Time
(TAT) to a serviceable state shall be achieveddiiC@lendar days. TAT is defined as
that period of time from "date of receipt to ddtam is reported serviceable". Repair
priority is governed by the SNAPS. The principféfost-in / first-out" (FIFO), shall be
observed whenever possible.

7.4  PRIORITY REPAIR REQUEST (PRR)
7.4.1 The Contractor shall be prepared to satigfyiB/ Repair Requests (PRR) in an
expeditious manner. If the Required Delivery D&®D) cannot be met, the Contractor

shall advise the originator and the consignee foioee realistic Estimated Delivery Date
(EDD). This EDD shall be amended as required tinéIPRR is satisfied.
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7.5 SPECIAL INVESTIGATIONS & TECHNICAL STUDIES (SIT s)

7.5.1 This section has been intentionally left klan

7.6 TECHNICAL INVESTIGATIONS & ENGINEERING STUDIES (TIES)
7.6.1 This section has been intentionally left klan

8.0 SUPPLY SUPPORT

8.1 TRANSACTION DOCUMENTATION

8.1.1 The Contractor's Document Control Group (D@@ilities will file and retain the
following auditable transaction documentations pgleable account (RMA or Repair
Ship Account (RSA)) warehouse either by Stock Cardey Requisition Number, in
accordance with Part 3 of A-LM-184-001/JS-001.:

a. Stock Code sequence followed by requisition numéer;
b. Requisition number

8.2 CONTRACTOR SUPPLY ACCOUNTING

8.2.1 Materiel held on Contractor Repair PartscAmt (CRPA), Repair Shop Account
(RSA) and RMA shall be accounted for as per the £&&omated procedures in
accordance with A-LM-184-001/JS-001. GFOS and A#ilbbe accounted for in either
a manual or an automated system. Regardless sf/sitem used, the Contractor shall
maintain an audit trail acceptable to DND. Furtlagry automated or manual materiel
accounting system shall first be approved by the #pply accounting records for DND
materiel shall be maintained separate from otherpamy records.

8.3 MANAGEMENT OF DND-OWNED SPARES

8.3.1 The Contractor is responsible for determirtivgrequirement for spares,
obtaining the spares, maintaining custody of theesyy accounting for the spares in an
approved manner for use on the R&O repair linefanthe disposal (when so directed)
of the spares in accordance with A-LM-184-001/J%-00

8.3.2 Spares shall be used in the following order:

GFOS;
CIS;
AAS; and
CFM.

Qo T p
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8.4 SPARES REVIEW

8.4.1 In conjunction with the stocktaking schedtie, Contractor shall carry out a
review of CIS to determine if holdings of any peautar item:

a. Exceed the economic stock retention level. Thellsveormally equal to an
estimated four (4) months stock;

b. Have become surplus to requirements as a resaltajdification, disposal,
obsolescent or transfer of the major equipment/and

c. Are no longer fit for use in the R&O of DND equipnie

8.4.2 In conjunction with the stocktaking schedtie, Contractor shall carry out a
review of GFOS to determine if stock holdings imt#uany item which:

a. Has become surplus to requirement as a resultdval of the end item from
the SNAPS;

b. Has become redundant because of a modificationgehaotice, product
improvement, etc...;

c. Is a catalogued item which should have been tranesféo CIS.

8.4.3 The Contractor shall dispose of and/or temspares which meet the criteria
above and shall prepare and handle the necessauyneatation associated with the
disposal function in accordance with PART 7 of A-1184-001/JS-001.

8.5 STOCKTAKING

8.5.1 The Contractor shall initiate and completaa hundred per cent (100%) manual
stocktaking of RMA, RSA, CRPA(CIS), GFOS and AASaasinimum once every two
years in accordance with PART 6 of A-LM-184-001QJEL.

8.6  SELECTION NOTICE OBSERVATION MESSAGE (SNOM)

8.6.1 Contractors wishing to make observationsw@orimation contained in the
SNAPS, including MRC, shall do so by submittingitledservations using the Selection
Notice Observation Message (SNOM) in accordanck RART 2 of A-LM-184-001/JS-
001.

8.7 EMBODIMENT FEES
8.7.1 On normal transfer or issue of items (sparesyeen AAS, CIS or GFOS
accounts, any embodiment fees shall only be pasé and only upon actual

embodiment. Supply accounting records for DND mekshall be maintained separate
from other company records.
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8.7.2 On bulk transfer/disposal of items in CISd&or AAS accounts, embodiment
fees, if applicable, are subject to a separate P@/Ryotiated rate.

8.8 LOSS OR DAMAGE TO DND MATERIEL

8.8.1 The Contractor shall report to the NDQARiradkances of loss or damage to
DND owned materiel in their custody within two (@prking days of confirmation of its
discovery.

8.8.2 The Contractor may be authorized to makeinepaDND-owned equipment on
loan. All requests shall be forwarded to the PAdpproval. If the Contractor is

authorized to repair damaged DND materiel, theyl slodify the NDQAR before any
repair commences to enable adequate quality assucdithe repair.

8.8.3 Loss or damage of materiel in transit shalhttioned in accordance with Part 8
of A-LM-184-001/JS-001.

8.9  SCRAP - CUSTODY & DISPOSAL

8.9.1 The Contractor shall safeguard, control,disgdose of the scrap materiel in
accordance with Part 7 of A-LM-184-001/JS-001.

8.10 PRESERVATION AND PACKAGING FAILURE

8.10.1 Equipment damaged due to preservation ackhpgang failures in shipments shall
be reported to the NDQAR supported by photograi3QAR will use form CF 777,
Unsatisfactory Condition Report(UCR), to inform BIND parties.

8.11 REUSABLE CONTAINERS

8.11.1 Surplus reusable containers shall be brouglktharge (BOC) to the CRPA, in
accordance with PART 3 of A-LM-184-001/JS-001.

8.11.2 The Contractor shall inspect, repair andépaint reusable metal or wooden
containers. If a requirement to repair, replacprovide a reusable container or other
packaging materiel has been identified, it will @& a charge against the R&O contract
at a negotiated rate shown in the "basis of payheerd on the repair work order.

8.12 TRANSPORTATION

8.12.1 The Contractor shall be responsible to aalbtransportation requirements in
accordance with PART 8 of A-LM-184-001/JS-001.
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8.13 CUSTOMS & EXCISE

8.13.1 DND is responsible for clearing CustomslbbDalD materiel consigned to R&O
Contractors. If a Contractor sub-contracts to anodgountry location, the Contractor is
responsible for the preparation of all the necgssastoms documentations. Customs
Brokers shall not be utilized unless specificallyrmrized by the PA.

9.0 WARRANTY CONSIDERATION

9.1 Materiel which has been returned for warramtystderation shall be actioned in
accordance with PART 10 of A-LM-184-001/JS-001.

10.0 CONTRACTOR USE OF DND EQUIPMENT/PUBLICATIONS

10.1 The Contractor shall not use DND publicatidas]s, test-equipment, or jigs and
fixtures for commercial work without the writtenregent of DND. In instances where
DND has provided such consent, PWGSC will negosattable compensation for DND.
All requests shall be directed to the PA throughGStT.

11.0 STOP REPAIR ACTION

11.1 The Contractor shall comply immediately willhsgop repair instructions.
Detailed procedures are contained in PART 2 of A-184-001/JS-001.

12.0 PUBLICATIONS

12.1 General procedures with respect to manageofigniblications are contained in
PART 11 of A-LM-184-001/JS-001. The Contractorlsdacument requirements for
publications and submit to the NDQAR. The Contrashall develop procedures to
control all DND publications in its possession &edresponsible for amending all DND
publications in its custody. The record of amendimshall be maintained as indicated
in the applicable area of each publication.

12.2 Unless otherwise specified, publications magdpied and/or extracts taken from
them. As these copies/extracts are not subjdallttw-up amendment action, they are
not valid for use as a reference document and beatamped "FOR INFORMATION
ONLY". Contractors shall ensure that any clasdifilecuments are provided with the
appropriate security, consistent with the provisiohA-SJ-100-001/AS-000.

12.3 The Contractor shall respond to any requeswhrification of publication
holdings" which may be requested periodically by[@N

13.0 OFFICE SERVICES

13.1 The Contractor shall perform the secretandl @erical work necessary to carry
out the terms of this contract with respect togheparation, filing and transmission of all
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forms, reports and correspondence, relating tertbeement, accounting, storage, repair,
overhaul, quality control and investigation of mietecovered by this contract. The
provision of these office services shall be deetodak work as defined in PWGSC
clause (1) of 2035 General Conditions — Higher Clexity — Services.

14.0 MINUTES OF MEETINGS

14.1 This section has been intentionally left blank

15.0 PLANT SHUTDOWN/VACATION PERIOD

15.1 During plant shutdown and/or vacation peridlas,Contractor shall ensure that
adequate facilities/personnel are available to enge satisfaction of High Priority
Requirements (HPRs). If contractor personnel ateon site during shutdown, a list of
names and home phone numbers of those Contracsmrpel to be contacted during
plant closure shall be provided to the NDQAR.slthe Contractor's responsibility to
ensure that personnel are available to satisfy RIRirements once identified.

16.0 REPORTS

16.1 MRP PROGRESS REPORTS

16.1.1 The Contractor shall submit one (1) copthefmonthly progress report covering
Mobile Repair Party (MRP) activities in accordamdth PWGSC Form (7139) to the
PA, and one (1) copy to the supporting NDQAR.

16.2 TECHNICAL INVESTIGATION AND ENGINEERING STUDIE S (TIES)
REPORTS

16.2.1 This section has been intentionally lefhkla

16.3 ACCIDENT/INCIDENT REPORTS

16.3.1 This section has been intentionally lefhkla

16.4 R&O CONTRACTOR EFFECTIVENESS REPORT

16.4.1 The PA will monitor the Contractor’'s TAT ngithe R&O Effectiveness Report
as described in PART 2 of A-LM-184-001/JS-001.

16.5 ANNUAL CONTRACTOR HELD INVENTORY REPORT
16.5.1 The Contractor shall report annually toRK#eon the value of all AAS and GFOS

inventory held on March 31. Annex A provides dstan how to report this inventory,
and Annex B is a sample copy of the report.
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Annex A <> Contractor-Held Inventory Reporting Requirements

The instructions to complete the Contractor-Helkehtory Reporting templates are as
follows:

Part A
"DND Owned Inventory Holdings held by Contractors as at 31 Mar 20XX".
Notes:

1. A separate Inventory Holdings report is requireasd@onsumable Inventory and
Repairable Inventory. If your inventory cannot bparted or separated on the basis
of consumable versus repairable, please statetiwdamajority of the inventory
would be classified as repairable or consumabledas the definitions below.

2. Loaned equipment from DND must be authorized thincai@ND-authorized loan
agreement. Reporting shall be as per the conditibthe loan agreement.

3. Whole Capital assets are not to be reported to DNBole Capital Assets are
equipment that has been purchased by DND for theactor that are not inventory,
such as vehicles, test equipment, etc.

4. The reports provided by the company inventory systee acceptable for reporting
purposes to DND, as long as they contain the @ssarformation requested in the
template provided.

5. Provide any alternate part number or manufacturenpenber in addition to the part
number listed above. Provide the class also, ilabvie, as well as any additional
field information you have that may help to clagsife data.

6. Provide the inventory report glectronic format, MS Excelbeing the preferred
software, advise PA if not available.

Definitions:

Government Furnished Overhaul Spares (GFOS)} Non-catalogued inventory spares
which are not purchased by the contractor but &irtse: Accountable Advance Spares

transferred from another contractor; DND procuretwéath the US government; spares

salvaged from DND equipment; or de-catalogued @ahissue Spares (CIS) which are
for 3% line use only. GFOS spares are not recorded ICEH®S.

Accountable Advance Spares (AAS) Non-catalogued inventory spares which the

contractor has been authorized by DND to purchasgyDND funds, on an exceptional
basis. The CFSS does not track AAS.
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Bonded Stock— Inventory spares which the Out of Country coritrabas been
authorized by DND to purchase using DND funds, m®xceptional basis. The CFSS
does not track bonded stock.

Repairable Inventory — An item of supply designated as capable of bespgired.

Consumable Inventory— An item of supply that is not repairable.

Part B

"Repairable Template Input/Output Repairable IneenReport for the Year Ending 31
March 20XX” and “Consumable Template Input/Outpoin€umable Inventory Report
for the Year Ending 31 March 20XX”

Notes:

1. The closing inventory as at 31 Mar 20XX must beatqo the itemized listings
provided in the consumable and repairable repdri3ND Owned Inventory
Holdings as at 31 Mar 20XX.’

2. A separate Input/Output Inventory Report is reqiifice Consumable Inventory and
Repairable Inventory.

3. ltis preferable to provide the data in a part nambvel format detailing the
equipment platform supported, but the summary lesedrt as outlined in the
template is acceptable.

4. Report in one currency only and specify the curyahit is not Canadian.

Part C
"Additional Information Requested for Year-End Reporting"
The following information is requested:

1. Description of the activities performed under thepRir and Overhaul (R&O)
contract(s) supported by the inventory holdingsaf supplied on the Part A
spreadsheet;

2. How often stocktaking is performed on the contrabmdings of DND owned
inventory;

3. Date of last stocktaking;

4. The accounting method used by the contractor teevide inventory reported first-in-
first-out (FIFO), last-in-first-out (LIFO), histaral cost or moving weighted average;
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5. Is this a sub-contractor to another company? Iindm?
6. DND and contractor point of contact for the invemtoeport as at 31 Mar 20XX
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Annex B (GSSC REPORT TEMPLATE)

PART A
DND OWNED INVENTORY HOLDINGS HELD BY CONTRACTORS
AS AT 31 MARCH 20XX
COMPANY|CONTRACT | ITEM/ |EQUIPMENT | NATO |STOCK| ITEM  |QUANTITY | UNIT OF |UNIT [EXTENDED |[CURRENCY | PROGRAM REPAIR
NUMBER | PART |PLATFORM | STOCK | CODE |[DESCRIPTION MEASURE|COST| VALUE UNDER FLAG "Y"
NUMBER THE NUMBER | (SC) WHICH THE ~ |CONSUMABLE
ITEM (NSN) INVENTORY IS | FLAG "N"
SUPPORTS (NOTE 4) HELD (NOTE 6)
(NOTE 1) (NOTE 3) | (NOTE
(NOTE 2) 3) (NOTE 5)
NOTES

General Note:Inventory reported here should include all itehet & contractor holds that belong to DND and #éinatnot already accounted forin the CFSS or CAMMS.

Note 1:If you have an alternate part number or manufagbart number in addition to the part number lispgelase provide that detail if possible. Also pdevthe Group Class if available. We would like adlgitional field
information you have that may help to classify dia¢a.
Note 2: Please specify if possible the equipment platfdreninventory item supports. For example, if yowrentory pertains to three aircraft types, putdpecific aircraft type beside each inventory itegmt mumber.

Note 3:If the inventory item has a NSN or SC, please mi®the number, if you have it readily availableyour inventory system.

Note 4: Report in one currency only and specify the curyahit is not Canadian.

Note 5:If known, enter the program under which the inveyis held (e.g., GFOS, AAS, Bonded Stock, etc.).
Note 6:Please identify repair flag Y for a repairable itand N for a consumable item.
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PART B REPAIRABLE TEMPLATE

INPUT / OUTPUT REPAIRABLE INVENTORY REPORT
FOR THE YEAR ENDING 31 MARCH 20XX

Opening Inventory as at 1 April 20XX: | |

Plus: Cost of Goods Purchased or Acquired: | |

Minus: Consumption / Removals: | |

Closing Inventory as at 31 March 20XX: IE |

NOTES

Note 1: The closing inventory as at 31 March 20XX mustheal to the itemized listing of repairable itemsvided
through Part A, DND Owned Inventory Holdings Held®ontractors as at 31 March 20XX.

Note 2: A separate Input / Output Inventory Report is regpifor Consumable Inventory and Repairable Inepnt

Note 3: Report in one currency only and specify the curydhit is not Canadian.
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PART B CONSUMABLE TEMPLATE

INPUT / OUTPUT CONSUMABLE INVENTORY REPORT
FOR THE YEAR ENDING 31 MARCH 20XX

Opening Inventory as at 1 April 20XX: | |

Plus: Cost of Goods Purchased or Acquired: | |

Minus: Consumption / Removals: | |

Closing Inventory as at 31 March 20XX: | $ S |

NOTES

Note 1: The closing inventory as at 31 March 20XX mustheal to the itemized listing of consumable itemm/juled
through Part A, DND Owned Inventory Holdings Held®ontractors as at 31 March 20XX.

Note 2: A separate Input / Output Inventory Report is regpifor Consumable Inventory and Repairable Ingpnt

Note 3: Report in one currency only and specify the cuydhit is not Canadian.
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PART C

ADDITIONAL INFORMATION REQUESTED FOR YEAR END REPOR TING

Description of the activities performed under thepRir & Overhaul (R&O)
contract(s) supported by the inventory holdingsof supplied on the Part A
spreadsheet.

How often is a stocktaking performed on the contnakoldings of DND
owned inventory?

What is the date of last stocktaking?

What accounting method is used by the contractuakoe the inventory
reported (FIFO, LIFO, historical cost or moving glaied average)?

Is this a sub-contractor to another company? Iindm?

DND and Contractor points of contact for the inweptreport as at 31 March
20XX.

NOTES

Note 1: Inventory reports may be subject to audit by tlic® of the Auditor General (OAG).
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