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WILL BE MADE FOR RE-GRADING OR REPLACING UTILITIES THAT ARE FOUND TO BE IN CONFLICT WHERE
PRE-LOCATING WAS NOT PERFORMED BY THE CONTRACTOR.

2. ALL EXISTING UTILITIES ARE SHOWN ACCORDING TO AVAILABLE RECORD DRAWINGS. NO RESPONSIBILITY
IS IMPLIED OR ASSUMED BY PWGSC OR ISL AS TO AS FOUND LOCATION. THE CONTRACTOR SHALL
LOCATE ALL EXISTING UTILITIES PRIOR TO CONSTRUCTION, INCLUDING UNDERGROUND POWER AND
TELEPHONE SERVICE DUCTS AND SHALL NOTIFY THE DEPARTMENT REPRESENTATIVE OF ANY CONFLICTS
A MINIMUM OF 5 DAYS PRIOR TO CONSTRUCTION. ANY ADDITIONAL WORK REQUIRED AS A RESULT OF
FAILING TO PRE-LOCATE KNOWN OR POTENTIAL CONFLICTS WILL BE COMPLETED AT THE CONTRACTOR'S
EXPENSE.

3. PROVIDE TEMPORARY PROTECTION OF ALL EXISTING UNDERGROUND SERVICES DURING
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