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ADDENDAN’: 1

The following shall be read in conjunction with Ce qui suit doit étre interprété comme faisant
and shall form an integral part of the Tender / partie intégrante de la proposition/appels d’offres
Proposal and Contract Documents: et des documents relatifs au contrat :

1. The NCC corrected the page numbering
of the entire part I document. Please see
attached.

2. Q. Is it possible to send us the previous
award (company and per year total
amount) and ideally a list of all the
submitted bids.

A. A contract was awarded to Cedar
Springs Landscape Group for a total
estimated amount of $ 6,907,614
including 13% HST and estimated
Consumer Price Index increase per
year for a five (5) year term based on
the RFP requirements of tender file #
NR13 posted in 2012.

Allan Lapensée

Senior Contract Officer
Procurement Services
Corporate Services Branch

1. La CCN acorrigé en entier la pagination
de la partie | du document. Voir ci-joint.

2. Q. Est-ce possible de transmettre le
montant du contrat octroyé auparavant
(compagnie et total par annee) and
idéalement une liste de tous les
soumissions déposées.

R. Basées sur les exigences de la demande
de proposition no. NR13 affiché en
2012, un contrat d’une durée de cing
(5) ans a été attribué a Cedar Springs
Landscape Group avec une valeur
estimée de 6 907 614 $ incluant 13%
TVH et incluant une augmentation par
année estimé de I’indice de prix a la
consommation.

Allan Lapensée

Agent principal de contrats
Services de I’approvisionnement
Direction des services généraux
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REQUEST FOR PROPOSALS (RFP)
NCC Tender File No.AL1714

Rideau Canal Corridor
Maintenance Management Services

The National Capital Commission (NCC) is seeking proposals for the delivery of
maintenance management services for a five (5) year period beginning

April 1, 2018, on natural and built facilities and assets as described in this RFP.
(See map on page 5.)

The scope of work will include maintenance of parks, green spaces, recreational
pathways, roadways, bridges, etc. The NCC will continue to provide planning
and overall management of this important federal natural and cultural area in the
National Capital Region.

The NCC is seeking maintenance management services with the objectives of
supporting high standards of service excellence at the best cost. The NCC
believes that this proposal call will result in a successful contract award;
however, in the event that proposals submitted do not meet these basic
objectives, the NCC will not proceed with contract award and will implement
alternative service delivery approaches.

Ce document est aussi disponible en francais.

NCC CONTACT:

Allan Lapensée
Senior Contract Officer

Phone: 613-239-5678 ext. 5051
allan.lapensee@ncc-ccn.ca




PREFACE

The Request for Proposal (RFP) for the Maintenance Management Contract
contains two parts; the text of NCC Maintenance requirements (Part 1)
and the accompanying site maps (Part Il) containing information related
to site limits, identification and location of assets, limits of turf mowing,
snow clearing, etc. In case of any discrepancy whatsoever between parts of
this RFP or, within a particular section of Parts | or Il, the part containing the
more extensive obligations on the part of the Contractor shall prevail. In case
of any ambiguity on the extensiveness of the obligations, the NCC shall
solely establish which one prevails. Words with the initial letter in upper case

have their meanings defined in 2.1.
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SECTION 1 — INTRODUCTION

Context

The National Capital Commission (NCC), through its Capital Stewardship Branch (CS Branch),
manages the natural and built facilities and assets in the Capital urban area, which contributes
towards its rich symbolic setting as the seat of national government. The CS Branch manages
these assets with the objectives of providing a safe and enjoyable experience for all users and the
protection of its natural assets.

The CS Branch manages contracts which provide high quality maintenance services for the
Commission’s urban sites as well as summer and winter maintenance of major federal institutions
in the Capital, such as Parliament Hill. Effective maintenance and lifecycle management is
required for a diverse mix of urban assets, ranging from preservation of urban conservation areas
to naturalized meadow parkways to active downtown parks which host major national events. The
overall objectives of the maintenance practices are to ensure public health and safety, protect and
preserve assets, and provide for an enjoyable experience of NCC sites in keeping with their key
role as part of the Nation’s Capital. In achieving these objectives, the NCC is committed to
planning, developing and implementing all of its programs and activities in a manner designed to
minimize adverse effects on the environment and ideally enhance the environmental resources
under its responsibility.

The CS Branch also delivers visitor products and services such as parks and recreational
facilities, green spaces, the Capital Pathway, the Floral Program, the Rideau Canal Skateway and
the Sunday Bikeday program. As part of its mandate, the CS Branch delivers support services to
events that enhance the positioning of the Capital as a key destination for Canadians.

The National Capital Commission (NCC) is proceeding with a Request for Proposal (RFP) for the
provision of Maintenance Management Services, for the Rideau Canal Corridor Contract (see
section 7 Process for Submitting a Proposal).

The maps included with this RFP clearly present the boundaries of the Contract with respect to
the location where the work is to be performed.

Rideau Canal Corridor Contract Sites:

Arboretum Pathway
Colonel By Drive
Commissioner’s Park
Dow’s Lake Parking Lot
Dow’s Lake Pavilion
Patterson’s Creek

Queen Elizabeth Driveway

NookrwdE
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1.1

SECTION 1 — INTRODUCTION

Scope of Work

The Maintenance Management Contract consists of providing Landscape and Civil Maintenance
as well as Snow and Ice Control and Waste/Recycling/Cleaning Operations on NCC Sites located
within the Rideau Canal Corridor. The Contract also includes providing specialized maintenance
programs, some Event Support and certain reporting obligations. These services are summarized
below, but not limited to the following:

Landscape Maintenance

Turf cutting, trimming, watering, edging, top dressing, seeding or over-seeding, aerating,
fertilizing, etc.;

Tree/Shrub safety & maintenance pruning/trimming, cultivating, edging, mulching,
removing, winter protection, structural pruning/trimming of trees, etc.;

Annual, bulb and perennial: mowing of daffodils, planting/removal, watering,
fertilizing, cultivating, edging, hand weeding, pinching, roguing, winter protection, plant
division-perennial, etc.;

Non-desirable vegetation/nest/small animal control inspecting and removing as
needed.

Civil Maintenance

Roadways, parking lots, walkways, pathways, sidewalks, steps and trails

= All Surfaces: inspecting/reporting, sweeping, removing hazards (leaves, encroaching
vegetation, etc.), providing emergency services such as accident clean-ups, etc.;

= Asphalt: providing emergency pothole/sinkhole fillings;

= Concrete/Masonry (curbs, gutters, granite sets, etc.): re-setting, correcting, etc.;

= Gravel/Granular/Stone Dust/Natural/Decorative: levelling, grading, etc.;

= Wood: repairing, maintaining structural integrity, sanding, painting, etc.

Systems

= Lighting & electrical (distribution boxes/panels, conduits, lamp standards, etc.)
inspecting, repairing, securing, replacing, providing line locates, providing immediate
repairs, reporting, etc.;

= Drainage (catch basins, manholes, ditches, bridges, tunnels, etc.) inspecting,
reporting, cleaning, erosion/flood control prevention, providing line locates, water
level control, removing surface water, etc.;

= Plumbing, irrigation and water (fountains, water and sewer lines, pit toilets,
washroom facilities, pump systems, irrigation controls, etc.) inspecting, cleaning,
repairing, maintaining, replacing, water testing, providing portable toilets, providing
locates, etc.

Fixtures & furniture (NCC furniture only) (fences, stone walls, guardrails, barricades,

flags, bollards, garbage receptacles, signs, etc.) inspecting, repairing, replacing, cleaning,

removing graffiti, painting, staining, displacing furniture, etc.

Snow and Ice Control (roadways and parking lots; walkways, pathways, sidewalks, steps
and building access; buildings; utility service access, trails, lanes, fire lanes, open spaces,
fields, etc.): Providing equipment/supplies, removing, blowing, plowing, shovelling, clearing,
cleaning, sweeping, de-icing, stockpiling, transporting, disposing, providing flood control &
emergency services, etc.

Waste/Recycling/Cleaning Operations (all surfaces): Organic and inorganic litter and
debris pick-up; waste receptacles and recycling containers emptying, cleaning and proper
disposal; outdoor fixtures and furniture and hard surface cleaning; graffiti cleaning/removal

2
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SECTION 1 — INTRODUCTION

(on all surfaces including, but not limited to, walls, bridges, tunnels, posts, signs, trees,
escarpments, etc.); posters and foreign objects removal; spring clean-up; spills removal;
bridge and tunnel cleaning and flushing.

Special Site Requirements

= Providing additional services that may be outside of typical site activities. Site specific
requirements can be above or below typical standards and site limits.

Special Maintenance Programs

=  Floral Program:
= Providing, transporting, planting, maintaining, replacing, watering, fertilizing and
removing approximately 63,500 annuals and of 265,000 bulbs per year.
= Mulching and Composting.
= Providing and spreading mulching and composting material as indicated in 4.8.1.5.

Event Support

= For a fixed number of events, as detailed in Section 5:

= Pick-up, transportation, repairs, installation and dismantling of equipment
(barricades, cones, signs, etc.); closing and opening of parkways and pathways;
providing line locates; event monitoring.

Operational and logistical support for the Sunday Bikedays program.

Operational and logistical support for five (5) events.

Operational and logistical support for fifteen (26) parkway/road closures.

Operational and logistical support for the Tulip Legacy program.

Land Management Services

= Report non compatible land use, encroachments and infractions on NCC Lands;

= Provide sound maintenance practices to ensure continued preservation of NCC Lands;
= Abide by land management plans, principles, policies and regulations;

= Respect all land use agreements and regulations.

Reporting Requirements

= Remit to NCC all reports required.
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1.3

SECTION 1 — INTRODUCTION

Contractor’s Obligations

The Contractor shall provide at his/her own expense all services included in this Contract. These
services are detailed in sections 3 (General Requirements), 4 (Operational Services
Requirements), 5 (Event Support and Other Services) and 6 (Reporting) of the Contract. They are
to be performed in accordance with section 2 (Typical Terms and Conditions) of the Contract.
The Contractor shall also be responsible for providing all equipment and material required to
fulfill the obligations of the Contract.

The Contractor shall be responsible for any Rehabilitation and/or Replacement costs resulting
from the absence or lack of Routine and/or Non-Routine and/or Preventive Maintenance on the
part of the Contractor and as indicated in this RFP.

Contract Boundaries and Quality Requirements

The Contractor shall provide all services within the geographic boundaries as summarized on the
map presented on the following page and detailed in Part 11 of the Contract documentation. The
Contractor shall provide all services to the standards of quality detailed in sections 3 (General
Requirements), 4 (Operational Services Requirements) and 5 (Event Support and Other Services)
of the Contract.
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1.4 NCC Responsibilities

The NCC is responsible for:

1.4.1 General Management

A
B.

C.
D

Ensuring that all contractual obligations are continuously met by the Contractor;
Providing a Contract Management Officer (CMO) for this Contract who shall be the
Contractor’s principal contact at the NCC;

Processing all administration and payment of Utilities for NCC buildings and
facilities used by the public;

. Providing a 24 hour/7 day a week emergency telephone service. (The said

Emergency Service shall interface with the Contractor’s own Emergency Intervention
Service).

1.4.2 Maintenance Services (for NCC assets only)

A

B.
C.

®m

J.

Providing detailed plans for each flower bed, portable planter, floral box and portable
and fixed furniture for the majority of sites;

Providing structural/aesthetical pruning on NCC Lands;

Ensuring the repairs (with the exception of pothole/sinkhole filling, which are the
Contractor’s responsibility) of roadways and parking lots, walkways, pathways,
sidewalks, steps and trails;

Ensuring the life cycle Rehabilitation of the following assets: roadways and parking
lots, walkways, pathways, sidewalks, steps and trails, Systems (lighting & electrical,
drainage, plumbing/irrigation/water), fixtures and furniture;

Providing light standards, granite sets, cobblestones, all signs (blades, decals) and
decorative/drinking fountains and any specialized pavers to the Contractor when
Replacement is required;

Providing some repair services for concrete and masonry surfaces;

Ensuring the repairs and Rehabilitation (including “permanent” graffiti removal) of
all statues, sculptures, works of art and monuments on NCC Lands;

Painting of all roadway, parking lot and pathway lines, pictograms, stop bars, traffic
markings, etc.;

Providing maintenance, repairs and graffiti removal on Capital Pathway signage and
Visitor Access Network, Orientation and Attraction signage;

Inspection, repair and Replacement of roadway lighting systems.

1.4.3 Event Support

A
B.
C.

Managing land use permission for festivals and events;
Notifying Contractor in writing of upcoming new events;
Coordinating liaison with event organizers;
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1.4.4 Land Management Services

A.

@

Mmoo

em

el &

Managing the permits and permissions programs such as the right of ownership,
licenses of occupation and work entry permits (Contractor to monitor activities on
site);

Conducting detailed lifecycle management inspections on a cyclical basis. (e.g. site
condition inspections);

Conducting quality standard inspections annually (in conjunction with Contractor);
Approving the Contractor’s annual Preventive Maintenance plan;

Approving, managing and funding the Minor Capital Project (work considered as
additional services not included in this Contract);

Providing natural resource management;

Managing NCC’s federally mandated approval requirements for land use approval,
design approval, environmental assessment reports and recommendations;
Developing portfolio plans and policies such as: master, sector and area plans;
Managing the NCC volunteer programs and activities such as the bicycle patrol;
Establishing site opening and closing dates.

1.4.5 Law Enforcement & Public Safety

A

B.

C.
D.

Enforcing the NCC Traffic and Property Regulations, the NCC Animal Regulations
and other provincial and federal Legislation where NCC Conservation Officers have
delegated responsibilities;

Participating in special operations with law enforcement and natural resources
agencies;

Providing traffic control during regular operations (does not apply to events);
Providing emergency responses for search and rescue and fire control.

1.4.6 Property Management Services

A

Manage all commercial, institutional and residential property owned by the NCC but
not included in this Contract.
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2.1

SECTION 2 — TYPICAL TERMS AND CONDITIONS

Introduction

This section contains the general terms and conditions applicable to this Contract.

Interpretation

211

Definitions

In this Contract, the following words, when presented with the first letter in upper case
shall have the corresponding meaning:

“Act” means the National Capital Act, R.S.C. 1985, c. N-4 as amended and the
regulations enacted thereunder.

“Additional Services” means any requirements added pursuant to 2.3.2.2 and not
originally included in the Fixed Fee.

“Applicable Laws” means, at any time, with respect to any Person, property, transaction
or event, all then applicable laws, by-laws, statutes, regulations, treaties, judgements,
decrees and (whether or not they have the force of law) all then applicable official
directives, rules, consents, approvals, authorizations, guidelines, orders and policies of
any governmental authorities or Persons having authority over any of such Person,
property, transaction or event and includes all Environmental Laws.

“Business Day” means any Monday to Friday inclusive, statutory holidays in the
Province of Ontario excepted. This definition applies to contract management, but is not
applicable to the Work to be performed by the Contractor pursuant to this Contract.

“Business Hours” means the hours between 8 a.m. and 5 p.m. on any Business Day. This
definition applies to contract management, but is not applicable to the Work to be
performed by the Contractor pursuant to this Contract.

“Capital Stewardship Branch” (CS Branch) is the branch of the NCC responsible for
the maintenance, management and preservation of the natural and cultural assets of
Canada’s Capital region.

“Capital Work” means all Construction, Major and Minor Capital Projects and
Rehabilitation and Replacement work required during the Term to either extend the life
expectancy of an asset or to replace it altogether. All Capital Work shall be considered as
Additional Services excluded from the Contract:

a) “Construction” means production of a new asset, e.g. new pathway, new flower bed,
new light standards, etc.

b) “Major Capital Project” means a large, technically complex work or project, e.g.
resurfacing a parkway.

c) “Minor Capital Project” means capital works or projects having a limited or
uncomplicated scope of work, e.g. rehabilitation of a catch basin.

d) “Rehabilitation” means renovation, refurbishment or partial reconstruction of an
asset including significant replacement of Component systems (greater than 50%) in
order to prolong the useful service life of the asset without changing its basic
function, e.g. repair of a bridge deck, reconstruction of a section of pathway.

e) “Replacement” means the provision of a new asset to take the place of one which
has reached the end of its useful life. The asset being replaced has commonly been
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demolished/destroyed (e.g. Replacement of field assets such as picnic tables and
benches).

“Civil Maintenance” means the provision of all services required to maintain and
preserve NCC physical infrastructures such as roadways, pathways, lights, fixtures and
furniture, plumbing system.

“Component” means a constituent part of a System or a whole, which may or may not be
part of an asset. Notwithstanding the aforementioned, a Component may also function on
its own, independent of the System(s) in which it is a Component.

“Condition based monitoring” or “CBM” means observing and reporting (monitoring,

testing, etc.) the state of a System and its Components in order to determine when/if
Maintenance is actually necessary.

“Conservation Officer” means an NCC employee with peace officer status whose
functions include law enforcement and public safety.

“Consumables” (also known as nondurable goods or soft goods) are products that are
routinely used up while a System or Component is in operation and are intended for
recurrent replacement and purchase. They include, but are not limited to, items such as
bolts, screws, nails, belts, gaskets, tie-wraps, touch-up paint, adhesives, caulking, oils and
lubricants, hydraulic fluids, fuses, cleaning products, connectors, etc.

“Contract” means the contract entered into between the Successful Proponent and the
NCC, incorporating, with such changes as may be required by the context, all of these
Terms and Conditions, pursuant to which the Successful Proponent agrees to perform all
of the specific services in accordance with the standards of performance set out in
sections 1 to 7 and Part Il (site maps) of the Maintenance Management Contract, and
other matters arising out of the successful proposal and accepted by the NCC, if any.

“Contract Management Officer” or “CMO” means an NCC employee or delegate
whose function is to monitor the Contract on behalf of the NCC.

“Contractor” is synonymous with Successful Proponent.

“Detailed Proposal” means a proposal submitted by a Proponent in response to the RFP
issued by the NCC that shall be subject to evaluation by the NCC for the purpose of
selecting a Successful Proponent.

“Emergency Communication Services” means, depending on the context, the NCC
24-hour Emergency Communication Service (24 HECS) available 365 days/year at
613-239-5353.

“Emergency Intervention Service” means the intervention service interfacing with the
emergency services that must be provided by the Contractor twenty-four (24) hours per
day, three hundred and sixty-five (365) days per year.

“Employees of the Contractor”, “Contractor’s Employees”, “Personnel of the
Contractor” and “Contractor’s Personnel”, whether in upper or lower case, all mean
any person employed by the Contractor and include dependent contractors and any
subcontractors of the Contractor as well as their employees and volunteers.

“Environmental Laws” means:

i. all federal, provincial, regional or municipal statutes and regulations with respect to
environmental or occupational health and safety matters as they may be amended or
replaced from time to time;

ii. the jurisprudence with respect to environmental law and health and safety law; and

iii. all environmental assessment procedures, rules, ordinances, policies (including, but
not limited to, the procedures and mitigation measures set out in Appendix 2-D),

8
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guidelines, orders, approvals, notices, permits, judgements, directives, licences,
decisions and requirements, with or without force of law, as they may be amended or
replaced from time to time.

“Equipment” means all equipment and machinery that shall be provided by the
Contractor to the satisfaction of the NCC, for landscaping and Civil Maintenance, Snow
and Ice Control, Waste/Recycling/Cleaning Operations or Other Services pursuant to the
Contract.

“Event of Insolvency” means any of the following events:

(i) if proceedings are instituted by or against the Contractor to cause it to be wound up,
dissolved, liquidated and, in the case where such proceedings are instituted against
the Contractor, the Contractor acquiesces in such proceedings, or the Contractor has
its existence terminated or has any resolution passed therefore, or makes a general
assignment for the benefit of its creditors or a proposal under any legislation dealing
with insolvency or bankruptcy, or is declared bankrupt or insolvent, or files a petition
or answer seeking a reorganization, arrangement, composition, readjustment,
liquidation, dissolution or similar relief for itself under any present or future law
relating to bankruptcy, insolvency or other relief for or against debtors;

(ii) if a court of competent jurisdiction enters an order, judgement or decree approving a
petition or proceedings filed against the Contractor seeking any reorganization,
arrangement, composition, readjustment, liquidation, dissolution, winding up,
termination of existence, declaration of bankruptcy or insolvency or similar relief
under any present or future law relating to bankruptcy, insolvency, or other relief for
or against debtors; or

(iii) if a trustee in bankruptcy, receiver and manager, liquidator, administrator or any
other officer with similar powers is appointed for the management of all or any
substantial part of the property of the Contractor.

“Fixed Fee” means the dollar amount per annum payable by the NCC to the Contractor
for each Year of the Term of the Contract.

“Force Majeure” means any of the following events which (i) prevents the performance
by the Contractor of its obligations pursuant to this Contract, and (ii) is not caused by and
is beyond the control of the Contractor: acts of God, earthquakes, tidal waves, hurricanes,
windstorms of extreme violence or intensity, other exceptional climatic condition of
extreme violence or intensity, lightning, wars (whether declared or not), riots,
insurrections, rebellions, civil commotions, sabotage, partial or entire failure of Utilities,
strikes or other labour disruptions, shortage of and inability to procure labour, materials
and supplies (after best efforts have been made by the Contractor to obtain replacements
for such labour, materials and supplies) or orders, legislation, regulations and directives
of any governmental authorities. With respect to: partial or entire failure of Utilities,
strikes or other labour disruptions, shortages of and inability to procure labour, materials
and supplies, or orders, legislation, regulations and directives of any governmental
authorities, an increase in the cost on an annual basis of any such factor of less than
twenty-five per cent (25%) compared to the amount budgeted for such factor in any
approved payment schedule, or a delay of less than two weeks in the time for
performance of any services required under the Contract, shall be deemed not to be, and
shall not be claimed to constitute an event of Force Majeure.

“Hourly Rate/Unit Price” means cost allocated to the services described in

Appendix 2-A of the RFP to be provided by the Contractor in conformity with the
standards of performance contained in this Contract.
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“Landscape Maintenance” means the provision of all services required to maintain and
preserve NCC natural assets such as turf, trees, etc.

“Maintenance” means all Landscape Maintenance, Civil Maintenance, Snow and Ice
Control, Waste/Recycling/Cleaning Operations and any other services that are to be
performed by the Contractor to respect its obligations in this Contract. It also means the
ongoing operation and provision of a specific set of quality standards in order to achieve
a desired condition of asset or levels of service. Maintenance operation entails the
installation and up keep, repair and restoration of assets to a condition in which it may be
effectively utilized for its designated purpose.

It also includes the following:

a) “Routine Maintenance” means all Maintenance required more than once per month
on any given site and/or single asset. It includes Maintenance services generally
required to offset the effects of weather and vegetation growth, plus minor repair and
parts replacement of a reactive nature to remedy defects and unserviceabilities
including, without limitation, such activities as snow and ice removal, grass cutting,
replanting of floral displays, pothole repair, replacement of sprinkler heads and light
bulbs, sign reinstallation, vandalism repairs and resetting granite sidewalks.

b) “Preventive Maintenance” means all Maintenance usually required either monthly,
annually or once every two or three years. It includes all Maintenance services of a
proactive nature to prevent deterioration or damage from occurring and to repair
minor damage or deterioration before environmental conditions cause it to become
major, normally performed on a scheduled basis, including without limitation such
activities as winter protection, inspections, sanding/repainting, tree removal and
planting, pothole repairs, replacement of broken or defective Components, start-up
and shutdown of systems, spring clean-up. The NCC shall be solely responsible for
approving the frequency of any services required in this Contract.

“Maintenance Management Contract” means the main heading of this RFP; it
encompasses all service requirements to be completed by the Contractor as more
particularly described in sections 1 to 6 and Part Il (site maps) of this RFP.

“National Capital Region” (NCR) has the meaning ascribed thereto in the Act.
“NCC” means the National Capital Commission.

“NCC Lands or Buildings” means lands or buildings owned and maintained by the
NCC. These lands or buildings are included within and constitute an integral part of this
Contract.

“NCC Records” means any records in the custody of the NCC in existence on the
commencement date of the Term, pertaining to the Subject Matter and all information,
data and records prepared by the Contractor during the Term in relation to the Subject
Matter and all reports of same including any correspondence, memorandum, book, plan,
map, drawing, diagram, pictorial or graphic work, photograph, film, microfilm, sound
recording, videotape, digitally recorded data, and any other documentary material,
regardless of physical form or characteristics.

“Operational Services” means the Landscape Maintenance, Civil Maintenance, Snow
and Ice Control and Waste/Recycling/Cleaning Operations to be performed by the
Contractor, as more particularly described in section 4 of this RFP.

“Person” means any individual, corporation, partnership, trust, other legal entity, other
incorporated association or a government or political body.

“Pre-contact archaeological potential” means lands suspected of having a significant
potential for archaeological artifacts that pre-date 1610.

10
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“Proponent” means the party submitting a Detailed Proposal in response to this RFP.

“Request for Proposal” (RFP) means the request for proposals issued by the NCC
pursuant to NCC tender file number AL1714 for the Rideau Canal Corridor Contract.

“Safety and Clearance Pruning” is all pruning, trimming and removal of trees and
shrubs related to safety, the maintenance of clearance corridors and existing vistas on the
lands which are subject to this Contract. Those activities are more precisely described in
section 4.3.2.

“Snow and Ice Control” means Maintenance required to clear and remove any snow and
control any ice from all designated assets, including, but not limited to, roadways and
parking lots, sidewalks and building entrance ways, to ensure, at all times, public safety.

“Event Support and Other Services” means all services related to events and basic land
management services to be performed by the Contractor as more particularly described in
section 5 of this RFP.

“Specimen Tree/Shrub” means a mature tree (or clump of trees) such as but not limited
to Maples, Oaks, Ash, etc. located within a maintained area.

*’Standing offer agreement’” (SOA) is an agreement by which a Contractor agrees to
supply goods and/or services, as requested by the NCC, for a specific period of time, at
prearranged prices and as per the applicable terms and conditions set out in the
agreement.

“Structural, Aesthetic and Maintenance Pruning” means pruning and trimming
activities that are related to the appearance and the development of a structurally sound
branch system in an effort to control the size and long term health of the tree. It includes
crown/canopy thinning, directional or formative pruning, creation of new vistas, crown
reduction and cabling installation and removal. This activity is more precisely described
in4.8.2.

“Subject Matter” means the lands, buildings, fixed and portable assets and all duties
and/or services related thereto, to be performed pursuant to the Contract.

“Successful Proponent” means the Contractor, if any, to whom the NCC has awarded
the Contract.

“Surface discontinuity” means a vertical discontinuity of 2 cm or more, which creates a
step formation or crack in the surface of a sidewalk, path or roadway.

“System” means a set of interacting and/or inter-dependent Components forming an
integrated whole.

“Term” means the period commencing April 1, 2018 and terminating March 31, 2023.

“Terms and Conditions” means the Contract and the expressions hereof, herein, hereto,
hereunder, hereby and similar expressions referring to these Terms and Conditions;
unless otherwise indicated, references to articles, sections and recitals are to articles,
sections and recitals in these Terms and Conditions.

“Unaided Testing” or “Unaided Inspection” refers to methods of testing or inspection
that involve the senses of sight, smell, sound and touch. Instruments that are used as part
of Unaided Inspections generally augment the Contractors senses, as previously listed.
“Unit Price/Hourly Rate” means cost allocated to the services described in

Appendix 2-A of the RFP to be provided by the Contractor in conformity with the
standards of performance contained in this Contract.

“Utilities” means publicly distributed services such as energy (electricity, oil, gas),
sewage disposal and water supply.

11
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“Waste/Recycling/Cleaning Operations” includes the pick-up, clean-up and disposal of
all organic and inorganic waste (solid and/or liquid), the recycling activities, graffiti
cleaning/removal activities and general cleaning of assets within the scope of this
Contract.

“Work” means the whole of the goods, services, materials, equipment, software, matters
and things required to be done, furnished or performed by the Contractor with respect to
the Subject Matter in accordance with the terms of this Contract and as more specifically
set out in Sections 1 to 6 and Part Il (site maps) of the RFP.

“Year” means a period of twelve consecutive months during the Term extending from
April 1% of one calendar year to March 31% in the next calendar year.

12
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2.2 Extended Meanings

2.2.1

2.2.2

2.2.3

224

2.2.5

2.2.6

Governing Laws and Forum

This Agreement shall be governed by, construed and interpreted in accordance with the
applicable laws in force in the province of Ontario.

Any dispute arising out of this Agreement shall be subject to the exclusive jurisdiction of
the courts of the province of Ontario (Canada).

Currency

Except where expressly provided to the contrary herein, all monetary amounts in this
Contract are stated and shall be paid in Canadian dollars.

Severability of Provisions

Each of the provisions contained in this Contract is distinct and severable and a
declaration of invalidity or unenforceability of any such provision or part thereof by a
court of competent jurisdiction shall not affect the validity or enforceability of any other
provision hereof.

Entire Contract

When duly executed by the Contractor and the NCC, the Contract shall constitute the
entire Contract between the parties pertaining to the Subject Matter. There shall be no
warranties, representations or agreements between the parties in connection with such
Subject Matter except as specifically set forth or referred to in the Contract. All the
provisions of the Contract shall be construed as covenants and agreements. Except as
expressly provided in the Contract, no amendment, or waiver of any provision of such
agreement shall be binding unless executed in writing by the party to be bound thereby.
No waiver of any provision of the Contract shall constitute a waiver of any other
provision and no waiver of any provision of such Contract shall constitute a continuing
waiver unless otherwise expressly provided.

Headings & Table of Contents
The inclusion of headings and table of contents in this Contract is for convenience of
reference only and shall not affect the construction or interpretation of the provisions set

out in this Contract.

Appendices & Materials Incorporated by Reference

Sections 1 through 7 and Part Il of the Contract are incorporated within and constitute
integral parts of this Contract.

13
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2.3 Alterations

231

2.3.2

NCC Termination Right

Pursuant to section 40 of the Financial Administration Act, it is a term of every contract
for the payment of any money by the NCC, that payment under the Contract is subject to
there being a parliamentary appropriation for the fiscal year in which any commitment
under the Contract is due and payable. If there is no parliamentary appropriation, the
NCC shall have the right to deliver notice in writing to the Contractor terminating this
Contract in its entirety and the NCC shall not be liable for any damages suffered by the
Contractor as a result of such termination.

Alterations to Scope of Contract

The NCC reserves the right to make alterations to any part of the Subject Matter at any
time or times during the Term by delivery of notice in writing to that effect to be
effective from the date stipulated which shall not be earlier than ten (10) Business Days
after the deemed delivery date of the written notice. These alterations shall consist of
additions, re-allocations, revisions or withdrawals of sites/programs/events/
services/activities/sub-activities* (e.g. site: Commissioner’s Park; program: Floral
Program; events: Sunday Bike Day; activity: Turf; sub-activity: Turf Cutting and
Trimming).

* A solidus (/) throughout section 2.3.2 “Alterations to Scope of Contract” means
“and/or” e.g.: site and/or program and/or event, etc.

2.3.2.1 Cost Establishment Process

The NCC shall use a cost establishment process for calculating the amount of any
compensation resulting from additions, re-allocations and withdrawals (with the
exception of the specific kinds of withdrawals indicated in sections 2.3.2.4.1 and
2.3.2.4.2). This process shall determine the amount owed to either the NCC (in
the case of withdrawals) or to the Contractor (in the case of additions). The
following is a summary of the cost establishment process:

Prior to Contract Award

The Contractor shall provide as part of his/her Detailed Proposal a price
breakdown for each site included in the Contract (see Appendix 7-A (3)).

After Contract Award and During Term of Contract

The NCC shall notify the Contractor in writing of any alteration and shall
provide a description of the sites, activities or sub-activities to be added, re-
allocated, revised or withdrawn. The NCC’s right to make alterations is
unlimited.

The Contractor shall then provide the NCC with an estimate of the total cost for

any alteration accompanied by a breakdown per activity and, if required, per sub-
activity which must be based on the following:

14
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2.3.2.2

2.3.2.3

2324

1. The original price per site as provided in the Detailed Proposal (see
Appendix 7-A (3));

2. The information provided by the NCC describing the alteration;

3. The Hourly Rate or Unit Price for each service as indicated in Appendix 2-A,
when such rates or unit prices have been submitted as part of Appendix 2-A.

4. The expense report for the corresponding year (see appendix 6-B and 6-C)

The NCC shall evaluate the Contractor’s estimate based on items one, two and
three indicated above.

The NCC and Contractor shall arrive at a mutually agreed fee for any alteration
based again on items one, two and three indicated above. Failing agreement, the
NCC and Contractor shall deliver their respective proposals on the amount to be
added or deleted to an arbitrator appointed pursuant to 2.15.13.

The arbitrator’s jurisdiction in such matter shall be limited to choosing one of the
two proposals based on items one, two and three indicated above. This choice
shall be binding on the parties. The parties will each pay 50% of the arbitrator’s
fee.

Additions to Contract

In addition to 2.3.2 and 2.3.2.1, the Contractor acknowledges that should there be
any sites/programs/events/services/activities/sub-activities added to the Subject
Matter, then the Contractor shall be obligated to provide the said Additional
Services at a fair equitable price as requested by the NCC. Except in case of
emergency, the Contractor must await the issuance of a change order before
performing the additional work.

Re-Allocation

In addition to 2.3.2 and 2.3.2.1, the NCC shall have the right to re-allocate or
revise Maintenance activities to be provided herein to other sites, to substitute
new sites/programs/events/services/activities/sub-activities for deleted sites/
programs/events/services/activities/sub-activities or to revise standards of
performance.

Withdrawals to Contract — General

In addition to 2.3.2 and 2.3.2.1 and in the event that the NCC elects to
permanently or temporarily withdraw any site/program/event/service/activity/
sub-activity, then the Contractor shall be relieved of any further rights or
obligations hereunder in respect of such site/program/event/service/activity/sub-
activity, including without limitation the right to recover any part of the Fixed
Fee of the Contract that would otherwise have been payable to the Contractor in
respect of such withdrawal. The Contractor acknowledges that should the NCC
withdraw any site/program/event/service/activity/sub-activity, then the
Contractor shall have no recourse or any entitlement to damages or any other
remedies pursuant to this Contract or otherwise in respect of such decision made
by the NCC.
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2.3.2.4.1 Withdrawal of an Entire Site/Program/Event/Service

The NCC shall use a cost establishment process for the withdrawal of an
entire site/program/event/service that is different from the one indicated
in 2.3.2.1 above. The total amount for the site/program/event/service to
be withdrawn shall be as provided by the Contractor in the Fee Proposal
Breakdown (see Appendix 7-A (3)) and according to the Annual Fixed
Fee Payment Schedule (see Appendix 6-A) and the corresponding
annual expense report (see Appendix 6-B and 6-C). There shall be no
negotiation of cost for the withdrawal of an entire site/program/event/
service/activity/sub-activity.

2.3.2.4.2 Withdrawal of Activities/sub-activities

The NCC shall again use a cost establishment process for the withdrawal
of activities/sub-activities that is different from the process indicated in
2.3.2.1 above. The NCC and Contractor shall establish, on a case per
case basis, a unit cost for each activity/sub-activity to be withdrawn. The
unit cost shall then be used along with a cost calculation formula to
establish the amount to be adjusted on the Fixed Fee of the Contract.

Contractor’s Obligations

The Contractor agrees to use best practices, in compliance with the Terms and Conditions of this
Contract and with any laws in effect during the Term. The Contractor agrees to take, or have
taken, any steps required to fulfill his obligations under this Contract and to consider and comply
with the terms of this Contract at all times, completely and faithfully. The scope of the Contract is
established by the body of services required in each section. The Contractor will ensure that he
provides the services required in each section of this Contract even though individual tasks are
not specifically identified but are required to provide the services requested.

Unless the context clearly indicates a contrary intention, whenever the term “asset” is used in this
Contract, the term shall be interpreted as meaning both natural and built assets.

Whenever a limit on a map runs along a natural asset (e.g. cliff, escarpment, etc.), the
Contractor’s obligation shall extend to that entire asset. If the limit runs along a shoreline, the
Contractor’s obligation shall extend to the water’s edge wherever it may be at any given time.

2.4.1 Payment Schedule (see 2.5.1.1, 2.6.1.2, 6.1.1 and Appendix 6-A)

Notwithstanding that the annual Fixed Fee is unamendable by the Contractor for the
entirety of the Term, the monthly allocation of the annual amounts for purposes of
establishing the amount payable to the Contractor for any given month during the Term is
subject to the review and approval of the NCC.

2.4.1.1 Preparation of Payment Schedule
The Contractor agrees to prepare and submit to the NCC by no later than the
28" day of February (except for the first payment schedule which is required

with the detailed proposal) for each Year of the Term commencing in 2018, for
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24.1.2

24.1.3

24.14

24.15

24.16

the NCC’s review and approval, an annual payment schedule in the form and
having the content described in Appendix 6-A, and allocating the Fixed Fee on a
monthly basis as described in 6.1.1.

Approval of Payment Schedule by NCC

The NCC shall have the right, acting reasonably, to disapprove any item or items
contained in the payment schedule delivered pursuant to article 2.4.1.1 above.
The purpose of this approval right is to address the monthly allocation of the
Fixed Fee of the Contract in respect of the programs to be delivered by the
Contractor during any given month.

Approved Payment Schedule Unamendable

Upon receipt of NCC approval of the payment schedule, the allocation of the
amounts set out therein shall be fixed for the relevant Year of the Term unless
amended as per the permitted alterations to the scope of the Contract (see 2.3.2).

Limitation on NCC Financial Obligations

The NCC shall have no obligation, and the Contractor shall not represent to third
parties that the NCC has any such obligation, on account of reimbursement of
expenses, overhead costs, administrative expenses, or salaries and benefits of
employees, except to the extent that such amounts are included in amounts
payable pursuant to the payment schedule.

Holdback on Final Payment

Upon the expiry or earlier termination of the Term, the NCC shall withhold
100% of the final payment due. The said holdback shall be returned to the
Contractor once a physical inspection of Contract assets confirms that they are
returned in a condition satisfactory to the NCC.

Direct Deposit

Payments by direct deposit are presently available to all companies doing
business with the NCC. Should your firm be awarded a contract with the NCC
and be interested in this method of payment, a completed “SUPPLIER —
DIRECT PAYMENT AND TAX INFORMATION FORM” will be required
prior to award of contract.2.4.2 Planning Process for Minor Capital Projects

Planning Process for Minor Capital Projects

24.2.1

Minor Capital Projects

The NCC plans its Minor Capital Projects by establishing a list, determining
priorities over several years and regularly updating the list and the priorities. In
support of the NCC’s planning process, the Contractor agrees to prepare and
submit to the NCC, for the NCC’s review and consideration, a completed annual
Capital work assessment report in respect of any proposed Minor Capital Project
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expenditure for such works as the Contractor identifies as necessary to maintain
the quality standards in existence at the commencement of the Term (see 6.1.7).

2.4.2.2 Minor Capital Project Implementation

Minor Capital projects shall be awarded through the normal contracting process
and are outside the scope of this Contract.

Like any contractor, the Contractor may bid for contracts provided he can assure
the NCC that his participation in this process has no negative impact on the work
required in the current Contract. Should the Contractor be selected for such work,
he will ensure that he uses employees who are not assigned to the day-to-day
tasks involved in the current Contract, this to avoid temporarily reassigning
employees from this Contract and resulting in savings for the Contractor and loss
for the NCC. Should the Contractor perform work using the same labour force,
without first submitting the names of replacement employees and obtaining NCC
approval, he will be deemed to have negatively affected the accomplishment of
one or more contractual duties and the NCC may deduct from the next monthly
payment an amount equal to the salaries and other expenses saved by the
Contractor.

2.4.3 Conditions Common to Performance of All Maintenance Duties

In addition to the obligations imposed in 2.4.1, the Contractor agrees that it shall comply
with each of the following conditions:

2.4.3.1 Permitted Uses

The Contractor shall not, without the written approval of the NCC, use any part
or parts of the Subject Matter or permit them to be used in whole or in part for
any purpose or purposes other than those permitted by the Plan for Canada’s
Capital, any other NCC land use plan in effect from time to time, and Applicable
Laws. In the event of conflict between the provisions of the Plan for Canada’s
Capital and any other land use plan promulgated from time to time by the NCC,
the provisions of the most recent of such plans shall prevail.

2.4.3.2 Environmental Laws, Administrative Policies and Procedures

In performing each of the operational duties identified in sections 1, 3, 4, 5and 6
and Part 1l of the Contract, or in complying with the requirements of any part of
this Contract, the Contractor shall comply fully, at its own expense, with all
requirements imposed by Environmental Laws, and with all requirements
imposed by the various NCC environmental administrative policies and
procedures (Appendix 2-D), including any and all amendments or replacement
policies.

2.4.3.3 Business Practices
The Contractor agrees not to conduct and to use its best efforts to restrain all

other persons entitled to use the Subject Matter or any part or parts thereof from
conducting any of the following businesses or methods of doing business on or
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2434

2435

2.4.3.6

2437

from the Subject Matter, and further agrees to include the wording of this section
in any contracts granting the use of the Subject Matter or any part or parts
thereof:

a) Any business which, because of the merchandising methods likely to be
used, would adversely affect the reputation of the Subject Matter and/or the
NCC;

b) An operation in any line of merchandise or service which makes a practice of
unethical or deceptive advertising or selling procedures;

c) An operation in any line of merchandise or service which, because of the
character of the merchandise or service, would adversely affect the reputation
of the Subject Matter and/or the NCC;

d) Any business practice which, whether through advertising, selling procedures
or otherwise, may adversely affect the Subject Matter or the reputation of the
NCC, or may reflect unfavourably on the Subject Matter or the NCC, or
which may confuse, mislead or deceive the public.

Bilingual Services

The Contractor agrees that it shall employ at its own cost and expense competent
employees and ensure that all services offered or required to be offered directly
to the general public hereunder in respect of the Subject Matter shall be capable
of being provided at all times in both official languages of Canada. The NCC
reserves the right to verify employee language proficiency by means of a
language test which shall be administered by the NCC in a fair and equitable
manner. The Contractor shall bear all costs associated with the administration of
the language test.

Signage

The Contractor covenants and agrees to comply, at all times and from time to
time during the Term, with the provisions of the Act, any regulations thereunder,
and any by-laws or policies of the NCC dealing with the erection or Maintenance
of signs on lands belonging to the NCC or for which the NCC is responsible. For
greater particularity, the Contractor must ensure that all signs are bilingual.

Duty to Act in Good Faith

The Contractor shall act diligently, efficiently, in good faith, in conformity with
the requirement of insurers and in accordance with the standards applicable to a
prudent owner in performing the duties and services required of it hereunder.
Warranty

The Contractor warrants that it is competent to perform the Work required under
this Contract in that it has the necessary qualifications including, without
limitation any licensing or certification requirements imposed by the applicable
laws as well as the knowledge, skill and ability to perform the Work.

Any work and/or service provided by the Contractor must be consistent with the
established and generally accepted standards for supplies and services of the type
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2.4.3.8

covered by this Contract, in full compliance with the requirements and free from
defect in material and workmanship. The Contractor agrees that this warranty
shall survive the acceptance of and payment for the Work and agrees that the
Contractor’s obligation under it includes repairing or replacing any part or parts
thereof which shall, within twelve (12) months from the date of delivery or date
of completion of the Work, become defective as a result of faulty design,
material or workmanship.

Commitments Made in Contractor’s Proposal

In addition to the obligations contained in this Contract, the Contractor hereby
undertakes to fulfil the commitments made in its Detailed Proposal which is
incorporated by reference into this Contract. If there are any inconsistencies
between the terms and conditions of this Contract and those set out in the
Detailed Proposal, the document containing the most extensive obligations on the
part of the Contractor shall prevail.

2.4.3.9 Work for Others

The Contractor shall obtain prior authorization in writing from the NCC before
accepting and/or commencing any work for a third party on land subject to this
Contract. The NCC shall verify that the work contemplated is not already
included under this Contract before providing its authorization. For event
support, the Contractor shall specify in writing all events on land subject to this
Contract considered by the Contractor for work and any potential areas of
conflict.

2.4.3.10 Security Risks

General

The Contractor shall ensure that none of the Employees of the Contractor and
others for whom the Contractor is responsible and who are to perform the
Contractor’s obligations under this Contract constitute a security risk and shall
ensure that all Employees of the Contractor and others for whom the Contractor is
responsible who are to perform the Contractor’s obligations under this Contract
complete the NCC’s security screening process in order that the NCC may obtain
a security assessment of that person before accessing any site included in this
Contract.

The security requirements are more specifically described in 2.15.15.

2.4.3.11 Heritage Buildings

The Contractor acknowledges that certain buildings have been categorized as
“classified” or “recognized” buildings by the Federal Heritage Buildings Review
Office (herein referred to as the “FHBRO”). Buildings categorized as “classified”
are buildings to which the Minister of Heritage has assigned the highest heritage
designation. No action that may affect the heritage character of a “classified”
heritage building including alteration, dismantlement or demolition can occur
without full consultation with FHBRO. For buildings categorized as
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“recognized”, appropriate heritage advice must be obtained before any action
affecting the heritage character is taken. The Contractor agrees to comply with all
requirements imposed from time to time by FHBRO with respect to such
properties.

2.4.3.12 Archaeological Discoveries

The Contractor agrees that, if at any time during the Term, any vestiges of early
human occupancy of the land, including without limitation bones, ruins, or
artefacts, are discovered in the performance of the Work under this Contract, the
Contractor shall immediately suspend all such Work and shall advise the NCC
forthwith of the discovery. See 3.33.
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2.5 Contracting

2.5.1 Limitations on Contracting Authority

2.5.2

2.5.3

2.5.1.1 Authority Linked to Approved Budgets

The Contractor shall not have, and shall not represent to any third party that it
has, any authority to commit the NCC to any expenditure or to enter into any
contract on behalf of the NCC unless:

a) Such expenditure or contract is made pursuant to a payment schedule or a
capital budget which has been approved by the NCC pursuant to 2.4.1.3
and/or 2.4.2.2;

b) If required pursuant to 2.5.2, the Contractor has obtained the prior approval
of the NCC in writing to enter into the expenditure or contract; and

c) The Contractor has complied with the other contractual requirements set out
in this document; or

d) Such work is required to be performed by reason of an emergency situation
(which is a situation that if not remedied without delay, would result, in the
reasonable opinion of the Contractor, in damage or further damage to any
part or parts of the Subject Matter or to private property adjoining the Subject
Matter) in which event the Contractor is hereby authorized to proceed with
such work as is reasonably deemed by the Contractor to be necessary for the
protection and preservation of such Subject Matter, provided however, that
such expenditure may not extend beyond a period of twenty-four hours from
the time of the occurrence unless otherwise approved by the NCC.

Notwithstanding the foregoing, the Contractor shall not have, and shall not
represent that it has, the authority to pledge the credit of the NCC nor purport to
create any security interest in any property of the NCC in favour of a third party.

2.5.1.2 Prohibition

The Contractor shall not incur any expenditure or enter into any contract on
behalf of the NCC except on an arm’s length basis.

Sub-Contracting

The Contractor shall advise the NCC of any part of the Work that it wishes to subcontract
prior to contracting for such Work and shall allow the NCC to review the terms of
reference for such contract. If the scope of Work identified in the terms of reference for
such contract or any other part of such contract is not satisfactory to the NCC, the
Contractor shall make any modifications that the NCC requires. Any subcontractor used
by the Contractor for the purpose of providing services hereunder shall respect all
requirements of this Contract.

Denial of Agency

Nothing contained in this Contract creates any relationship of agency, partnership, joint
enterprise or any relationship other than a contractual one. In all respects the Contractor
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is acting in his own capacity, and all debts and liabilities to third persons incurred by the
Contractor are and shall be exclusively for the account of the Contractor.

Federal Land Use & Other Approvals

Pursuant to subsections 12 (1), (3) and (4) of the Act, changes in the use of NCC Lands
(or other federal lands), including alterations to the landscape or alterations to the interior
of a building or other works the effect of which is to accommodate a change in use of
such building or work, may not take place unless the NCC grants its approval to such
changes prior to the commencement of the works effecting the change in use. The
Contractor hereby covenants and agrees that no work or activity, including the
submission of applications for development approvals, in respect of a change in the use
of lands or structure owned by the NCC (or by another federal entity) may occur without
the Contractor having first obtained Federal Land Use Approval pursuant to subsection
12 (1) of the Act therefore from the NCC. The Contractor acknowledges that nothing in
this Contract limits the jurisdiction of the NCC in exercising its function as the land use
planner for the National Capital Region as that term is defined in the Act. For greater
clarity, the Contractor acknowledges that the NCC in its role as land use planner may
deny approval for any proposal submitted in respect of any change in use of lands or
buildings comprising part of the Subject Matter, and that the Contractor shall have no
recourse nor any entitlement to damages or any other remedies pursuant to this Contract
or otherwise in respect of such denial. The Contractor further covenants and agrees to:

a) prepare and submit to the NCC requests for approval for any proposed change in use
of any part or parts of the lands or structures comprising part of the Subject Matter,
together with such supporting information, studies or other requirements that are
usually and customarily imposed by the NCC in the context of such applications; and

b) to refrain from and not to permit the commencement of any works to effect a change
in land use for any part or parts of the lands or structures comprising part of the
Subject Matter without first obtaining approval therefore from the NCC.

Design Approval

Pursuant to subsection 12 of the Act, prior to commencement of any construction,
demolition or alteration project involving a federal entity and/or federal lands or
structures located thereon, design approval shall first be obtained from the NCC. The
Contractor hereby covenants and agrees that no work or activity, including submitting
applications for development approvals, in respect of any such construction, demolition
or alteration projects may occur without the Contractor having first obtained design
approval therefore from the NCC. The Contractor acknowledges that nothing in this
Contract limits the jurisdiction of the NCC in granting or denying design approvals as
contemplated herein. For greater clarity, the Contractor acknowledges that the NCC may
deny design approval for any proposal submitted in respect of any part of the Subject
Matter, and that the Contractor shall have no recourse nor any entitlement to damages or
any other remedies hereunder or otherwise in respect of such denial. The Contractor
further covenants and agrees to:

a) prepare and submit to the NCC requests for approval for any proposed construction,
demolition or alteration of lands or structures comprising part of the Subject Matter,
together with such supporting information, studies or other requirements that are
usually and customarily imposed by the NCC in the context of such applications;

23



REQUEST FOR PROPOSAL — RIDEAU CANAL CORRIDOR

SECTION 2 — TYPICAL TERMS AND CONDITIONS

b) refrain from and not permit the commencement of any construction, demolition or
alteration works to effect any part or parts of the lands or structures comprising the
Subject Matter without first obtaining approval therefore from the NCC; and

¢) include in agreements with proposed users of lands and structures involving a change
in use of lands or structures, a term that receipt of NCC approval to the change in
land use is a condition precedent to the creation of a binding agreement.

2.6 Treatment of Payments & Receipts

2.6.1

2.6.2

Treatment of Payments
2.6.1.1 Liability for Fixed Fee

The only amount which the NCC shall be obliged to pay to the Contractor or
otherwise in respect of the obligations created by this Contract is the Fixed Fee of
the Contract stipulated in the proposal submitted by the Successful Proponent
and accepted by the NCC subject to any other amounts mutually agreed upon by
the parties.

2.6.1.2 Manner of Payment to Contractor

Provided that the Contractor is not in default hereunder and subject always to the
provisions dealing with set-off or withholding of payments and the provision of
2.6.1.3 below, the NCC shall pay to the Contractor the pertinent monthly
amounts set out in the payment schedule approved pursuant to 2.4.1.3 on a thirty
day net basis for the work performed in the previous month.

2.6.1.3 Deduction Where Services Omitted Owing to Force Majeure or Default

Notwithstanding the provisions of 2.6.1.2, in the event that any of the
Contractor’s obligations hereunder are not performed because of the occurrence
of an event of Force Majeure or default, then there shall be a corresponding
deduction from the Fixed Fee of the Contract.

Obligation to Vacate Liens

The Contractor covenants that it shall not, during the Term, permit any construction lien
to be, or to remain registered against the title to any lands included in the Subject Matter
by any of its contractors or subcontractors by reason of work, labour, services or material
supplied or claimed to have been supplied to the Contractor or to anyone using any part
of the Subject Matter through or under the authority of the Contractor. The Contractor
shall take all steps necessary to cause any construction lien to be discharged or vacated,
as the case may be, at the Contractor’s sole expense within thirty (30) days of receiving
notice that such lien has been registered, except where such construction lien has arisen
in respect of Capital Works that have been performed by third parties pursuant to 2.4.2.
Nothing herein shall prevent the Contractor from contesting any liability to a Person for
any claim for lien or the validity of any construction lien.
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2.7 Accounting & Reporting Requirements

2.7.1

2.7.2

2.7.3

2.7.4

2.75

Maintenance of Office & Records

The Contractor shall keep and maintain at the head or branch office of the Contractor, full
and complete information, data and records of its activities and all financial transactions
related to the management and operation of the Subject Matter.

Ownership & Access

All information, data and records prepared by the Contractor during the Term in relation
to the Subject Matter, and all reports of same shall be the property of the NCC. The NCC
shall have the right at any time or times during the Term and thereafter to unrestricted
access to all such information, data, records and reports.

Reporting Format & Content

The Contractor shall deliver all reports described in the mandatory reporting
requirements set out in section 6. Such reports shall be provided in the media and format
specified, and shall contain all information specified in the mandatory reporting
requirements set out in section 6 and elsewhere in the Contract. Without restricting the
generality of the foregoing, the Contractor shall deliver reports containing information
sufficient to enable the NCC to establish revenues, amounts expended on operating or
capital expenditures, or any computation or matter relevant to the determination of any
fee or other compensation paid or to be paid to the Contractor.

Segregation of NCC Transactions & Activities

The information, data, records and reports contemplated herein shall isolate those
activities and financial transactions related to the management and operation of the
Subject Matter under this Contract from any other activities and financial transactions
involving the Contractor.

Default in Maintenance of Records or Production of Reports
In the event that:

i) The Contractor fails to maintain the information, data and records referred to in 2.7.1
in the manner stipulated;

ii) The Contractor fails to deliver the reports required by 2.7.3; or

iii) The Contractor’s records are insufficient to permit a determination of amounts
expended on operating or capital expenditures, or any computation or matter relevant
to the determination of any fee or other compensation paid or to be paid to the
Contractor;

then, in addition to any other rights the NCC may have, the NCC may, at the NCC’s
option and without notice choose and employ an auditor to examine the books and
records of the Contractor and obtain such other information as may be available to the
NCC in order to enable the auditor to establish amounts expended on operating or capital
expenditures, or any computation or matter relevant to the determination of any fee or
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other compensation paid or to be paid to the Contractor, and cause statements thereof (the
“Caused Statements™) to be prepared and audited.

In this event, the Contractor shall repay to the NCC, forthwith, any excess amount that
may have been paid by the NCC on account of operating or capital expenditures and/or
any fee or other compensation paid or to be paid to the Contractor based upon such
Caused Statements, and shall reimburse the NCC, forthwith, for all costs incurred in
relation to the preparation of such Caused Statements.

NCC’s Audit

The NCC, or the NCC’s auditor may, without prior notice but during Business Hours,
inspect, take extracts from, audit and review all the books and records of the Contractor
and obtain such other information as may be available to the NCC in order to enable the
auditor to establish amounts expended on operating or capital expenditures, or any
computation or matter relevant to the determination of any fee or other compensation
paid or to be paid to the Contractor. These rights are extended to the NCC throughout the
Term and for a period of twenty-four months after the expiration of the Term or earlier
termination of this Contract.

NCC Records

2.7.7.1 Ownership

The NCC retains ownership of all NCC Records during the Term. For the
purpose of 2.7.7.1to 2.7.7.7, the term “Records” will have the same meaning as
is ascribed to the term “Record” in section 1 of the Access to Information Act
(Canada), R.S.C. 1985, c. A-1, as amended.

2.7.7.2 Control

Notwithstanding that the Contractor may be permitted to use and keep current the
NCC Records relating to the Subject Matter, the NCC shall at all times have
control over such files without regard to their location. The Contractor agrees
that the NCC shall have unrestricted access to the NCC Records during the Term
and thereafter and shall co-operate fully with the NCC in respect of the
performance of any obligation imposed in respect of the NCC Records by the
Access to Information Act (Canada), the Privacy Act, (Canada), or any other
element of Applicable Law.

2.7.7.3 Custody

During the Term, the Contractor shall have custody of those NCC Records
routinely located in premises situated on land within the Subject Matter. During
the Term, the NCC shall have custody of those NCC Records that are situated at
40 Elgin Street, Ottawa, Ontario, or at any other facility under the direct control
of the NCC.
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2.7.7.4

2.7.7.5

2.7.7.6

2.7.7.7

Access by Contractor

During the Term, subject to the Access to Information Act, and the Privacy Act,
and provided that it is necessary to the performance of the Contractor’s
obligations under this Contract, the NCC shall permit the Contractor to have
access to and make copies of the NCC Records in the custody of the NCC.

Maintenance of NCC Records

The Contractor agrees, in respect of NCC Records in its custody, that throughout
the Term it shall, at its sole cost and expense:

a) take such measures as a prudent owner would to protect such NCC Records
from damage, destruction, loss or theft, including but not limited to, making
regular back-up copies of NCC Records kept in an electronic format;

b) ensure that employees who have access to said documents have the required
profile and security clearance;

c) segregate its own files from the NCC Records in the Contractor’s custody;
and

d) regularly update such NCC Records to ensure their accuracy and usefulness.

Confidentiality

The Contractor agrees to ensure the confidentiality of the NCC Records and
information contained therein which are in the Contractor’s custody. The
Contractor hereby agrees to indemnify and save the NCC harmless from any
claim or loss of any kind whatsoever arising out of any breach of the obligation
setoutin 2.7.7.5.

Return of NCC Records on Termination
On the expiry of the Term or earlier termination of the Contract, the Contractor

shall return the NCC Records, updates thereto, all original leases or agreements
and all other documents created during the Term to the custody of the NCC.

Access to Information Act & Privacy Act Matters

For further particularity but without restricting the generality of the obligations contained
in clauses 2.7.7.2 and 2.7.7.4 above, the Contractor acknowledges and agrees that it shall
comply with the following provisions regarding NCC Records.

2.78.1

Restricted Use of Personal Information

The Contractor shall use any personal information provided by the NCC or
otherwise coming into the possession of the Contractor only for the purpose of
execution of its obligations under this Contract and shall only disclose such
information to its employees or agents, with the proper security clearance, on a
need to know basis. In this clause and in clauses 2.7.8.2 to 2.7.8.7, “personal
information” has the same meaning as that ascribed to it in the Privacy Act.
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2.7.8.2

2.7.8.3

2.7.8.4

2.7.8.5

2.7.8.6

2.7.8.7

Security of Records

The Contractor shall keep in locked cabinets all documents, diskettes, compact
disks, memory sticks, video display disks or any other medium of any kind
containing personal information.

Disposal at End of Term

At the end of the Term, all documents and NCC Records containing personal
information, including all back-up copies of NCC Records kept in an electronic
format and all databases, shall be returned to the NCC for conservation and/or
disposal.

Collection of Personal Information

If personal information is collected on behalf of the NCC during the Term, then
the Contractor shall collect and wherever possible directly from the individual
from whom it relates, only the minimum personal information that is required
and inform the individuals from whom such information is being solicited of the
uses of this information. The Contractor shall not make any other use of this
information and shall also prohibit any other use of this personal information.
The Contractor shall not collect social insurance numbers.

Personal information collected for the purpose of this Contract (which meets the
criteria listed in section 10 of the Privacy Act) will be included in the personal
information bank # NCC PPU 080. This personal information will only be used
for the purposes specified in the Info Source publication entitled “Info Source:
Sources of Federal Government Information” or for a use consistent with these
purposes. Info Source publications are available free of charge on the Internet at:
www.infosource.gc.ca.

Access to Information

The Contractor shall provide access to personal information upon request from
the NCC to ensure that the person to whom the information relates to can fulfill
her/his rights of access and correction.

Retention of Records

Personal information collected on behalf of the NCC, which has been used for an
administrative purpose shall be retained by the Contractor for the Term or earlier
termination of this Contract unless the NCC consents in writing to its earlier
disposal.

Audit Rights

The NCC and the Privacy Commissioner have the right to audit compliance with

the provisions of this Contract relating to collection, control, use, retention and
communication of records and personal information.
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Collection by Contractor

2.8.1 Limitation of Contractor’s Responsibility

The Contractor shall not be liable to the NCC for any arrears or accounts receivable in
respect of the Subject Matter that were in existence as at the commencement date of the
Term, except if the Contractor was the contractor for the previous Contract.

Conflict of Interest

The Contractor agrees to co-operate fully with the NCC in monitoring compliance with the
conflict of interest and post-employment code rules promulgated from time to time by the
Treasury Board of the Queen’s Privy Council and/or the NCC for matters arising during the Term
of this Contract.

2.9.1 Prohibited Transactions
2.9.1.1 Contracting With NCC Employees

The Contractor agrees that it shall be absolutely prohibited from employing,
contracting with, in respect of any part or parts of the Subject Matter, or in any
other way entering into a commercial arrangement with any individual that is an
employee, officer, or commissioner of the NCC or any of its advisory
committees.

2.9.1.2 Contracting With Related Corporations

The prohibition set out in 2.9.1.1 extends to any contract or commercial
arrangement with a corporation or other business organization in which an NCC
employee, whether directly or indirectly, is an employee, officer, director,
shareholder, partner, or in any other way related, as defined in the Canada
Business Corporations Act.

2.9.1.3 Exception
The prohibition in 2.9.1.2 does not apply to contracts with corporations the

shares of which are publicly traded, provided that the only relationship that exists
between the NCC employee and such corporation is that of shareholder.
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2.10 Indemnities

2.10.1

2.10.2

2.10.3

2.10.4

Unconditional Obligation to Perform

The Contractor covenants and agrees to take, or cause to be taken, such action as may be
necessary to cause the Contractor, at all times fully and faithfully, to perform and
discharge its obligations under this Contract and each part hereof, and to comply with the
Terms and Conditions hereof.

Liability for Payments

The Contractor shall duly perform and observe each and every covenant, proviso or
condition in this Contract on the part of the Contractor to be performed and observed,
including any and all payments agreed to be paid or payable under the Contract, on the
days and at the times and in the manner herein specified. If any default shall be made by
the Contractor, in payment of any sums from time to time falling due hereunder as and
when the same become due and payable, or in the performance or observance of any of
the covenants, provisos or conditions which under the terms of the Contract are to be
performed, observed or kept by the Contractor, then the Contractor shall forthwith pay to
the NCC on demand such sums in respect of which such default shall have occurred and
all damages that may arise in consequence of the non-observance or non-performance of
any of the said covenants, provisos, or conditions.

Forbearance Not to Constitute Estoppel

No neglect or forbearance of the NCC in endeavouring to obtain payment of any amount
required to be made under the provisions of the Contract as and when the same become
due, no delay of the NCC in taking steps to enforce performance or observance of the
several covenants, provisos or conditions contained in the Contract to be performed or
observed by the Contractor, no extension or extensions of time which may be given by
the NCC from time to time to the Contractor, and no other act or failure to act of or by
the NCC shall release, discharge or in any way reduce the obligations of the Contractor
hereunder.

Indemnity Survives Disclaimer or Other Determination
(This section is only applicable if the NCC requests an indemnifier)

In the event of a determination of this Contract other than by a mutual release in writing
between the NCC and the Contractor, or in the event of the determination of this Contract
by reason of bankruptcy or by reason of any statutory provision similar thereto, or in the
event of a disclaimer of the Contract pursuant to any statute, then the Indemnifiers, at the
option of the NCC, shall forthwith execute a new Contract between the NCC as owner
and the Indemnifiers as Contractor in respect of the liabilities and obligations that remain
unperformed at the date of such termination or such disclaimer. Such Contract shall
contain the same owner and Contractor obligations respectively and the like covenants,
provisos, agreements and conditions in all respects (including the rights of termination)
as are contained in the Contract.

30



REQUEST FOR PROPOSAL — RIDEAU CANAL CORRIDOR

2.10.5

2.10.6

2.10.7

SECTION 2 — TYPICAL TERMS AND CONDITIONS
Primary Liability
(This section is only applicable if the NCC requests an indemnifier)

The Indemnifiers are primarily liable, jointly and severally, with the Contractor and not
as mere sureties or guarantors. The Indemnifiers shall not be released nor will their
liability hereunder be limited or lessened by the NCC granting time, taking or giving
securities, accepting proposals, or by time being given to the Contractor, or by any
amendment of this Contract, or by any compromise, arrangement, composition or plan of
reorganization affecting the Contractor or the Indemnifiers, or by release of any party
liable directly as surety or otherwise, or by failure to declare a default under this
Contract, or by any dealings whatsoever between the NCC and the Contractor, or by or
with any other parties or Persons whomsoever, or by any other act, omission or
proceedings in relation to this Contract whereby the Indemnifiers might otherwise be
released or exonerated or the liabilities and obligations of the Indemnifiers hereunder
effected. The Indemnifiers hereby expressly waive notice of the granting of time, the
taking or giving of securities, and any other matter whatsoever referred to in this
Contract. No waiver by the NCC of any rights under this Contract shall be effective
unless in writing and no such waiver shall be taken in any manner whatsoever to affect
those rights or any other rights, except as expressly so provided in such waiver, and only
for such time periods as are provided in such waiver. Nothing except for the performance
of all obligations of the Contractor and the Indemnifiers under or contained in this
Contract will discharge the Indemnifiers.

No Obligation to Exhaust Other Remedies
(This section is only applicable if the NCC requests an indemnifier)
The NCC shall not be bound to have recourse to or exhaust its recourse against the
Contractor, or in respect of the Letter of Credit, letter of guarantee, performance bond or
otherwise before enforcing the NCC’s rights against the Indemnifiers under clauses
2.10.4 and 2.10.5. If there be more than one Indemnifier, the obligations of the
Indemnifier under clauses 2.10.4 and 2.10.5 shall be joint and several.
Insurance
2.10.7.1 Minimum Coverage
The Contractor shall purchase, provide and maintain in force throughout the
Term insurance in the following amounts and containing at least the following
endorsements:
a) Liability Insurance:

Minimum Amounts of Coverage Required:

$5,000,000 per occurrence
$10,000,000 minimum annual cumulative limit

b) Endorsements:
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Premises and operations

Broad form products and completed operations liability
Broad form property damage

Personal injury

Blanket contractual liability

Occurrence coverage

Non-owned automobile, including contractual
Contingent employers liability

Employees as additional insured’s

Cross liability

Severability of interests

Employers Liability

The insurance policy must cover all activities and/or services that are to be

performed by the Contractor (the Work) to respect its obligations under this
Contract, including, but not limited to, specialized services such as pruning
and trimming of trees and shrubs.

The policy must also include a deductible portion not to exceed $5,000 and
the policy must satisfy the NCC in all respect.

2.10.7.2 Assignment of Insurance

The Contractor shall have the right to assign its interest in all such insurance to
any secured lender. Without limiting the foregoing, any such assignment shall be
subject to the requirements of this Contract.

2.10.7.3 Premiums

The Contractor shall duly and punctually pay all premiums and other sums of
money payable for maintaining the insurance required hereunder.

2.10.7.4 Non-Cancellation

Each of the policies for such insurance required herein shall contain a condition
to the effect that the insurer shall not cancel such policy or materially alter the
coverage afforded by such policy except after sixty (60) Business Days prior
written notice to the NCC. The Contractor covenants not to do anything, omit to
do anything, or permit anything to be done, or omitted to be done, which shall
invalidate, adversely affect or limit any insurance policy referred to herein.

2.10.7.5 Evidence of Insurance

The Contractor shall, concurrently with the execution of the Contract and each
subsequent March 15 during the Term and at other times upon the request of the
NCC, provide certified copies of the policies of insurance and certificates of
insurance required under this Contract as well as satisfactory evidence that such
policies are in full force and effect (see 6.1.3).
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2.10.7.6 Acknowledgement of Release by Contractor of Claims & Indemnity

The Contractor hereby releases the NCC, its servants, agents, and those for
whom the NCC is in law responsible, from all liabilities, claims, actions,
damages, loss and expenses arising out of the Contractor’s negligence. The
parties acknowledge that the Contractor has agreed that the NCC shall not be
liable or responsible in any way for any injury or death to any person or for any
loss or damage to any property at any time in, on or related to the Subject Matter,
arising out of the Contractor’s negligence.

2.10.7.7 Additional Insured’s

All insurance policies to be maintained by the Contractor hereunder shall include
the NCC as an additional insured and shall contain a waiver of subrogation in
favour of the NCC.

2.10.7.8 Indemnity

The parties acknowledge that both during and after the Term, the Contractor
agrees to indemnify and save harmless the NCC, its successors and assigns, and
all of its heirs and their servants, agents, employees and persons for whom they
are responsible at law, in respect of any and all claims actions, causes of action,
suits, debts, costs (including all legal fees and disbursements on a solicitor and
his/her own clients basis), expenses, losses, claims or demands whatsoever, at
law or in equity arising out of the Contractor’s negligence and related to the
Subject Matter. The Contractor further acknowledges that every indemnity,
exclusion of liability, and waiver of subrogation contained for the benefit of the
NCC herein or in any insurance policy required to be maintained by the
Contractor hereunder, or otherwise maintained by the Contractor, shall extend to
and benefit all of the NCC’s servants, agents, employees and other persons for
whom the NCC is in law responsible.

Co-Insurance

If any policies of insurance contemplated in this Contract shall contain any co-insurance
clause, the Contractor shall maintain at all times a sufficient amount of such insurance to
meet the requirements of any such co-insurance clause so as to prevent the Contractor
and/or the NCC from becoming a co-insurer under the Terms of such policy or policies
and to permit full recovery up to the amount insured in the event of loss.

Coverage Not Available

Notwithstanding anything contained in 2.10, in the event that any specific obligation
contained in 2.10 shall become obsolete or that insurance to meet such obligation is not
available, then the Contractor shall obtain insurance providing for similar coverage which
shall be satisfactory to the NCC acting reasonably. In the event the Contractor is unable
or unwilling to provide such other similar coverage, then the NCC may obtain such other
coverage and recover the cost thereof from the Contractor. If no such similar coverage is
available, then a mutually agreeable replacement for such coverage shall be effected by
the Contractor. Until the replacement policy is put into effect, the NCC may, at its risk
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and expense, place such coverage as it deems advisable and in the event, failing
agreement, it is later determined by a court or other tribunal having jurisdiction that such
coverage is reasonable, the Contractor shall reimburse the NCC the cost of such
coverage.

2.10.10 Exclusion of Limitations on Contractor’s Liability

The Contractor’s liabilities and obligations shall not be restricted to any sums mentioned
as minimums in any of the insurance clauses contained herein nor by any approval of the
NCC pursuant to 2.10.9.

2.10.11 Limits of Insurance

2.10.11.1 Periodic Review

The required limits of insurance shall be reviewed at the request of the NCC and
shall be increased at the NCC’s request which request shall reflect current
experience and appropriate indexing as deemed reasonable by a prudent owner.

2.11 Contract Securities

2.11.1 Posting of an Irrevocable Letter of Credit or Letter of Guarantee, or, a
Performance Bond and a Payment of Labour and Material Bond

2.11.2

Concurrently with the execution of the Contract, the Contractor shall provide the NCC no
later than ten (10) business days after receiving a letter of notification with a $200,000.00
unconditional irrevocable letter of credit or a $ 200,000.00 letter of guarantee issued by
one of the five largest Canadian chartered banks, or a performance bond and a payment
of labour and material bond issued by an acceptable insurance company (see Appendix 7-
B) on attached forms, and in the amount of 10% each of the five (5) year grand total
estimated amount including taxes.

The said letter of credit, letter of guarantee or performance & payment of labour material
bonds shall be maintained in full effect throughout the Term of the Contract.

The letter of credit must stipulate that it may be drawn upon by the NCC upon filing a
certificate executed by a senior officer of the NCC stating that:

a) The Contractor is in default of performance of any of its obligations hereunder; or
b) The Contractor has not replaced or renewed the letter of credit not less than

ten (10) days prior to its expiry.
If the letter of credit is drawn upon hereunder the proceeds shall be placed in an interest
bearing account with interest accrued to the credit of the NCC and the NCC shall be
entitled to draw upon the proceeds as contemplated herein.
Cancellation of Letter of Credit

On the expiry or earlier termination of the Contract (unless termination results from a
default on the Contractor’s part), the letter of credit shall be eligible for cancellation or
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refund of the unused proceeds and any accrued interest in the event the letter of credit
shall have been drawn upon pursuant to 2.11.1.

2.12 Prohibition on Assignment

2121

2.12.2

2.12.3

Outright Assignment Prohibited

The Contractor shall not assign any of its rights and benefits, or any of its duties or
obligations hereunder or arising out of this Contract without the prior written consent of
the NCC, which consent may be arbitrarily withheld. Every assignment or sub-contract, if
any, shall incorporate all the Terms and Conditions of this Contract which can reasonably
be applied thereto.

Change in Control

For the purposes of this Contract, an amalgamation or transfer by operation of law or
otherwise shall be deemed to be an assignment to which the provisions of this section

(2.12) apply.

The NCC reserves the right to terminate this Contract if, in its sole discretion, it does not
wish to consent to the assignment, transfer, amalgamation or change in control that is
being proposed by the Contractor. In such a case, the Contract shall be terminated in
accordance with section 2.13.

Exceptions

Notwithstanding the provisions of clause 2.12.1, the Contractor may assign its interest in
the amounts to be paid by the NCC to the Contractor hereunder as security for a
borrowing related to the financing of the activities contemplated herein. The right to give
such assignment as security is subject to the Contractor being in good standing hereunder
at the time of such assignment as security.

2.13 Termination

2.13.1

2.13.2

Termination

The Contract shall terminate on the expiry of the Term or any extension thereof or
following the termination of the Contract provided that on the occurrence of an Event of
Insolvency or any other default hereunder, the NCC, in addition to such other remedies
that it may have hereunder or at law or in equity, may elect to terminate the Contract.

Deliveries on Termination
On termination:

a) The Contractor shall within fifteen days thereof deliver a final accounting to the
NCC,

b) The Contractor shall immediately surrender to the NCC all NCC Records and keys;

c) The Contractor shall immediately return to the NCC all portable and operational
assets, Equipment/Furniture and Miscellaneous Assets owned by the NCC together
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with an inventory of same in accordance with clause 3.4.3 including any additions or
replacements to such inventory;

d) The Contractor shall immediately return in good working order to the NCC all fixed
assets owned by the NCC including any additions or replacements to such inventory.

2.13.3 Rights on Termination

Any termination of the Contract shall release the parties from any further obligations
hereunder except rights and obligations in respect of amounts owing, or to remedies with
respect to any defaults or to matters with respect to which indemnities have been given
hereunder.

2.14 Default Provisions

2.14.1 Default
If the Contractor:

a) Fails to keep, perform or observe any of the covenants, agreements, conditions or
provisions contained in this Contract that are to be kept, performed or observed by
the Contractor and such failure continues for, or is not remedied within:
= 1 hour verbal notice for public safety situations (all Snow and Ice Control

activities are deemed to be public safety situations);
= 12 hours verbal notice for property damage;
= 24 hours written notice for all others.
If the Contractor has recurrent failures related to the same activity, covenant,
agreement, condition or provision of this Contract the NCC only needs to notify the
Contractor of the first incident before having recourse to the default and remedy
provisions set out in this Contract.

b) Suffers an Event of Insolvency;

c) Purports to make any transfer or assignment of this Contract other than in compliance
with the terms of this Contract; or

d) Delays in the performance of one of a series of periodic services that result in a loss
for the NCC of all or substantially all of the value attributable to such performance.
(Where one of a series of periodic services is delayed, the eventual resumption of
performance means that the Contractor’s obligations have effectively been reduced
with no corresponding savings to the NCC. For example, if grass is to be mowed
when it reaches a particular height, which effectively requires this service to be
performed on a weekly basis, and performance is delayed for one week, the
resumption of performance has the effect of extinguishing the value that would
otherwise have been attributed to the performance thus delayed.);

then the NCC shall have the following rights and remedies, which are cumulative and not
alternative, and are in addition to and not in substitution for any rights or remedies that
the NCC may have hereunder and/or pursuant to Applicable Laws:

i) Toremedy or attempt to remedy any default of the Contractor under the Contract for
the account of the Contractor. The NCC shall not be liable to the Contractor for any
loss, injury or damage caused by acts of the NCC in remedying or attempting to
remedy such default and the Contractor shall pay to the NCC all expenses incurred
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by the NCC in connection with remedying or attempting to remedy such default,
together with all of the NCC’s reasonable administrative expenses;
i) To recover from the Contractor all damages and expenses incurred by the NCC as a
result of any breach by the Contractor;
iii) To terminate the Contract without further notice to the Contractor;
iv) To withhold, in whole or in part, any payments otherwise due to the Contractor
hereunder until such default has been remedied;
v) To set-off from the Fixed Fee of the Contract an amount equal to the value of any
obligations not performed or periodic obligations delayed by the Contractor;
vi) As applicable, impose the monetary sanctions detailed below.
Notwithstanding the requirement for notice set out in clause 2.14.1 and in addition to
the remedies set out in that clause, the Contractor agrees that the events of default
listed in Appendix 2-B will result in the automatic monetary penalties (plus
applicable taxes) set out below which shall be paid by the Contractor immediately
upon receipt of a written notice from the NCC detailing the event of default:
a) first occurrence of the default of one or more item listed in Appendix 2-B:
penalty of $500.00;
b) irrespective of the item, the second occurrence of the default: penalty of
$1,000.00;
c) irrespective of the item, the third occurrence of the default: penalty of $1,500.00;
and
d) each additional occurrence of default (following the third): preceding penalty
plus $1,000 (for example, for a fourth case = $2,500 ($1,500 + $1,000), fifth case
= $3,500 ($2,500 + $1,000), and so forth).

Appointment of an Administrator

Notwithstanding anything herein contained, it is declared and agreed that, at any time and
from time to time, when there shall be default under the provisions of the Contract and
the NCC has exercised any of its rights hereunder, the NCC may also appoint by writing
a receiver (which shall include a receiver and manager) of the Contract and the NCC
shall be deemed to be acting as the agent or attorney for the Contractor. Upon the
appointment of any such receiver or receivers from time to time, the following provisions
shall apply:

i) Every such receiver shall be the irrevocable agent or attorney of the Contractor for
the collection of all revenues (if applicable) being generated in respect of any use of
the Subject Matter or any parts thereof;

ii) Every such receiver may, at the discretion of the NCC and evidenced in writing, be
vested with all or any of the powers and discretion of the NCC;

iii) The NCC may from time to time by notice in writing fix the reasonable remuneration
of every such receiver who shall be entitled to deduct the same out of the revenues (if
applicable) derived from the Subject Matter;

iv) Every such receiver shall, so far as concerns the responsibility for acts or omissions,
be deemed the agent or attorney of the Contractor and not the agent of the NCC
unless specifically appointed by the NCC as agent of the NCC,;

v) Every such receiver shall have full power to manage, operate, amend, maintain,
protect, preserve and repair the Subject Matter or any parts thereof in the name of the
Contractor for the purpose of securing the payment of revenues (if applicable) from
the Subject Matter or any parts thereof provided that the receiver shall do so as a
prudent receiver would do;
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vi) No such receiver shall be liable to the Contractor to account for monies or damages
other than cash received by him in respect of the Subject Matter or any parts thereof
and out of such cash so received, every such receiver shall in the following order pay:
1. His commission or remuneration as receiver;

2. All expenses made or incurred by such receiver in connection with the
management, operation, amendment, protection, preservation of, repair or
Maintenance services of the Subject Matter or any parts thereof;

3. All taxes, insurance premiums and every other proper expenditure made or
incurred by him in respect to the Subject Matter or any parts thereof;

4. All revenues (if applicable) and any other amounts due to the NCC under the
Contract;

5. All payments required to be made to keep in good standing the supply of Utilities
and services;

6. Any surplus remaining in the hands of every such receiver after payments made
as aforesaid shall be accounted for the Contractor;

7. The NCC may, at any time and from time to time, terminate any such
receivership by notice in writing to the Contractor and to any such receiver;

8. The Contractor hereby releases and discharges the NCC and every such receiver
from every claim of every nature, whether in damages or not, which may arise or
be caused to the Contractor or any Person claiming through or under it by reason
or as a result of anything done by the NCC or any successor or assign or anyone
for whom the NCC is responsible or by any such receiver under the provisions of
this section unless such claim be the direct and proximate result of the dishonesty
or gross negligence of the NCC, the receiver or their respective heirs, successors
or assigns.

2.14.3 Remedies Generally

Mention in this Contract of any particular remedy of the NCC in respect of the default by
the Contractor does not preclude the NCC from any other remedy in respect thereof,
whether available at law or in equity or expressly provided for in this Contract. No
remedy shall be exclusive of or dependent upon any other remedy, but the NCC may
from time to time exercise any one or more of such remedies generally or in combination,
such remedies being cumulative and not alternative.

2.14.4 Extended Meanings

Unless otherwise indicated, references to articles, sections and recitals are to articles,
sections and recitals in this Contract. Changes in grammar, gender, number and syntax
required by the identity, structure or nature of the parties shall in all cases be assumed as
though in each case fully expressed.

2.15 General Provisions

2.15.1 Notice

Any notice or other communication required or permitted to be given hereunder shall be
in writing and shall be given by priority post, personal delivery, facsimile transmission,
or electronic mail as hereinafter provided. Any such notice or other communication, if
delivered by post at any time other than during a general discontinuance of postal service
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due to strike, lockout or otherwise, shall be deemed to have been received on the fifth
Business Day following the day on which the notice was sent, if personally delivered
shall be deemed to have been received at the time it is delivered to the applicable address
noted below either to the individual designated below or to an individual at such address
having apparent authority to accept deliveries on behalf of the addressee, and if
transmitted by facsimile transmission or by electronic mail on the next Business Day
following the date of transmission. Notice of change of address shall also be governed by
this section. In the event of a general discontinuance of postal service due to strike,
lockout or otherwise, notices or other communications shall be personally delivered or
sent by fax or e-mail and shall be deemed to have been received in accordance with this
section. Notices and other communications shall be addressed as follows:

a) iftothe NCC:

National Capital Commission, 40 Elgin Street, Ottawa, Ontario K1P 1C7
Attention: Director, Urban Lands and Transportation, Capital Stewardship Branch

b) if to the Contractor: At the address and to the person specified in the Contractor’s
Proposal

The word “notice” in this paragraph shall be deemed to include any request, statement or
other writing in these Terms and Conditions provided or permitted to be given by the
NCC to the Contractor or by the Contractor to the NCC.

Time of the Essence

Time is of the essence of these Terms and Conditions and of the Contract.

Joint & Several Liability

If the Contractor comprises more than one Person, the liability of each such Person shall
be joint and several.

Taxes & Fees

The NCC shall receive all benefit from input tax credits or rebates attributable to goods
and services tax, Quebec sales tax and Ontario harmonized sales tax if applicable.

Inflation

The NCC shall not allow for any revisions nor modifications to any of the Contractor’s
fees for reasons of inflationary cost increases, except as provided in 2.16.

Force Majeure

a) Subject to the provisions of 2.15.6 (b) where the performance of an obligation of the
Contractor is subject to Force Majeure as defined in 2.1.1, then the date or period for
performance of the obligations set out in such provision shall be extended by the
period of any delay caused by Force Majeure and the party so delayed shall satisfy
such obligation immediately after the Force Majeure ceases to affect the performance

39



REQUEST FOR PROPOSAL — RIDEAU CANAL CORRIDOR

2.15.7

2.15.8

2.15.9

SECTION 2 — TYPICAL TERMS AND CONDITIONS

of the obligation. An event of Force Majeure shall only extend the time period for
performing an obligation if the particular matter which, or matter which together with
other matters, is the subject of the Force Majeure, is the primary cause of the delay
and is a matter on the critical flow path of such process as is being delayed, so that
other matters cannot be done or work cannot be performed during the period of the
existence of the Force Majeure (see 2.1.1 for definition of Force Majeure).

b) In certain circumstances, the delay of the performance of an obligation due to an
event of Force Majeure may result in a loss to the NCC of all or substantially all of
the value attributable to such performance. Where one of a series of periodic services
is delayed, the eventual resumption of performance means that the Contractor’s
obligations have effectively been reduced with no corresponding savings to the NCC.
For example, if grass is to be mowed when it reaches a particular height, which
effectively requires this service to be performed on a weekly basis, and an event of
Force Majeure delays performance for one week, the resumption of performance has
the effect of extinguishing the value that would otherwise have been attributed to the
performance thus delayed and results in the quality standards not having been
respected and the site appearance having been negatively affected. In such
circumstances, the NCC shall have the right to deliver notice in writing to the
Contractor relieving it of the obligation to perform the affected service or services,
and the NCC shall also have the right to set-off from the Fixed Fee of the Contract an
amount equal to the value of any such obligations of the Contractor.

Paramouncy of Federal Authority

Notwithstanding anything contained in this Contract relating to any provincial or
municipal statute, by-law, regulation or other enactment, the NCC hereby declares that no
such reference shall be interpreted or implied as recognition by the NCC that the
Province of Ontario, any municipality, or any other provincial or municipal statute, by-
law, regulation or other enactment, has any jurisdiction over the NCC, or the Subject
Matter, provided, however, that nothing in this section shall release the Contractor from
compliance with any provincial or municipal law as it applies to the Contractor.

Denial of Partnership

It is understood and agreed that neither the provisions contained herein nor any acts of
the parties hereto shall be deemed to create any relationship of agency partnership, joint
venture or common enterprise other than a contractual one. In all respects the Contractor
is acting in its own capacity and all debts and liabilities to third parties incurred are and
shall be exclusively for the account of the Contractor.

Successors

The rights created by this Contract extend to the permitted successors and assigns of each
of the NCC and the Contractor, and the liabilities created herein extend to and bind all
successors and assigns of each of the NCC and the Contractor.

2.15.10 Representation & Warranty Regarding Authority

The NCC and the Contractor each represent and warrant to the other party that they have
full right, power and authority to enter into the Contract and to perform its obligations
thereunder.
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2.15.11 Access to Information

The Contractor acknowledges that the NCC is subject to the provisions of the Access to
Information Act (Canada) and may therefore be required to release information pertaining
to these Terms and Conditions and the Contract which is the subject of a formal request
under that Act and which is not exempt from disclosure under the provisions of that Act.

2.15.12 No Offer

No contractual or other rights shall exist between the NCC and the Contractor as a result
of the negotiation of the Contract until all parties have executed and delivered the
Contract, notwithstanding that the NCC may have delivered to the Contractor an
unexecuted copy of the Contract. Such delivery shall be for examination purposes only
and does not and shall not create any interest by the Contractor in these Terms and
Conditions and the Contract, or raise any estoppel against the NCC. Execution of the
Contract by the Contractor and its return to the NCC shall not create any obligation on
the NCC, notwithstanding the lapse of any time interval, until the NCC has in fact
executed and delivered the Contract to the Contractor.

2.15.13 Disputes

It is the non-binding intention of the parties that where a dispute arises between the
parties in connection with the Contract, the parties shall attempt to resolve the dispute by
negotiating in good faith and where possible by retaining an expert to help resolve the
dispute, provided that failure to do so shall in no way affect the jurisdiction of an
arbitrator to arbitrate such a dispute. Notwithstanding the intention of the parties to
negotiate, any bona fide dispute or question arising over any of the provisions of the
Contract, its interpretation or effects shall be submitted to arbitration and not to any other
forum. Any arbitration proceeding initiated in relation to these Terms and Conditions and
the Contract shall be held in Ottawa, and in accordance with the provisions of the
Commercial Arbitrations Act (Canada) as it may be amended from time to time, and any
legislation in replacement thereof. The arbitrators shall determine the process of the
arbitration having due regard to the intention of the NCC and the Contractor that the
arbitration be completed as expeditiously as possible in all the circumstances. An award
by the sole arbitrator or panel of arbitrators, as the case may be, shall be final and binding
upon the parties. The parties will each pay 50% of the arbitrator’s fee unless the arbitrator
finds that one of the parties acted in bad faith throughout the arbitration process, in which
case the arbitrator may determine how the payment should be apportioned between the
parties.

2.15.14 Ownership of Intellectual Property
In this section,

= “Material” means anything that is prepared, developed or conceived by the
Contractor as part of the Work under this Contract and that is protected by copyright,
and includes, but is not limited to, Web pages, databases, lists and client lists created
or updated by the Contractor pursuant to or as of a result of this Contract and content
and illustrations produced by the Contractor to market or promote any part or parts of
the Subject Matter or any event, product or service relating to the Subject Matter;
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=  “Moral Rights” has the same meaning as in the Copyright Act, R.S.C. 1985, ¢.C-42.

At the expiration or on the earlier termination of the Contract, or at such other time as the
Contract or the NCC may require, the Contractor shall fully and promptly disclose to the
NCC all Material prepared, developed or conceived under the Contract.

The Contractor hereby acknowledges and agrees that the copyright in any Material vests
in the NCC under the Contract and hereby assigns each and every right, title and interest
it has in the ownership of the Material to the NCC. The Contractor agrees to execute such
conveyances and other documents relating to title or copyright as the NCC may require
and to provide any codes, keys, passwords, etc. required to enable the NCC to use the
Material.

The Contractor shall not use, copy, divulge or publish any Material except as it is
necessary to perform the Contract.

If the Contractor is the author of the Material, the Contractor hereby permanently waives
the Contractor’s moral rights in respect of the Material.

2.15.15 Security Requirements
Security Requirements

The NCC complies with Treasury Board’s Policy on Government Security and
consequently, it will require that the Contractor’s employees submit to a personal security
screening process (Security Clearance Form TBS/SCT 330-60E). The NCC may also
perform a credit check when the duties or tasks to be performed require it or in the event
of a criminal record containing a charge/offence of a financial nature.

Personal information associated with these clearances is retained in the following
information bank: Personnel Security Screening _ PSU 917.

The NCC reserves the right to not award the Contract until such time as the Contractor’s
employees have obtained the required level of security screening as identified by the
NCC’s Corporate Security. In this case the level of clearance required will be Reliability

For operation needs, with advice or assistance from NCC Corporate Security, the
security level can be upgraded (Site Access or Secret) on the basis of the sensitivity of the
information and assets that need to be accessed.

Additional information

As part of their personal screening, individuals may be required to provide evidence of
their status as a Canadian citizen or permanent resident as well as any other
information/documentation requested by the NCC’s Corporate Security in order to
complete the screening.

The NCC reserves the right to refuse access to personnel who fail to obtain the required
level of security screening.
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The NCC reserves the right to impose additional security measures with respect to this
Contract as the need arises.

When warranted by a Security threat and risk assessment (TRA) or any type of Security
Assessment, physical security safeguards can be recommended by NCC Corporate
Security to reflect changes in the threat environment or for operational purposes.

The NCC also reserves the right to request that the Contractor submit to a Designated
Organization Screening and/or Facility Security Clearance — depending on the nature of
the information it will be entrusted with.

Company Security Representative

The Contractor shall appoint one Company Security Representative (CSR) as well as one
alternate (for companies who have more than five employees).

Selection criteria for the CSR and the alternate are the following:

*=  They must be employees of the Contractor’s firm;
= They must have a security clearance (the NCC will process the clearances once the
individuals have been identified).

Responsibilities of the Company Security Representative
The CSR’s responsibilities are the following:

= Act as liaison between the NCC’s Corporate Security and the Contractor to ensure
coordination;

= In collaboration with the NCC’s Corporate Security, identify the Contractor’s
personnel who will require access to NCC information/assets/sites as well as any
recurring subcontractors (and their employees) who will require similar access and
may not be supervised by the Contractor at all times during such access. Ensure that
accurate and complete Personnel Security Screening documentation is submitted to
the NCC’s Corporate Security for the employees/subcontractors who have been
identified;

= Ensure that employees/subcontractors, upon notification of having been granted a
Security status (Reliability, Site Access or Secret), sign the Security Screening
Certificate and Briefing Form and return to the NCC’s Corporate Security;

= Ensure that only persons who have been security screened to the appropriate level
and who are on a “need-to-know basis” will have access to information and assets;

= Maintain a current list of security screened employees/subcontractors;

= Ensure proper safeguard of all information and assets, including any
information/assets entrusted to subcontractors;

= |f asecurity incident or suspected breach of security occurs, prepare and submit to
the NCC an occurrence report as soon as possible.

2.15.15.1 Maintenance of Security Measures

The Contractor shall implement and maintain throughout the Term, security
measures, as a prudent owner would implement and maintain with respect to its
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own assets to safeguard NCC assets and information as may be under the
Contractor’s control from damage, destruction, loss, theft, or unauthorized use.

2.15.15.2 Occurrence Reports

In the event that any breach or suspected breach of security occurs, then the
Contractor shall, in accordance with 6.1.10:

a) In emergency situations such as fire, accident, criminal activity, or serious
injury or illness, advise the appropriate authorities of such event such as the
fire department or the police; and

b) Forthwith after advising the appropriate authorities, provide a detailed
written report of the occurrence to the NCC Corporate Security and the CMO
(see 6.1.10).

2.15.15.3 Preparation of Threat & Risk Assessment

The Contractor shall cooperate fully with the NCC in performing threat and risk
assessments as required by Treasury Board in respect of the Subject Matter. The
Contractor shall implement such recommendations as may be developed as a
result of such threat and risk assessments.

2.15.16 Tax Status of the National Capital Commission and Income Tax
Requirements

2.15.16.1 Sales Taxes

The NCC is a federal crown corporation subject to Federal Goods and Services
Tax (GST), Quebec Sales Tax (QST) and/or Ontario Harmonized Sales Tax
(HST). These taxes are to be included in all prices quoted by the Contractor.
Furthermore, each invoice sent to the NCC must provide and must show the price
before taxes. The HST or the GST and QST must be added to each invoice or
claim for payment and those taxes are to be shown separately on the invoices.
Concurrently, with the execution and delivery of the Contract, the Contractor
shall provide the NCC with the Contractor’s registration numbers.

2.15.16.2 Income Tax Requirements

Pursuant to paragraph 221 (1) (d) of the Income Tax Act, the NCC must report
on a T1204 supplementary slip payments made under services contracts
(including contracts involving a mix of goods and services). The Contractor must
provide the NCC with his/her tax account identifiers and supply all other
information as requested by the NCC.

2.15.17 Inspection Rights
The NCC shall have access at all times during the Term to all parts of the Subject Matter

for the purpose of conducting inspections to ensure that all Maintenance duties are being
performed in accordance with the Terms of the Contract.
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2.15.18 Further Assurances

The parties covenant to execute and provide such further assurances as may reasonably
be required to give effect to any provision of the Contract.

2.15.19 Conflict Between Provisions

In case of any discrepancy whatsoever between parts of this Contract or, within a
particular section of Parts | or 1, the part containing the more extensive obligations on
the part of the Contractor shall prevail.

2.15.20 Laws, Regulations, By-Laws

All Work pursuant to this Contract shall be performed in accordance with all existing and
future federal, provincial and municipal laws, regulations and by-laws. The Contractor
shall be responsible for any charges imposed by such laws, regulations and by-laws, and
shall be unable to recover any amounts therefore from the NCC.

Without limiting the generality of the foregoing, the Contractor shall be registered and
comply with all regulations related to Workplace Safety and Insurance Board of Ontario.

The NCC reserves the right to terminate this Contract if the Contractor does not have all
the necessary permits and licenses for the execution of the Work.

The Contractor shall also ensure that all Work accomplished to meet the requirements of
this Contract is in accordance with the latest of the applicable codes and standards
(especially Canadian Standards Association) and that any specialized work, such as
electricity and plumbing be done by licensed workers.

2.15.21 International Sanction

a) Persons in Canada, and Canadians outside of Canada, are bound by economic
sanctions imposed by Canada. As a result, the National Capital Commission (NCC)
cannot accept delivery of goods or services that originate, either directly or indirectly,
from the countries or persons subject to economic sanctions.

Details on existing sanctions can be found at:
http://www.dfait-maeci.gc.ca/trade/sanctions-en.asp.

b) The Contractor must not supply to the NCC any goods or services which are subject
to economic sanctions.

c) The Contractor must comply with changes to the regulations imposed during the
period of the Contract. The Contractor must immediately advise the NCC if he/she is
unable to perform the Work as a result of the imposition of economic sanctions
against a country or person or the addition of a good or service to the list of
sanctioned goods or services. If the Parties cannot agree on a work around plan, the
Contract will be terminated for the convenience of the NCC in accordance with
section 2.13.
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2.15.22 No Bribes

The Contractor warrants that no bribe, gift or other inducement has been paid, given,
promised or offered to any official or employee of the NCC for, or with a view to the
obtaining of the Contract by the Contractor.

2.15.23 Applicable Trade Agreement

This procurement is subject to Canadian Free Trade Agreement (CFTA)) but considered
excluded coverage and exempt from the North American Free Trade Agreement
(NAFTA) and the Agreement on Government Procurement - World Trade Organization .

2.15.24 Occupational Health and Safety
In this contract, “OHS” refers to occupational health and safety.
2.15.24.1 General Information

2.15.24.1.1 With respect to the work to be performed under the terms of the
Contract, the Contractor agrees and accepts to perform work equivalent
or superior to the standards and best practices prevailing in the industry
on the current date and/or to enforce observance of the said standards and
best practices.

The Contractor acknowledges that neither the Contractor nor its
employees are employees of the NCC or the Crown. Consequently, the
Contractor is liable for all health and safety issues concerning its
employees.

The Contractor acknowledges that it is responsible for the health and
safety of persons on the site insofar as they are affected by the
performance of the work, for the safety of property on the site and for the
protection of persons adjacent to the site.

2.15.24.1.2 Without limiting the generality of the preceding sections, the
Contractor acknowledges, agrees and accepts that it shall comply with
the following provisions and that it is obliged to enforce compliance with
the said provisions:

(a) The provisions of the Occupational Health and Safety Act of Ontario
and all related regulations, policies or guidelines issued under the
said Act for work performed in Ontario;

(b) The Act Respecting Occupational Health and Safety of Quebec and
all related regulations, policies or guidelines issued under the said
Act for work performed in Quebec;

(c) The applicable provisions of the Canada Labour Code, Part I1;

(d) The laws regarding work standards in the province or provinces
where the work is performed,;

(e) Management and disposal of contaminated soils as per applicable
regulations and guidelines;

(f) All policies or guidelines issued by the NCC relating to the Contract.
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2.15.24.1.3 By entering into a contract with the NCC, the Contractor represents
and warrants that it has reviewed and is aware of the obligations imposed
by the legislative measures contained in subsection 2.15.24.1.2 above.

2.15.24.1.4 To enable the Contractor to establish its health and safety plan, the
NCC is including in Appendix 2-C a list of known and/or foreseeable
health and safety risks relating and inherent to the typical work/sites
involved in this Contract. The Contractor shall be responsible for
completing this list and notifying the NCC if it discovers other risks.

2.15.24.1.5 After being informed that its bid has been retained and prior to
and as a condition of contract award, the Contractor shall, at its own

expense, submit to the NCC its health and safety plan, including:

(a)

(b)

(©)

Its health and safety plan for the work required under this Contract.
This plan shall include, but shall not be limited to:

= Alist of known and/or foreseeable health and safety risks to
which persons participating in the work may be exposed because
of the nature, location or method of performing the work;

= For each identified risk, the control measures the Contractor
intends to take (including work organization, job hazard analysis,
safe work method and work supervision);

= The list of regulatory safety materials, equipment, devices and
clothing required because of the nature, location or method of
performing the work;

= Instructions indicating when and how the above-mentioned
regulatory safety materials, equipment, devices and clothing
must be used;

= Procedures for work involving contaminated soils;

= The Contractor’s related training and communication plan;

= |ts site inspection and equipment and vehicle Preventive
maintenance program;

= |ts accident notification and investigation protocol.

NCC approval of the Contractor’s OHS plan does not modify the
Contract provisions relating to establishing responsibility for
performance or non-performance of the OHS obligations.
Notwithstanding the said approval, the Contractor must meet its
obligations.

The inventory of dangerous products and material safety data sheets
for all products it intends to use;

A clearance certificate from the Workplace Safety and Insurance
Board (WSIB) and/or a confirmation of registration from the
Commission de la Santé et de la Sécurité du Travail confirming that
the Contractor is registered and that its file is in good standing.
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2.15.24.1.6 Without restricting the scope of subsection 2.15.24.1.4 prior to
commencing work, the Contractor must, at its own expense:

(a) Take all necessary precautions to bring health and safety risks to the
attention of persons participating in the performance of the work and
other persons admitted to the site or place of work;

(b) Supply the regulatory safety materials, equipment, devices and
clothing to persons participating in the performance of the work and
other persons admitted to the site or place of work;

(c) Ensure that persons participating in the performance of the work and
other persons admitted to the site or place of work are familiar with
the use of the regulatory safety materials, equipment, devices and
clothing;

(d) Ensure that persons participating in the performance of the work are
trained and competent in their field in order to control health and
safety risks;

(e) Ensure that persons participating in the performance of the work and
other persons admitted to the site or place of work are familiar with
the relevant occupational health and safety policies and procedures
of the NCC or other authorities.

2.15.24.1.7 Itis understood that the Contractor shall not start work before
satisfying the requirements of subsections 2.15.24.1.5 and 2.15.24.1.6.

During the Term of the Contract, the Contractor must provide the NCC
with up-to-date clearance certificates from the Workplace Safety and
Insurance Board and/or certificate of compliance from the Commission
de la Santé et de la Sécurité du Travail confirming that it is registered
and that its file is in good standing. Such certificates shall be delivered
every sixty (60) days in the case of Ontario and twice annually in the
case of Quebec. If the Contractor does not provide up-to-date certificates
the NCC may immediately terminate the Contract without notice and
without contractual liability toward the Contractor.

2.15.24.1.8 For the purposes of subsections 2.15.24.1.4, 2.15.24.1.5 and
2.15.24.1.6, “regulatory” means determined in conformity with Canada
Labour Code regulations.

2.15.25 Standing Offer Agreement (SOA)

The Contractor must provide Hourly Rate/Unit Price for Maintenance Services as
indicated in Appendix 2-A of this Section. These Hourly Rates/Unit Prices must be
representative of the calculations used in establishing the financial component of the
proposal where applicable. In the absence of provisions specifically dealing with a
particular site or activity, these costs will be used as a basis to calculate any increase or
savings resulting from either additions, adjustments or deletions from this Contract. In
addition, the NCC intends to award a Standing Offer Agreement (SOA) to the Successful
Proponent for the provision of additional maintenance services not included in the
Contract. The SOA shall be based on the rates provided in the Hourly Rate/Unit Price for
Maintenance Services form (see Appendix 2-A of this Section). The minimal amount of
hours (usually 3-4 hours) requirement shall not be applicable to the SOA and subsequent
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call-up purchase orders.
Note

= Appendix 2-A of this Section must be submitted in the Fee Proposal envelope
described in Section 7.

2.16 Yearly Adjustment to Fixed Fee of Contract

The NCC shall use the Consumer Price Index (CPI) to adjust on a yearly basis the Fixed Site Fee
of the Contract. The Fixed Site Fee for the first Year of the Contract shall be the Site fees (items 1
thru 7) as provided by the Contractor and indicated in Appendix 7-A (1), (2), (3) and (4). For
subsequent Years of the Contract, the Fixed Site Fees (items 1 thru 7) shall be established as
follows:

Example only

2.16.1 Year Two of Contract (April 1, 2019 to March 31, 2020)

The annual Fixed Site Fee (excluding taxes) for the second Year shall be based on the
annual Fixed Site Fee (excluding taxes) during the first Year (April 1, 2018 to March 31,
2019) plus or minus a price adjustment based on the Consumer Price Index (CPI) - by
city (monthly) All items for Ottawa-Gatineau (AIOG), specifically the percentage
difference between the CPI — AIOG of December 2017 and December 2018, plus
applicable taxes.

Example only:
CPI-by city (monthly) for Ottawa-Gatineau for December 2018 is 133.9.
CPI-by city (monthly) for Ottawa-Gatineau for December 2017 was 131.6.

% difference = ((133.9/131.6) x 100) - 100 = 1.7% increase
(decrease if % difference is negative)
Note
The Consumer Price Index (CPI) — by city (monthly) All items for Ottawa-Gatineau is available
on Statistics Canada’s website in table “Consumer Price Index by city (monthly) All items for
Ottawa-Gatineau”.
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APPENDIX 2-A
HOURLY RATE/UNIT PRICE FOR MAINTENANCE SERVICES

Notes

= To be inserted in the Fee Proposal sealed envelope with the Proponent’s quote;

= Hourly rates are to be used for any alterations to scope of Contract (see 2.3.2) and for the
establishment of a Standing Offer Agreement (SOA - see 2.15.25). The NCC reserves the right not to
include certain categories in the Standing Offer Agreement and/or not to establish a Standing Offer
Agreement with the Contractor if rates provided below are judged by the NCC to be non-competitive
or do not reflect current market rates;

= Rates indicated herein remain fixed for a period of one year. These rates will be adjusted yearly using
the Consumer Price Index (CPI) adjustment expressed in 2.16;

=  The minimal amount of hours (usually 3-4 hours) requirement shall not be applicable to SOAs and
subsequent call-up purchase orders (see 2.15.25).

= The Contractor shall supply a copy of certification for full-time employees. Proof of subcontractor’s
certification shall be supplied upon request from CMO.

Category Description Hourly Rate
Excluding Taxes

General Labourer | 1-person with small truck, tools and equipment

2-person crew with truck, tools and equipment

3-person crew with truck, tools and equipment

1 General labourer without equipment

1 Student labourer without equipment (available from mid-May to the
end of August)

Certified Trade Electrician with truck and appropriate tools

Journeyman Carpenter with truck and appropriate tools

Plumber with truck and appropriate tools

Welder with truck and appropriate tools

Mason with truck and appropriate tools

*Equipment One 4 x 4 with plow/operator. Blade size linear metres
Backhoe/operator. Bucket size m’
Loader/operator. Bucket size m’ axle
Tandem/operator. Vehicle size m°

One 4 x 4 with plow, salt spreader/operator. Linear metres

One tractor with 96" snow blower/operator

Forklift/operator

*Turf One rotary front deck mower (John Deere type or equivalent). Size
Bush hog rotary blade. Size m
Flail mower. Size m

Watering (single-axle vehicle with 6,800 to 9,000 litre reservoir)

* Specify size of equipment when requested.
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APPENDIX 2-A

HOURLY RATE/UNIT PRICE FOR MAINTENANCE SERVICES

(continued)

Category

Description

Unit Price
Excluding Taxes

Turf

Turf sodding: Removal and disposal of old turf, preparation,
fertilizing and topsoil where required (per square metres)

Per square metre
Up to 100 m*
100 m* to 1,000 m*__

Over 1,000 m*:

Mechanically powered Super Gill seeders including seed:
General all-purpose mix:
40% SR5210 Creeping Red Fescue
40% Arctic Perennial Ryegrass
20% Bluechip Kentucky Bluegrass

Application rate: 1.2 kg per 100 m?.

Per square metre
Up to 100 m*:
100 m® to 1,000 m*_

Over 1,000 m*

Mechanically powered Super Gill seeders including seed:

High Traffic Reinstatement Blend (spring or summer
application):

80% Arctic Perennial Ryegrass
20% Bluechip Kentucky Bluegrass

Application rate: 4.5 kg per 100 m?.
Price per square meter

Per square metre
Up to 100 m*
100 m® to 1,000 m*_

Over 1,000 m*

Floral Program

Unit price per tulip bulb (purchased, dipped, planted and
maintained)

Unit price per annual (purchased, planted and maintained)

Turf Fertilization

Unit price for fertilizing per square metre
(20-0-10 30% Umaxx / 30% XCU / 1% Mg/ 2% Ca. (or
approved equivalent) at 2.5 Kg/100 m?).

Aerating

Unit price for mechanical aerating per square metre

Winter protection

Plant bed (snow fencing with burlap, 1.2 metre height) (per
linear metre)

Tree (tar-impregnated 2-ply tree trunk wrap)
0 — 15 cm calliper

Tree (tar-impregnated 2-ply tree trunk wrap)
16 — 30 cm calliper

Tree (tar-impregnated 2-ply tree trunk wrap)
31 — 45 cm calliper
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APPENDIX 2-A

HOURLY RATE/UNIT PRICE FOR MAINTENANCE SERVICES

(continued)
Category Description Hourly Rate
Excluding Taxes
Tree Crew of 3 including one qualified climber with appropriate

Removal/Pruning
and tree
Maintenance

tools

Crew of 3 including one qualified climber with appropriate
tools and chipper

Crew of 3 with bucket and appropriate tools

Crew of 3 with bucket and appropriate tools and chipper

Crew of 3 with chipper and appropriate tools

Arborist and helper with appropriate tools

Arborist with appropriate tools

Cabling

Deep root watering

Deep root fertilization (Liquid)

Deep root fertilization (granular)

Unit Price
Excluding Taxes

Stump removal

0-15 cm calliper

16-30 cm calliper

31-45 cm calliper

46-60 cm calliper

61-75 cm calliper

76-90 cm calliper

91-105 cm calliper

106-120 cm calliper

121 cm calliper and up

Canal Railing

Aggregate intermediate railing post
- Remove damaged post, transport and install new post.

Aggregate primary railing post (also known as a ‘King’ post)
- Remove damaged post, transport and install new post.

Steel tubing for railing

-Supply and install galvanized 50mm ID steel tubing section to
ASTM A53, seamless carbon steel schedule 40.

- One coat of primer

-Two coats of black marine paint, gloss finish.

Per linear meter

Repair of the canal wall coping.

Per linear meter

Truck = pick-up

Tools = shovel, rake, etc.
Equipment = small motorized tools (lawn mowers, chainsaws, gas-powered trimming equipment, snow

blower, etc.)

Company Name:

Signature:

Date:
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APPENDIX 2-B
FINANCIAL PENALTIES

Defaults relating to public safety
= |f delay to answer the dedicated phone line requested in 3.9 is more than 10 minutes.
Defaults relating to the protection of the environment

= |f corrective measures for spill of a toxic substance in the environment have not been
immediately taken or when the NCC has not been informed of the spill within two hours of its
occurrence;

= |If proof of liability insurance and license for spraying pesticide are not provided to the NCC
before April 30" of each Contract Year;

= If using pesticide before obtaining written NCC approval (see 6.1.14).

Defaults relating to the reporting requirements

= [fareport or document listed below is late or incomplete when submitted to NCC:
Daily Log Book (6.1.17);

Insurance Certificate (6.1.3);

Annual Fixed Fee Payment Schedule (6.1.1);

Year-end Expenditure Report (6.1.2);

WSIB certificate (6.1.4);

Asset Inventory (6.1.6);

Annual Capital Work Assessment Report (6.1.7);

Fire Extinguisher Condition Report (6.1.16);

Electrical Reports (6.1.20).
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APPENDIX 2-C
DESCRIPTION OF THE CONTEXT IN WHICH
THE REQUIRED WORK IS PERFORMED

The tasks required under this Contract are performed on a vast urban territory that includes pathways,
parkways, roads, parks and natural spaces. It is in this environment that the Contractor’s employees must
work, sometimes at night, in remote or isolated places and in difficult climatic conditions (namely
extreme heat or cold) using specialized equipment. The Contractor shall ensure that its employees possess
the aptitudes/experience, protective clothing, tools and equipment to allow them to perform the tasks
assigned to them. The Contractor shall provide its employees with appropriate communication equipment.
The Contractor shall inform its employees and subcontractors about known or foreseeable risks inherent
in the tasks assigned to them, and establish the necessary control measures.

The Contractor must at all times ensure supervision, methods and training to ensure the occupational
health and safety of its employees and the subcontractors it hires under this Contract. The Contractor must
offer its employees satisfactory occupational health and safety conditions.

As part of this Contract, the following is a list of activities representing known and/or foreseeable
inherent risks associated with the typical work performed on the lands:

= Using heavy machinery on rugged terrain (overturning, crushing, launching of projectiles, back
injury, etc.);

= Using a bucket truck during pruning work, replacing flags or repairing lighting systems (fall,
electrocution, etc.);

= Using dangerous chemical products such as pesticides, herbicides, fungicides, solvents, paint, gas, oil,
cleaning products, de-icing agents (eye and skin irritation, respiratory problems or long-term health
effects);

= Highway work or traffic control; accessing or moving machinery (collision with a vehicle, cyclist,
pedestrian, etc.);

= Working with electrical, mechanical, water systems (electrocution, burns, being crushed, etc.);

= Handling of contaminated waste such as animal excrement, syringes and condoms (infection, disease,
etc.);

= Working with contaminated soil (health impacts);

= Working in difficult climatic conditions (sunstroke, dehydration, hypothermia, sunburn, chilblains,
etc.);

= Working in confined spaces (harmful gas, asphyxia, explosion, etc.);

= Working during snowstorms or other types of storms (skidding, falling, being dragged, being struck
by a falling object, etc.);

= Working at night (falls, physical assault, illegal activities such as drug use);

= Working with or in proximity to mechanical devices and/or motorized vehicles (injury, cuts,
laceration, deafness, asphyxia due to inhaling harmful gases, etc.);

= Working with electrical equipment (injuries, cuts, lacerations, hearing loss, electrocution, etc.);

= Walking on rugged terrain (falls, dislocations, fractures, etc.);

= Insect or animal bites (injuries, allergic/immune reactions or to toxins, rabies, West Nile virus,
encephalitis, etc.);

= Reaction to plant allergens and toxins (hay fever, poison ivy, mould, Western poison oak, etc.);

= Performing exhausting physical work (back injuries, cardio-vascular ailments, etc.).
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APPENDIX 2-C
DESCRIPTION OF THE CONTEXT IN WHICH
THE REQUIRED WORK IS PERFORMED

(continued)
List of Issues by Site

The Contractor must define and describe these risks in its OHS plan, as well as all other risks it observes.

List of Issues by Site for the Rideau Canal Corridor Contract
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Rugged Terrain (General)
Hill/Slope X X X
Ravine/Escarpment/Cliff
Body of Water X | X X | X | X
Confined Space X | X
Contaminated Area X [ X | X [ X | X | X | X
Contamlnated Waste X X | X X
(droppings, syringes, etc.)
Remote Work Area X
High Public Use Area X | X | X | X | X X
High Vehicle Use Area X X
Electrical System X | X | X | X | X X
Mechanical System X | X
Drainage/Sewer System X | X X | X
SNIC X X | X
Working at Night X X X | X
High Profile Area X X
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Appendix 2-D
Environmental Guidelines, Policies and Procedures for Maintenance Contracts

This document summarizes the mitigation measures to be implemented during the various activities that will be undertaken as part of Maintenance contracts on National Capital Commission (NCC) lands. This
document fulfills the requirements under the Canadian Environmental Assessment Act 2012 (CEAA, 2012) to determine whether projects on federal lands are likely to cause significant adverse environmental effects®.
If the mitigation measures outlined within this document are implemented, then the activities described below which are conducted on NCC lands will be unlikely to cause significant adverse environmental effects.
This table also takes into account the other legal obligations the NCC has under both provincial and federal environmental legislation (e.g. Species at Risk Act, Migratory Birds Convention Act, Canadian
Environmental Protection Act, etc). This document complements the NCC’s Environmental Strategy and Master Plans.

The NCC Environmental Strategy outlines 5 areas for action: reducing waste, protecting biodiversity, preventing pollution, leading in environmental practices and combating climate change. One of the objectives
under the leading in environmental practices area is to incorporate environmentally sensitive practices into all Maintenance contracts. This document reflects the NCC’s commitment to meeting this objective.

All contractors and contract management officers will be required to have basic training in the use of these environmental guidelines. It is important that these guidelines be strictly followed, as fines may be issued by
the provincial or federal government in the event of noncompliance. Repaying these fines will be the responsibility of the contractor.

Environmental Guidelines to be followed for All Maintenance Activities

The following measures and principles must be followed throughout all Maintenance work on NCC lands. Mitigation measures marked with an asterisk (*) will require approval from the NCC prior to the start of the
Maintenance activity, or will require the contractor to notify the NCC in the case of an accident or emergency. When a mitigation measure is marked with an asterisk (*), contact the Contract Management Officer
(CMO) to inform them of the type of work you are doing. The CMO will then be responsible to contact relevant NCC specialists (e.g. arborist, contaminated site specialists, biologists, archaeologist, etc.) to obtain
their recommendations.

Air Emissions
e  To the extent possible the Contractor will minimize unnecessary idling of vehicles which can result in wasted fuel and the creation of greenhouse gases (refer to municipal by-laws).
e All air emissions must meet regulatory requirements. Where required, a certificate of approval must be obtained from provincial authorities for stationary sources of air pollution (e.g. stacks, boilers, fume
hoods).
e  Use low-sulphur diesel or ethanol-based fuel wherever possible to reduce vehicle emissions.
e Regularly service vehicles and practice preventive maintenance to reduce vehicle emissions.
e The use of energy efficient vehicles and machinery is encouraged to reduce carbon emissions.
e  Whenever possible, it is recommended to use renewable sources of electricity to prevent unnecessary emissions.

Archaeological Resources
e *If any archaeological resources or human remains are discovered during Maintenance activities, all work at the location concerned must be halted immediately and lan Badgley, Archaeologist, NCC
Heritage Program (613-239-5678, Ext. 5751, ian.badgley@ncc-ccn.ca) must be notified forthwith. Work shall not be resumed at that location until measures for the protection of those resources or remains
have been put in place.

! The determination of whether an adverse environmental effect is significant is based on several criteria : magnitude, geographic extent, duration and frequency, reversibility and ecological context as per the
Canadian Environmental Assessment Agency guidelines
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Cleaning of Equipment, Machinery, and Vehicles

o Before transporting all-terrain vehicles or other tracked vehicles into and out of an NCC valued ecosystem or valued habitat, ensure appropriate measures have been taken to clean away sludge, dirt, and plant
material, the latter to minimize the spread of invasive species.

Contaminated Soils
e *No soils from a contaminated site may be reused elsewhere.
e Management and disposal of contaminated soils will follow all applicable regulations and guidelines.

Designated Substances
e *Prior to entering a site, contact the NCC to determine if any designated substances? are present.
e Handle and dispose of all designated substances in accordance with all federal, provincial, and municipal requirements.
e Ensure employees are trained on the identification and handling of designated substances.

Pesticides

e In 2012, the NCC developed and approved a policy to eliminate the cosmetic use of pesticides on its lands. All activities that take place on NCC lands must be in full compliance with all federal pesticides
legislation and regulations as well as be in full compliance with the requirements under the Ontario Pesticide Act and the Quebec Pesticide Act, depending on the province where the activity is taking place.

Fauna and Wildlife
o  Workers will avoid wilfully disturbing any wildlife at the site.
e If the animal is found inside a structure, contact the CMO who will be advised by the NCC environmental services on the best course of action.
e Workers must keep the work site clean and must not leave behind garbage or food scraps that could attract animals or alter their behaviour.

Site Reinstatement
e To prevent weed germination and establishment, retain native vegetation in and around project activity and keep soil disturbance to a minimum consistent with project objectives.
e All materials should be removed at the end of the works, and the site should be reinstated to its original conditions, or better, including the restoration of both topsoil and native vegetation. Seed mixtures are
to follow the NCC portfolio approved seeding, sodding or mulch.

e Revegetation must be done as soon as possible within the growing season. If unfeasible, the Contractor must stabilize disturbed areas with erosion control blankets to keep the soil in place and prevent erosion
in water bodies. Blankets must be removed only at the end of the revegetation work.

Spills Procedure & Emergency Response
The NCC has developed a Spills Procedure to ensure that appropriate and consistent responses are implemented to deal with emergencies or accidents. All individuals performing work on NCC property are
expected to be familiar with the general requirements for reporting and responding to environmental emergencies on NCC property. In addition, the following requirements must be met.

o All emergency situations MUST be reported immediately to 911and then to the NCC 24 Hour Emergency Communications Service at 613 239-5353. Any environmental spills (biological, chemical or
petroleum based) must be reported to the NCC 24 Hour Emergency Communication Service at 613-239-5353.

2 As per Ontario Regulation 490/09 Designated Substances definition
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Spill response materials should be available wherever hazardous materials are used or stored. These spill response materials should be suitable in type and quantity to the type and quantity of hazardous
materials being used at that location.

Employees must be trained on how to use the spill material and equipment.

All used absorbent material must be disposed of in accordance with applicable regulatory requirements.

*Any release of potential contaminants, such as fuel, chemicals, or other hazardous materials, must be reported to the NCC immediately.

All spills must also be reported to the appropriate provincial authority where a spill: discharges to air, land or water, is in excess of normal usage, has escaped its means of containment, or has been combined
with other products affecting its chemical stability which could cause an adverse effect (i.e. negative impact on health, environment or property).

Spills must be contained and cleaned up in accordance with all federal, provincial, and local regulatory requirements.

A spill report form has been prepared by the NCC and must be completed and sent to Environmental Services within 24 hours of the spill. The spill form is included in the reporting section of this contract.
The Spill Report, Response and Review Log must be completed by following the Spill Procedure in place. The Spill Report, Response and Review Log should be submitted to the NCC Contract Manager and
it should provide details on the spill.

*No tree (with a diameter at breast height (DBH) of 10cm or greater) may be cut without prior authorization from the NCC.

Respect a minimum distance of 2 meters from any trees (species at risk such as Butternut, Rock EIm, or Black Maple may require greater distance) when excavating or installing structures. Install protectors
around all trees susceptible of being damaged by machinery. *If damages are done to a tree, it must be reported to the CMO who will decide of the applicable mitigation measures (e.g. proper pruning of the
branch, Replacement of the tree, report to applicable authorities, etc.) to be implemented by the contractor.

When feasible, do not park vehicles or machinery or store any materials within the dripline of any trees.

Any federally or provincially protected tree species (seedling, sapling or tree) must be protected and precautionary measures such as flagging the tree or installing protectors at the dripline of the tree must be
taken to ensure they are not damaged or cut, including the critical root zone. These species include, but are not limited to Butternut (Juglans cinerea) in both Quebec and Ontario and Rock EIm (Ulmus
thomasii) and Black Maple (Acer nigrum) in Quebec. Any flagging tape used must be removed once work is completed.

Water Quality, Fish, and Fish Habitat

Weather

Any activity that takes place within 30 m of a watercourse or wetland and may release sediment, soil, or any other potentially polluting chemical or product will require the development and implementation
of an Erosion and Sediment Control Plan and an Emergency Response Plan.

Plan activities near water such that materials such as paint, primers, blasting abrasives, rust solvents, degreasers, grout, or other chemicals do not enter the watercourse.

Clearing of riparian vegetation should be kept to a minimum: use existing trails, roads or cut lines wherever possible to avoid disturbance to the riparian vegetation and prevent soil compaction. When
practicable, prune or top the vegetation instead of grubbing/uprooting.

Minimize the removal of natural woody debris, rocks, sand or other materials from the banks, the shoreline or the bed of the waterbody below the ordinary high water mark. If material is removed from the
waterbody, set it aside and return it to the original location once construction activities are completed. Ensure that machinery arrives on site in a clean condition and is maintained free of fluid leaks.
Whenever possible, operate machinery on land above the high water mark, on ice, or from a floating barge in a manner that minimizes disturbance to the banks and bed of the waterbody.

Limit machinery fording of the watercourse to a one-time event (i.e., over and back), and only if no alternative crossing method is available. If repeated crossings of the watercourse are required, construct a
temporary crossing structure.

Use temporary crossing structures or other practices to cross streams or waterbodies with steep and highly erodible (e.g., dominated by organic materials and silts) banks and beds. For fording equipment
without a temporary crossing structure, use stream bank and bed protection methods (e.g., swamp mats, pads) if minor rutting is likely to occur during fording.

Wash, refuel and service machinery and store fuel and other materials for the machinery in such a way as to prevent any deleterious substances from entering the water.

Avoid performing Maintenance activities that have the potential to release dust or other particles during periods of heavy rainfall or high winds.
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Table 1: Mitigation Measures for Maintenance Contracts

To use this table, find the Maintenance activity you are performing on the leftmost column, and apply the mitigation measures specified. Mitigation measures marked with an asterisk (*) will require approval from the
NCC prior to the start of the Maintenance activity, or will require the contractor to notify the NCC in the case of an accident or emergency. When a mitigation measure is marked with an asterisk (*), contact the
Contract Management Officer (CMO) to inform them of the type of work you are doing. The CMO will then be responsible to contact relevant NCC specialists (e.g. arborist, contaminated site specialists, biologists,
archaeologist, etc.) to obtain their recommendations.

Important note: The installation or construction of new fixtures, structures, or systems (e.g. culverts, electrical conduits, underground pipes, etc.) is not covered under this guide, and must be reviewed separately
under the Canadian Environmental Assessment Act, 2012. If your work involves new construction, make sure to contact the CMO.

Maintenance Project | Environmental Effects Mitigation Measures Responsibilities of NCC
Activity Under Environmental Experts
CEAA, (e.g. monitoring,
201272 permitting, approval,
terms of reference, etc.)
Landscape Management
Turf: machine and No e Excess or improper application of fertilizers e Do not apply fertilizers or other products containing phosphorus or nitrogen within 15mofa | e If activities must be
manual cutting, can cause environmental degradation of water watercourse or water body. conducted in a naturalized
trimming, watering, bodies. e In 2012, the NCC developed and approved a policy to eliminate the cosmetic use of meadow between April 15"
edging, top dressing, e Potential damage to species protected under pesticides on its lands. All activities that take place on NCC lands must be in full compliance and August 15" , conduct
seeding or overseeding, the Species at Risk Act or provincial with all federal pesticides legislation and regulations as well as be in full compliance with area search for evidence of
aerating, fertilizing, etc. legislation during cutting. the requirements under the Ontario Pesticide Act and the Quebec Pesticide Act, depending nesting.
e Potential destruction of migratory bird nests on the province where the activity is taking place.
which are protected under the Migratory Bird | e  Turf cuttings are to be collected and composted on site, where possible.
Conventions Act during cutting. e *When clearing naturalized meadows (e.g. Class C), the NCC will need to verify the
presence of any species at risk prior to undertaking the activity.
e *To minimize harm to migratory birds, naturalized meadows (e.g. Class C) may not be cut
between April 15" and August 15", which corresponds to the core migratory bird breeding
and nesting season. If, by exception or for health and safety reasons (fire breaks), the NCC
requires that naturalized meadows or class C areas be cut prior to August 15", the NCC will
be required to conduct an area search for evidence of nesting. Environment Canada
recommends that these surveys be carried out by skilled and experienced observers using
appropriate methodology®
Tree/shrub: safety and | Yes, when | e Potential damage to trees or shrubs protected e *Any federally or provincially protected tree species (seedling, sapling or tree) must be e NCC approval prior to tree
Maintenance, pruning, | carried out under the Species at Risk Act or provincial properly flagged and protected to prevent damage or accidental removal. Highly visible

pruning, cutting or removal.

® Environment Canada. Specific considerations related to determining the presence of nests. [http:/ec.gc.ca/paom-itmb/default.asp?lang=En&n=8D910CAC-1# _004]. Online December 10, 2013.
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Maintenance Project | Environmental Effects Mitigation Measures Responsibilities of NCC
Activity Under Environmental Experts
CEAA, (e.g. monitoring,
201272 permitting, approval,
terms of reference, etc.)
trimming, cultivating, in relation legislation. flagging tape (using a pre-determined colour) should be used to clearly identify the tree and o If activities must be
edging, mulching, toa e Potential destruction of migratory bird nests removed once work is completed. Presence of such species should be reported to the CMO. conducted in a naturalized
removal, winter physical which are protected under the Migratory Bird These species include Butternut (Juglans cinerea), Rock EIm (Ulmus thomasii)) and Black meadow between April 15"
protection, etc. work (e.g. Conventions Act. Maple (Acer nigrum). and August 15" , conduct
pathway e Improper disposal of diseased trees or shrubs | ¢  *It is prohibited to prune or fell any at risk tree species (live or dead) protected by provincial area search for evidence of
Maintenan may spread invasive pests, diseases or and/or federal law, unless a permit was first obtained from the appropriate agency, either nesting.
ce) pathogens. Environment Canada or MDDEFP, depending on the case. A permit request to these e Obtain required
e Improper pruning may decrease tree health. agencies must first be obtained by the NCC. Protected tree species include Butternut authorization to prune or fell
(Juglans cinerea) in both Quebec and Ontario, Rock EIm (UImus thomasii) and Black a protected tree species.
Maple (Acer nigrum) in Quebec.  Monitor compliance of
e *To minimize harm to migratory birds, no tree or shrub cutting or removal may take place conditions set out in the
between April 15" and August 15th, which corresponds to the core migratory bird breeding permit and/or authorization
and nesting season. Alternatively, consider conducting an area search for evidence of for cutting of protected trees.
nesting. Environment Canada recommends that these surveys be carried out by skilled and e Verification of soil and
experienced observers using appropriate methodology2 groundwater contamination
e Trees or shrub clippings, branches, or log pieces that show signs of disease or pests must be and archaeological potential
appropriately disposed of following all federal, provincial, and municipal regulations in when removing stumps.
order to minimize spread of the disease or pest (e.g. Dutch elm disease, emerald ash borer,
etc). Healthy material will be collected and composted on-site, where possible.
e Minimize vegetation cutting (DBH < 10 cm), limiting it to vegetation that interferes with the
movement of machinery and work.
e All tree or vegetation debris that may fall or enter any water bodies must be removed
immediately with as little disturbance as possible.
o If working in Gatineau Park, any sapling or tree that has to be cut should be cut in 1 meter
lengths and dispersed in the surrounding forest on NCC property.
e *When removing tree stumps, contact your CMO because the associated excavation may
affect archaeological resources and may require testing and disposal if it is located on a
contaminated site.
o All tree pruning should follow the International Society of Arboriculture (ISA) best practices
for tree pruning.
Annual, bulb, and No e  Excess or improper application of fertilizers e Do not apply fertilizers or other products containing phosphorus or nitrogen within 15m of a

perennial: mowing of
daffodils,
planting/removing,

can cause environmental degradation of water
bodies and aquatic life.

watercourse or water body.
o Flowers that are removed and show signs of disease or pests must be appropriately disposed
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Maintenance Project | Environmental Effects Mitigation Measures Responsibilities of NCC
Activity Under Environmental Experts
CEAA, (e.g. monitoring,
201272 permitting, approval,
terms of reference, etc.)
watering, fertilizing, e Improper disposal of flowers may spread of following all federal, provincial, and municipal regulations in order to minimize spread of
cultivating, edging, invasive pests, diseases or pathogens. the disease or pest. Healthy clippings are to be collected and composted on-site, where
hang weeding, possible.
pinching, roguing, e Use non-invasive plant species and preferably native species for ornamental purposes.
winter protection, plant Consult invasive alien species lists before the introduction of a new ornamental species.
division, etc.
Non-desirable Yes e Potential damage to species protected under e Ensure that the small nuisance animal is not a species protected under the Species at Risk e Approval of pesticide

vegetation / nest /

small animal control®:

inspecting and
removing as needed.

the Species at Risk Act or provincial
legislation.

e Potential destruction of migratory bird nests
which are protected under the Migratory Bird
Conventions Act.

e Pesticides, herbicides, insecticides, or
fungicides may kill non-target species.

e Accidental spread of invasive species.

Act, the Ontario Endangered Species Act, Quebec’s An Act respecting threatened or
vulnerable species or the Migratory Birds Convention Act.

e *No active bird nests may be disturbed or destroyed. Generally, if migratory birds nesting in
buildings are a cause for concern, it is recommended that contractors identify how the birds
enter the building and block those entries after nesting is completed and before the birds
come back to nest the following season.

o Where the presence or effects of the nuisance animal(s) may create a dangerous situation, the
Contractor is to contact the CMO who will be advised by the NCC environmental services
on the best course of action.

e In 2012, the NCC developed and approved a policy to eliminate the cosmetic use of
pesticides on its lands. All activities that take place on NCC lands must be in full compliance
with all federal pesticides legislation and regulations as well as be in full compliance with
the requirements under the Ontario Pesticide Act and the Quebec Pesticide Act, depending
on the province where the activity is taking place.

e Only products registered by Agriculture and Agri-Food Canada under the Pest Control
Products Act may be used.

e *The contractor must receive written authorization from the NCC for any exceptional
circumstances requiring application of pesticides, herbicides, insecticides or fungicides.

e *When removing invasive plant species, ensure that plant material is appropriately disposed
of to minimize spread. Consult the NCC for information on the best disposal requirements
based on the invasive species you are working with.

e Clean sludge, dirt, and plant material from equipment and tools before leaving a site infested
with invasive species. High pressure air hoses, mobile cleaning stations which retain water

application.

e Verification of appropriate
disposal methods for
invasive species.

e Confirmation of the animal
species.

* Animals causing material damage to the NCC’s Assets
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Maintenance Project | Environmental Effects Mitigation Measures Responsibilities of NCC
Activity Under Environmental Experts
CEAA, (e.g. monitoring,
20127 permitting, approval,
terms of reference, etc.)
runoff, and brushes or brooms are acceptable cleaning methods.
Civil Maintenance

All surfaces: Yes Accidental spills may degrade environmental o Refer to the Spills Procedure and Emergency Response mitigation measures on page 2.
Inspecting, reporting, quality and have the potential to spread o *Work performed in or near water may require a permit from the Ontario or Quebec
sweeping, removing contamination. provincial and/or federal government. The contractor must contact the CMO to verify
hazards (e.g. leaves, permit requirements with the NCC environmental services.
encroaching vegetation, e Any activity that takes place within 30 m of a watercourse or wetland and may release
etc.), providing sediment, soil, or any other potentially polluting chemical or product will require the
emergency services development and implementation of an Erosion and Sediment Control Plan and an
such as accident clean- Emergency Response Plan.
ups, etc.
Asphalt surfaces: Yes Accidental spills will degrade environmental o Refer to the Spills Procedure and Emergency Response mitigation measures on page 2. e Receive authorization to
daily inspection, quality and have the potential to spread e Asphalt should either be mixed away from the site or should be prepared on paved surfaces work near water.
reporting, and secure contamination. to minimize the effects of a spill. Excess asphalt must be disposed off-site at a location that ¢ Monitor compliance of
any deficiencies (e.g. The release of sediment and/or chemicals meets all regulatory requirements. conditions set out in the
bumps, cracking, during Maintenance activities that take place permit and/or authorization
culvert and ditch in or near water may adversely affect fish, fish to perform in-water or near-
problems, drainage habitat, and/or water quality. water works.
problems, erosion, e Periodically inspect the
manhole and catch erosion and sediment control
basin_ problems, etc), measures to ensure proper
provide emergency installation and functioning,
pothole/sinkhole especially prior to, and after
fillings. rainfall events.
Concrete/masonry Yes Accidental spills will degrade environmental e Concrete should either be mixed away from the site or should be prepared on paved surfaces

surfaces (curbs,
gutters, concrete steps,
exposed aggregate,
granite sets, pavers,
interlocks, flag stones,
cobblestones, patio
stones, etc.): re-setting,
correcting, etc.

quality and have the potential to spread
contamination.

if only small quantities (e.g. for minor repairs) are required. Excess concrete must be
disposed off-site at a location that meets all regulatory requirements.

e The washing of concrete trucks and other equipment used for mixing concrete should not be

carried out within 30 m of a watercourse or wetland and should take place outside of the
work site.

e All concrete trucks should collect their wash water and recycle it back into their trucks for

disposal off-site at a location meeting all regulatory requirements.
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Maintenance Project | Environmental Effects Mitigation Measures Responsibilities of NCC
Activity Under Environmental Experts
CEAA, (e.g. monitoring,
201272 permitting, approval,
terms of reference, etc.)
e When performing gutter repairs or cleaning, ensure that no deleterious substance or debris
falls into the gutter system.
Gravel / granular / Yes e The release of sediment and/or chemicals e Implement dust control measures. e Periodically inspect the
stone dust / natural / during Maintenance activities that take place e *No increase in footprint below the High Water Mark erosion and sediment control
decorative surfaces: in or near water may adversely affect fish, fish e *No new fill placed below the High Water Mark devices to ensure proper
levelling, grading, etc. habitat, and/or water quality. installation and functioning,
e The release of particulate matter may especially after heavy
adversely affect air quality. rainfall.
Wood surfaces: Yes e Accidental spills will degrade environmental e  Ensure proper storage, management and use of materials to minimize spills.
repairing, maintaining quality and have the potential to spread e Implement dust control measures when sanding.
structural integrity, contamination. e Do not use treated wood in or near water (minimum distance is 15m).
sanding, painting, etc. e Do not use treated wood on surfaces used in the preparation or consumption of food (picnic
tables, bird feeders), that would be in direct contact with drinking water or that will be used
by people (benches, wooden structures for children).
o Refer to the Spills Procedure and Emergency Response mitigation measures on page 2.
Lighting and Yes e Spread of contaminated groundwater or soils e *Prior to the start of any digging or excavation for the repair of electrical conduits or any e Periodically inspect the

electrical (distribution
boxes, electrical panels,
aboveground and
underground electrical
conduits and wiring,
light standards, etc.):
inspecting, repairing,
securing, replacing,
providing line locates,
providing immediate
repairs, reporting.

during excavation.

e Health and safety effects from the exposure of
contaminated soils.

e Damage to archaeological resources as a result
of excavation.

e Damage to tree roots or trees as a result of
excavation.

e Accidental erosion of soil that is stored near
water may adversely affect fish, fish habitat,
and/or water quality.

o Improper disposal of hazardous materials
could degrade environmental quality and have
an impact on health and safety.

other subsurface lighting and electrical fixture, contact the CMO to verify the presence of

soil or groundwater contamination and archaeological potential. Provide the CMO with

details on the location of the digging, and the type of work to be performed (e.g. will the
trench be deepened or widened compared to what was previously excavated?).

o If soil or groundwater contamination is present, testing prior to off-site disposal may be
required.

0 Management and disposal of contaminated soils will follow all applicable regulations
and guidelines.

0 Inthe case of new excavation or excavation that will widen, deepen or otherwise alter
the footprint of previous excavation in zones of elevated archaeological potential, an
archaeologist may need to be called on site to monitor that work.

o If the excavation does not involve any alteration to the footprint of previous excavation,
then no archaeological investigation or monitoring is required.

o *|f any suspected soil or groundwater contamination at the site is discovered, the NCC must
be notified immediately.

e Any activity that takes place within 30 m of a watercourse or wetland and may release
sediment, soil, or any other potentially polluting chemical or product will require the

erosion and sediment control
fences to ensure proper
installation and functioning,
especially after heavy
rainfall.

e May require testing of soils
prior to off-site disposal.

e May require monitoring by
qualified archaeologist.

e Attain permit to excavate
near Butternut.
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Maintenance Project | Environmental Effects Mitigation Measures Responsibilities of NCC
Activity Under Environmental Experts
CEAA, (e.g. monitoring,
201272 permitting, approval,
terms of reference, etc.)
development and implementation of an Erosion and Sediment Control Plan and an
Emergency Response Plan.
o If soils must be stored overnight, they should be covered with a tarp.
e *Excavation within the dripline of a Butternut tree cannot proceed without a permit from
Environment Canada.
e *Excavation within the dripline of any tree is discouraged. If excavation must be performed,
then contact the CMO so that they can verify mitigation measures for potential damage to
trees.
e Ensure proper disposal of hazardous materials (e.g. lamps, ballasts) in accordance with
provincial and federal regulations.
Drainage (catch basins, | Yes Spread of contaminated groundwater or soils e  *Prior to the start of any digging or excavation, contact the CMO to verify the presence e Periodically inspect the

manholes, underground
pipes, ditches, side
slopes, embankments,
culverts, drainage
channels, tiles drains,
subsurface drains,
bridges, tunnels, etc.):
inspecting, reporting,
cleaning, erosion /
flood control
prevention, providing
line locates, water level
control, removing
surface water, etc.

during excavation.

Health and safety effects from the exposure of
contaminated soils.

Damage to archaeological resources as a result
of excavation.

Damage to tree roots or trees as a result of
excavation.

The release of sediment and/or chemicals
during Maintenance activities that take place
in or near water may adversely affect fish, fish
habitat, and/or water quality.

Potential destruction of migratory bird nests
which are protected under the Migratory Bird
Conventions Act.

of soil or groundwater contamination and archaeological potential. Provide the CMO
with details on the location of the digging, and the type of work to be performed (e.g.
will the trench be deepened or widened compared to what was previously excavated?).
If soil or groundwater contamination is present, testing prior to off-site disposal may be
required.

Management and disposal of contaminated soils will follow all applicable regulations
and guidelines.

In the case of new excavation or excavation that will widen, deepen or otherwise alter
the footprint of previous excavation in zones of elevated archaeological potential, an
archaeologist may need to be called on site to monitor that work.

If the excavation does not involve any alteration to the footprint of previous excavation,
then no archaeological investigation or monitoring is required.

*If any suspected contamination at the site is discovered, the NCC must be notified
immediately.

Any activity that takes place within 30 m of a watercourse or wetland and may release
sediment, soil, or any other potentially polluting chemical or product will require the
development and implementation of an Erosion and Sediment Control Plan and an
Emergency Response Plan.

If soils must be stored overnight, they should be covered with a tarp.

*Excavation within the dripline of a Butternut tree cannot proceed without a permit
from Environment Canada. Contact the CMO prior to excavation in order to obtain the
necessary permit.

erosion and sediment control
devices to ensure proper
functioning, especially after
heavy rainfall.

e May require testing of soils
prior to off-site disposal.

e May require monitoring by
qualified archaeologist.

e Monitor compliance of
conditions set out in the
permit and/or authorization
to perform in-water or near-
water works.

e If activities must be
conducted in a naturalized
meadow within April 15"
and August 15", install
temporary netting or other
appropriate systems prior to
the arrival of birds in the
spring, in order to prevent
birds from initiating nesting

64




REQUEST FOR PROPOSAL — RIDEAU CANAL CORRIDOR

SECTION 2 — TYPICAL TERMS AND CONDITIONS

Maintenance
Activity

Project
Under
CEAA,
20122

Environmental Effects

Mitigation Measures

Responsibilities of NCC
Environmental Experts
(e.g. monitoring,
permitting, approval,
terms of reference, etc.)

*Excavation within the dripline of any tree is discouraged. If excavation must be
performed, then contact the CMO so that they can verify mitigation measures for
potential damage to trees.

*Where Maintenance activities must take place during the core migratory bird breeding
and nesting season (April 15" to August 15™ ), netting or other appropriate systems may
be temporarily installed prior to the arrival of birds in the spring, in order to prevent
birds from initiating nesting on the structure (e.g. bridges and culverts).

*No increase in footprint below the High Water Mark.

*No new fill placed below the High Water Mark. Routine clean-out of drainage
channels work has to be done in the dry®

When cleaning culverts, follow the requirements set out in Appendix A.

The following measures should be applied during bridge cleaning:

Adequately seal drains and open joints before sweeping to prevent material from falling
into the watercourse. Sweep bridges thoroughly before washing.

Clean and remove debris and sediment from drainage devices and dispose of the
material in a way that will prevent it from entering the watercourse.

Direct wash-water past the ends of the bridge deck to a vegetated area to remove
suspended solids, dissipate velocity and prevent sediment and other deleterious
substances from entering the watercourse. If this cannot be achieved, use silt fences or
other sediment and erosion control measures to prevent wash-water from entering the
watercourse.

When extracting water from a watercourse, ensure the intakes of pumping hoses are
equipped with an appropriate device to avoid entraining and impinging fish.

Remove paint or protective coatings in a manner that prevents any paints, paint flakes,
primers, blasting abrasives, rust, solvents, degreasers or other waste material from
entering the watercourse.

Use measures such as barges or shrouding to trap and prevent blasting abrasives,
protective coatings, rust and grease from entering the watercourse.

Contain paint flakes, abrasives, and other waste materials for safe disposal.

on the structure.

® The recommended method for ditches cleaning and maintenance is the “methode du tiers inférieur” formally adopted by the Quebec Ministry of Transportation
[http://www.mtg.gouv.qgc.ca/portal/page/portal/Librairie/opm/Publication_entretien_des_fosses_routiers.pdf]
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Maintenance Project | Environmental Effects Mitigation Measures Responsibilities of NCC
Activity Under Environmental Experts
CEAA, (e.g. monitoring,
201272 permitting, approval,
terms of reference, etc.)
e  Store, mix and transfer paints and solvents on land and not on the bridge to prevent
these materials from entering the watercourse in the event of a spill.
e Do not clean equipment in the watercourse or where the wash-water can enter the
watercourse.
e Unless the debris accumulation is an immediate threat to the integrity of the piers and
abutments, time debris removal to avoid disruption to sensitive fish life stages by
adhering to appropriate fisheries timing windows (see the Ontario In-Water
Construction Timing Windows), with the exception of ice build-up removal.
e Limit the removal of material to that which is necessary to protect piers and abutments.
e Remove debris by hand or with machinery operating from shore or a floating barge.
Plumbing, irrigation, | Yes Spread of contaminated groundwater or soils *Prior to the start of any digging or excavation for the repair of water and sewer lines, e Periodically inspect the

and water (decorative
fountains, drinking
fountains, outdoor
faucets, underground
and aboveground water
and sewer lines, pit
toilets, washroom
facilities, pump
systems, irrigation
controls, lines, heads,
control panels, etc.):
inspecting, installing,
cleaning, testing,
repairing, maintaining,
replacing, water testing,
providing portable
toilets, providing
locates, etc.

during excavation.

Damage to archaeological resources as a result
of excavation.

Damage to tree roots or trees as a result of
excavation.

Accidental erosion of soil that is stored near
water may adversely affect fish, fish habitat,
and/or water quality.

Accidental spills will degrade environmental
quality.

irrigation lines or heads, or any other subsurface plumbing, irrigation, or water fixture,

contact the CMO to verify the presence of soil or groundwater contamination and

archaeological potential. Provide the CMO with details on the location of the digging, and
the type of work to be performed (e.g. will the trench be deepened or widened compared to
what was previously excavated?).

o If soil or groundwater contamination is present, testing prior to off-site disposal may be
required.

0 Management and disposal of contaminated soils will follow all applicable regulations
and guidelines.

0 Inthe case of new excavation or excavation that will widen, deepen or otherwise alter
the footprint of previous excavation in zones of elevated archaeological potential, an
archaeologist may need to be called on site to monitor that work.

o If the excavation does not involve any alteration to the footprint of previous excavation,
then no archaeological investigation or monitoring is required.

If any suspected contamination at the site is discovered, the NCC must be notified

immediately.

Any activity that takes place within 30 m of a watercourse or wetland and may release

sediment, soil, or any other potentially polluting chemical or product will require the

development and implementation of an Erosion and Sediment Control Plan and an

Emergency Response Plan.

If soils must be stored overnight, they should be covered with a tarp.

*Excavation within the dripline of a Butternut tree cannot proceed without a permit from

erosion and sediment control
fences to ensure proper
functioning, especially after
heavy rainfall.

e May require testing of soils
prior to off-site disposal.

e May require monitoring by
qualified archaeologist.
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Maintenance Project | Environmental Effects Mitigation Measures Responsibilities of NCC
Activity Under Environmental Experts
CEAA, (e.g. monitoring,
201272 permitting, approval,
terms of reference, etc.)
Environment Canada. Contact the CMO prior to excavation in order to obtain the necessary
ermit.
. EExcavation within the dripline of any tree is discouraged. If excavation must be performed,
then contact the CMO so that they can verify mitigation measures for potential damage to
trees.
o Refer to the Spills Procedure and Emergency Response mitigation measures on page 2.
Fixtures, furniture Yes e Spread of contaminated groundwater or soils e *Prior to the start of any digging or excavation for the installation of new fixtures or e Periodically inspect the

and buildings (NCC
furniture only — fences,
stone walls, guardrails,
barricades, flags,
bollards, garbage
receptacles, signs, NCC
buildings, kiosks, etc.):
inspecting, repairing,
replacing, cleaning,
removing graffiti,
painting, staining,
displacing furniture,
etc.

during excavation.

e Damage to archaeological resources as a result
of excavation.

e Accidental spills will degrade environmental
quality.

e Potential destruction of migratory bird nests
which are protected under the Migratory Bird
Conventions Act.

o Dispersion of hazardous and designated
substances (e.g. asbestos, lead, mercury, silica,
urea formaldehyde foam insulation, vinyl
chloride, PCBs, arsenic, etc.) in the
environmental and potential adverse human
health effects

furniture, contact the CMO to verify the presence of soil or groundwater contamination and

archaeological potential. Provide the CMO with details on the location of the digging, and

the type of work to be performed (e.g. will the trench be deepened or widened compared to
what was previously excavated?).

o If soil or groundwater contamination is present, testing prior to off-site disposal may be
required.

0 Management and disposal of contaminated soils will follow all applicable regulations
and guidelines.

0 Inthe case of new excavation or excavation that will widen, deepen or otherwise alter
the footprint of previous excavation in zones of elevated archaeological potential, an
archaeologist may need to be called on site to monitor that work.

o If the excavation does not involve any alteration to the footprint of previous excavation,
then no archaeological investigation or monitoring is required.

e *If any suspected contamination at the site is discovered, the NCC must be notified
immediately.

e Soils from excavation may not be stored within 30m of a watercourse or wetland. If no other
staging area is available, a silt fence should be erected around the material to minimize
erosion. If soils must be stored overnight, they should be covered with a tarp.

o Refer to the Spills Procedure and Emergency Response mitigation measures on page 2.

e *Where Maintenance activities must take place during the core migratory bird breeding and
nesting season (April 15" to August 15™), netting or other appropriate systems may be
temporarily installed prior to the arrival of birds in the spring, in order to prevent birds from
initiating nesting on the structure (e.g. buildings, kiosks, chimneys, roofs, etc.).

e Provide the building Designated Substances Survey report to the contractors and ensure
recommendations are implemented. If no Designated Substances Survey report exists for the
building to be repaired or maintained, contact NCC Contaminated Sites Team (Eric Soulard,
Senior Manager, at eric.soulard@ncc-ccn.ca ext. 5418).

erosion and sediment control
fences to ensure proper
functioning, especially after
heavy rainfall.

e May require testing of soils
prior to off-site disposal.

e May require monitoring by
qualified archaeologist.

e If activities must be
conducted in a naturalized
meadow within April 15"
and August 15", install
temporary netting or other
appropriate systems prior to
the arrival of birds in the
spring, in order to prevent
birds from initiating nesting
on the structure.
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Maintenance Project | Environmental Effects Mitigation Measures Responsibilities of NCC
Activity Under Environmental Experts
CEAA, (e.g. monitoring,
201272 permitting, approval,
terms of reference, etc.)
Snow and Ice Control
Snow and ice control Yes e Salt and sand from de-icing may adversely e Snow that is removed and transported for disposal must be disposed of at an authorized snow

(roadways and parking
lots, walkways,
pathways, sidewalks,
steps and building
access, buildings,
utility service access,
trails, lanes, fire lanes,
open spaces, fields,
etc.): providing
equipment and
supplies, removing,
blowing, plowing,
shoveling, clearing,
cleaning, sweeping, de-
icing, stockpiling,
transporting, disposing,
providing floor control
and emergency

affect fish, fish habitat, and/or water quality.
e Accidental damage to trees.

dumping facility.

e No snow dumping is permitted on NCC property. Snow storage sites should be located such
that meltwater that may contain salt is not directed towards salt vulnerable
areas®.Contractors should implement Environment Canada Best Management Practices for
Salt Use on Private Roads, Parking Lots and Sidewalks’.

o Install snow fencing around trees susceptible to damage from snow removal and transport

activities.

e Do not blow, plow, store, or shovel snow against trees or shrubs.

6

For a definition of “salt vulnerable areas” please consult Environment Canada Code of practice for the Environmental Management of Road Salts [http://www.ec.gc.ca/nopp/roadsalt/cop/en/guide.htm]. Due to

concerns about the large quantities of chlorides being released to the environment, road salts underwent a comprehensive five-year scientific assessment under the Canadian Environmental Protection Act, 1999
beginning in 1995. The road salts assessment covered the chloride salts — sodium chloride (NaCl), calcium chloride (CaCl, ), magnesium chloride (MgCl,) and potassium chloride (KCI) — as well as brines used in
road de-icing/anti-icing and dust suppression, the salt portion of abrasive mixtures and ferrocyanide additives. Road salts enter the environment through losses at salt storage and snow disposal sites and through
runoff and splash from roadways. The assessment report, published on December 1, 2001 concluded that high releases of road salts were having an adverse effect on freshwater ecosystems, soil, vegetation and

wildlife.

" Consult CMO.
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Maintenance Project | Environmental Effects Mitigation Measures Responsibilities of NCC
Activity Under Environmental Experts

CEAA, (e.g. monitoring,

201272 permitting, approval,

terms of reference, etc.)
services, etc.
Waste / Recycling / Cleaning Operations

Litter / recycling pick- | Yes e Improper disposal of waste will degrade o All solid waste must be disposed of in accordance with all applicable environmental laws.

up and cleaning:
collecting litter and
debris, emptying waste
receptacles, cleaning
fixtures and furniture,
sweeping and flushing
hard surfaces, bridges
and tunnels, removing
graffiti and posters
from all assets,
removing vegetative
and non-vegetative
material in spring,
removing spills.

environmental quality.

The contractor must be aware of any restrictions or prohibitions in force at the disposal site.
Where in effect, all municipal recycling and composting procedures shall be respected.

In general, burning of waste is prohibited on NCC property. Branches and cuttings may only
be burned on NCC property with prior NCC authorization and with appropriate municipal
permits for burning.

Contractors that provide services to the NCC for waste, recycling and composting disposal
might be required to report the total weights for specific periods®.

Litter or debris must never be swept or pushed into water courses or wetlands.

All hazardous materials on NCC property must be stored in accordance with applicable
regulations, standards and guidelines. Flammable materials must be stored in accordance
with the National Fire Code of Canada.

Material Safety Data Sheets (MSDS) must be readily available for all hazardous materials
brought on to NCC property. All employees handling these materials must have received
training on the Workplace Hazardous Materials Information System (WHMIS) and on
proper handling, storage and disposal of these materials.

All hazardous materials must be labelled in accordance with WHMIS requirements.
Absorbent material must be available whenever liquid hazardous materials are being used on
NCC property. Staff must be trained on how to use and dispose of this material in the event
of a spill.

When transporting hazardous materials, these materials must be labelled and transported in
accordance with provincial and federal regulations regarding the transportation of dangerous
goods.

Hazardous wastes and containers which previously contained hazardous materials must be
disposed of in accordance with provincial and federal regulations.

® Request for these numbers would come from the Environmental Strategy team in the context of meeting NCC Environmental Strategy objectives and would first be discussed with

CMO.

69




REQUEST FOR PROPOSAL — RIDEAU CANAL CORRIDOR

SECTION 2 — TYPICAL TERMS AND CONDITIONS

Appendix A. Culvert Cleaning - Mitigation Measures

The below requirements and mitigation measures apply to the cleaning of culverts by use of a vacuum truck system. All measures should be reviewed and understood prior to commencement of any work.

Culvert Access

Vacuum truck must remain within paved area of the road to the extent possible or limit encroachment onto road shoulder. It is prohibited to circulate outside of the limits of the road shoulder in order to avoid
damage to vegetation.

Use existing trails, roads, or cut lines wherever possible to avoid disturbance to the riparian vegetation.
Machinery is prohibited to circulate within the watercourse
Do not store material or equipment within 30 meters of all water bodies.

Vegetation Removal

All trees within 2 m of equipment in operation and susceptible to being damaged will have protectors installed around their drip line (e.g. protective fencing);

No tree (DBH > 10cm) may be cut. If trees with a DBH of 10 cm or higher were to be cut, an authorization from the Contract Management Officer is required.

These trees will have to be replaced, at a 2:1 ratio, with non-invasive indigenous species, approved by the NCC portfolio. The contractor’s tree planting plan must be approved by NCC prior to the tree
planting.

Minimize vegetation cutting (DBH < 10 cm), limiting it to vegetation that interferes with the movement of machinery and work.

Any federally or provincially protected tree species (seedling, sapling or tree) must be properly flagged and protected to ensure these trees are not damaged, harmed or cut. Highly visible flagging tape (using
a pre-determined colour) should be used to clearly identify the tree.

Trees or shrub clippings, branches, or log pieces that show signs of disease or pests must be appropriately disposed of following all federal, provincial, and municipal regulations in order to minimize spread
of the disease or pest (e.g. Dutch elm disease, emerald ash borer, etc).

Migratory Birds

No activities susceptible to disturb or destroy the nest of a migratory bird can occur during the core migratory bird nesting period as per the Migratory Bird Convention Act.

Sediment and Erosion Control

Install effective sediment and erosion control measures before starting work to prevent sediment from entering the watercourse. Inspect them regularly during the course of debris removal and make all
necessary repairs if any damage occurs.
Maintain existing riparian vegetation in order to help reduce erosion.

Timing of Removal of Accumulated Material

*Work should be undertaken outside of the fish spawning period and periods of high flooding. Timing windows to conduct projects in or around water may vary by province, species or watercourse and are
established by Fisheries and Oceans Canada (DFO) to protect fish, including their eggs, juveniles, spawning adults and/or the organisms upon which they feed®. Avoid Maintenance activities during wet and rainy
periods.

Unless accumulated material (i.e., branches, stumps, other woody materials, garbage, ice build-up, etc.) is preventing the passage of water and/or fish through the structure, time material and debris removal to
prevent disruption to sensitive fish life stages by adhering to appropriate fisheries timing windows (see above).

® Timing windows by province are available on DFO website [http://www.dfo-mpo.gc.ca/pnw-ppe/timing-periodes/index-eng.html] and must be confirmed with CMO.
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Debris Removal

e Limit the removal of accumulated material (i.e., branches, stumps, other woody materials, garbage, etc.) to the area within the culvert, immediately upstream of the culvert and to that which is necessary to
maintain culvert function and fish passage.

e Remove accumulated material and debris slowly to allow clean water to pass, to prevent downstream flooding and reduce the amount of sediment-laden water going downstream. Gradual dewatering will also
reduce the potential for stranding fish in upstream areas.

e  When water (from the truck) is flushed through the culvert, it must be done at a slow speed (gently) as to prevent sedimentation and impacts downstream.

o Depending on the sensitivity of the downstream fish habitat and amount of sediment in the culvert, installing cofferdams and working in the dry prior to vacuuming should be considered.

e Temporary structures and environmental protection devices must ensure sufficient free movement of water at all times to maintain fish habitat functions (feeding, fry rearing, spawning) downstream from the
work site. Take the necessary measures to prevent impacts (e.g. flooding, dewatering, suspended solids, erosion) upstream and downstream of the work site.

Machinery Maintenance
e  The smallest possible machinery and equipment suitable for the bearing capacity of the soil should be used.
Machinery is to arrive on site in a clean condition and is to be maintained free of fluid leaks.
It is prohibited to circulate beyond the boundaries of the work site and leave equipment, waste or other materials, even temporarily without the prior authorization of the NCC.
Wash, refuel and service machinery and store fuel and other materials for the machinery at least 60m away from the high water mark to prevent any deleterious substance from entering the water.
Keep an emergency spill kit on site in case of fluid leaks or spills from machinery.

Site Reinstatement (if required)
o Disturbed surfaces will be rehabilitated at the end of the work using the portfolio approved seed mixture and topsoil.
e Revegetation must be done as soon as possible within the growing season. If unfeasible, the Contractor must stabilize disturbed areas with erosion control blankets to keep the soil in place and prevent
erosion in water bodies. Blankets must be removed only at the end of the revegetation work.
o All tree or vegetation debris that may fall or enter any water bodies must be removed immediately.

Management of Material
e Allsludge, dirt, sand, rocks, grease, and any other solid or semi-solid material resulting from the cleaning operation shall be removed at the downstream end of the culvert being cleaned (either manually or
with suction). The Contractor shall maintain record of the amount and type of material removed for each culvert in a format approved by the NCC.
o Debris shall be kept in totally enclosed containers at all times and shall be removed from the site at the end of each day or when the containers are full. Under no circumstances will the Contractor be allowed
to accumulate debris, etc. on site of work beyond the stated time. All debris shall be removed from the site and disposed by the Contractor at no additional cost to the NCC.

Fauna
e Inorder to minimize the impact on wildlife, all work will be completed within a reasonable time frame.
Use caution when driving to and from the work site — watch out for turtles and other small animals on the road surface and shoulder. Avoid hitting them, provided that it is safe to do so.
Workers must keep the work site clean and must not leave behind garbage or food scraps that could attract animals or alter their behavior.
e Any fauna (mammals, amphibians, reptiles) that are encountered within the work site should not be harmed or harassed. Allow the animal to move away on its own by slowly walking toward it in the
direction you want it to move. If necessary to move the animal out of the work area, carefully move it into a similar habitat next to site (within same area).
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3.1
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Introduction

This section identifies the general requirements of the Contract. These activities support the
provision of services described in sections 4 (Operational Services), 5 (Event Support and Other
Services) and 6 (Reporting) of the Contract.

Employees

3.11

3.1.2

3.1.3

General

Any employee hired by the Contractor shall be fluent in one of the two official languages
of Canada, respect all safety requirements, and act in a manner that does not adversely
affect the reputation of the Subject Matter and/or the NCC.

Any employee providing direct services, offered or required to be offered, to the public
(e.g. answering and responding to emergency calls from the public or from other
stakeholders, attending to a temporary road closure where interaction with the public is
necessary or anticipated, etc.) shall be fluent in both official languages of Canada.

Experience

The Contractor shall ensure that the following requirements are met and maintained by
their employees for the duration of the Term of the Contract:

= Any person in a supervisory capacity shall have at least three (3) years’ experience in
the following fields: Landscape and Civil Maintenance, Snow and Ice Control,
Waste/Recycling/Cleaning Operations.

= Field employees shall have appropriate experience and skills to perform the duties of
the Contract. They shall either have at least one (1) season of experience in summer
and/or winter maintenance or be new seasonal workers (such workers to be
supervised at all times by experienced employees).

= All employees must, when applicable, have appropriate safety training and security
clearances (see article 2.15.15).

The Contractor shall ensure that he/she is able to demonstrate at any time to the NCC that
he/she is in compliance with the experience requirements as indicated above (3.1.2) by
providing any and all proof of work experience for all of his/her employees.

Orientation

The Contractor shall provide at his/her own cost two orientation sessions for each Year of
the Term (one in summer and the other in winter) for all of his/her personnel to ensure
that they are familiar with the Subject Matter and their performance obligations with
respect to the Contract. The Contractor shall allow for one representative of the NCC to
be an observer at the orientation sessions. The subject matter to be covered in the sessions
must include the following:

= NCC general information to visitors
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3.2

3.14

3.15

3.1.6

3.1.7

SECTION 3 — GENERAL REQUIREMENTS

= Worker safety (see 2.15.24)

= Proper use of machinery

= Proper maintenance practices (horticulture, civil, Snow and Ice Control and ice
control, Waste/Recycling/Cleaning Operations)

= Proper environmental practices.

Work Dress

All field employees of the Contractor shall be dressed, at the Contractor’s expense, in a
neat presentable fashion and wear approved safety equipment when required. All
employees shall wear an appropriate standard uniform adapted to their area of activity
with the company name prominently displayed.

Replacement of Employees

Any employee hired by the Contractor will be relieved of his/her duties and immediately
replaced by the Contractor, if in the opinion of the NCC, this employee is unqualified or
is acting in a manner contrary to the best interests of the NCC or if the employee does not
meet the requirements stated above.

Art of Trade and Certification
Furthermore, the Contractor shall respect all trade certification when required by law.

Any work to be performed by the Contractor or by a subcontractor working on behalf of
the Contractor must be done in accordance with the art of the trade and must follow any
and all guidelines, requirements and specifications as set out by such trade.

The Contractor will operate in accordance with all Federal, Provincial and Municipal
codes and standards. Proper safety precautions must be exercised at all times, with extra
precautions taken to protect the general public.

NCC Regulations and Environmental Policies and Procedures

The Contractor shall ensure its agents and employees are familiar with and comply with
the NCC Traffic and Property Regulations, NCC Animal Regulations, NCC
Environmental Policies and Procedures (Appendix 2-D), land use guidelines for events
taking place on NCC lands and other specific directives relating to its facilities and
services.

Hours of Work

All applicable municipal by-laws with respect to hours of work, including those related to noise
or other issues, must be followed except in emergency situations. Work on sites must be
coordinated in consideration of visitors. Snow removal activities for example may require
specialized schedules. Work hours on sites used for the staging of events shall be coordinated
with the NCC.

73



REQUEST FOR PROPOSAL — RIDEAU CANAL CORRIDOR

3.3

3.4

SECTION 3 — GENERAL REQUIREMENTS

Office and Base of Operation

The Contractor shall use an office as a base of operation to provide all
administrative/Maintenance management services required in this Contract. The office shall be
fully operational for the start of the Contract (April 1, 2018) and remain as such throughout the
duration of the Contract. The office and/or base of operation must allow the Contractor to satisfy
all of the operational requirements of the Contract including, but not limited to, the emergency
intervention requirements described in 3.9.

Vehicles, Materials & Assets

34.1

3.4.2

Vehicles

The Contractor shall provide all vehicles required to fulfill the contractual obligations of
this Contract. This includes any vehicles required for transportation purposes and/or for
providing Maintenance services as requested in this Contract. The Contractor shall
assume all risks inherent to the use of general or specialized vehicles. All vehicles used
by the Contractor shall be kept in a clean and presentable condition, exempt of rust, and
shall meet all provincial safety standards. The company name shall be prominently
displayed on all road and off road vehicles (including personal vehicles used on Contract
related business). Contractor vehicles shall be parked only in designated areas.

Parking and driving vehicles on turf areas and pathways must be minimized.

Use of off-road motor vehicles is to be limited at all times exclusively to carrying out the
Contractor’s contractual responsibilities. No vehicles may be used by the Contractor or
anyone acting on his behalf for recreational purposes or any other purposes not required
by this Contract.

Off-road vehicles will be used with care and respect for both the natural resources and
visitors’ desire of a recreational experience in a natural environment.

To the extent possible the Contractor will minimize unnecessary idling of vehicles which
can result in the wastage of fuel and creation of greenhouse gases (refer to municipal by-
laws). When replacing fleet vehicles, the NCC encourages the Contractor to select energy
efficient and environmentally responsible equipment (small pick-ups, 4-stroke motors,
alternate fuels, etc.).

Materials
3.4.2.1 Standards

All materials required for the Contract are the responsibility of the Contractor
and must respect all material standards and guidelines of this Contract. All
materials and parts supplied by the Contractor must be new and conform to
applicable standards of Canada Government Standards Board, Standards Council
of Canada, Canadian Standards Association (CSA), Underwriters Laboratory of
Canada (ULC), National Building Code and the “NCC Standard Drawings and
Details” dated December 2008. The material standard guideline detailed in
Appendix 3-A is provided to ensure that the replacement of any material respects
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the original design requirements set out by the NCC. The Contractor shall
comply with the said material standards and guidelines. The Contractor shall not
use an alternate type or lower quality material on any given site, nor shall the
Contractor mix types or qualities of material on any site.

When materials (Components) are purchased by the Contractor for the sole
purpose of performing Additional Services which have been requested and
approved by the NCC, the Contractor may add a maximum 15% materials
handling charge to the cost of such materials only. Materials, parts, Components
and Consumables for which the Contractor is responsible by virtue of other
sections of this Contract shall not be subject to materials handling charges of any
kind. Labour costs (including those of any sub-contractors) shall not be subject
to materials handling charges of any kind.

3.4.2.2 Substitution

When the material to be used is in question and/or if the Contractor is unable to
find materials and equipment identical to those specified or being replaced, the
Contractor shall present samples to the NCC for prior approval.

3.4.3 Assets

3.4.3.1 General

The Contractor shall be responsible for the Maintenance and safekeeping of all
assets identified in Appendix 6-D (numbers indicated in Appendix 6-D are
approximate amounts) and in Parts | and 1l of the Contract. The Contractor shall
provide at his/her own cost and expense the following services:

= Provide routine, non-routine, emergency and Preventive Maintenance for all
assets within the Scope of Work of this Contract and to the quality standards
and specifications as noted in Part | (Table 4.0 and sections 1, 4 and 5) and
Part 11 of this Contract. The said Maintenance services, shall be provided on
an ongoing basis for the duration of the Contract Term;

» Repair and replace all assets that have been vandalized, lost or stolen
(see 3.14 for limits on Contractor’s liability). The Contractor shall file a
missing or stolen property report (including details and police report, etc.)
along with an occurrence report (see 6.1.10 and Appendix 6-F) for any
vandalized, lost or stolen assets. The NCC and Contractor shall jointly
determine whether an asset needs repairs or replacement following
vandalism.

The Contractor will be responsible to maintain all items in a manner that
minimizes the deterioration of the assets and the need for NCC investment.

The Contractor shall return all assets, including any items purchased as additions
or Replacement to such inventory of assets, at the end of the Contract Term at the
quality standard as indicated in Table 4.0 and in the quantities as indicated in
Appendix 6-D and/or in Part 1l of this Contract (with the exception of assets
approved by the NCC for restoration but not rehabilitated as such by the NCC).
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Note

= The Contractor accepts all assets “as is” and will be responsible to maintain
them unless he notifies the NCC that a particular asset (except green assets,
i.e. trees, turf, etc.) is in need of Rehabilitation and the NCC acknowledges
that fact. In such circumstances, the Contractor’s responsibility shall be to
take the necessary measures to ensure public safety.

3.4.3.2 Standards

Unless otherwise authorized by the NCC, approved NCC design standards shall
be used for all Replacement, Maintenance, repairs and Construction of NCC
assets. The Contractor shall respect and apply the asset design standards that are
detailed in the “NCC Standard Drawings and Details” dated December 2008 (this
document will be provided to the Successful Proponent). All specialized assets
required on lands for Maintenance, such as safety and Regulatory Signage, F.I.P.
Signage, etc., are the responsibility of the Contractor, and shall meet NCC design
standards. The NCC is responsible for the maintenance of the Capital Pathway
Signage and Visitor Access Network, Orientation and Attraction Signage. For all
signage outlined above and under NCC responsibility, the Contractor must
nevertheless inspect and report any deficiencies to the NCC.

3.4.3.3 Portable Assets
3.4.3.3.1 General
The Contractor shall:

= Ensure portable assets remain at their designated location unless the
NCC approves their relocation;

= Provide the storage and transportation and temporary or long-term
re-location of any portable assets as requested by the NCC (many
assets may be stored at NCC facilities while others remain on site
during the winter season). Also, the Contractor is responsible for the
displacement (and its initial installation) of any furniture;

= Make portable assets available to any other NCC parties as required
in support of events and facilities. The terms of these exchanges to
be mutually acceptable, with the borrowing parties being responsible
for all damages and abnormal wear and tear caused during the
exchange period. In the event of any dispute the NCC shall make the
final decision which shall be binding on all parties;

» Not provide portable assets to any NCC or non NCC organization
without obtaining prior approval from the CMO.

3.4.3.3.2 Storage
The Contractor shall follow all of the NCC’s asset process when he/she

is required to pick-up assets and material stored at the NCC’s main
storage facility (Woodroffe warehouse).
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3.4.4 Buildings

The Contractor shall be responsible for the maintenance of all NCC buildings and
building systems located within the boundaries of this Contract. The list of buildings
includes, but is not limited to:

= Storage and washroom facility at Patterson’s Creek;
= Some small service rooms.

The Contractor is responsible for all maintenance of these NCC buildings and facilities in
accordance with the requirements of section 4.4.5.4. The Contractor is not responsible for
the payment of Utilities for any buildings — see 1.4.1.
3.4.4.2 Heritage Buildings
The Contractor acknowledges that certain buildings have been categorized as
“classified” or “recognized” buildings by the federal heritage buildings review
office (FHBRO).(See 2.4.3.11) The list of buildings includes, but is not limited
to:

= Storage and washroom facility at Patterson’s Creek;
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3.5 Monitoring

3.5.1 Monitoring & Evaluation

3.5.2

3511

3.5.1.2

Contractor

The Contractor must identify a supervisor and/or foreman who shall be equipped
with a cellular phone and a digital camera and be available to take all calls from
the NCC or from any NCC clients, 24 hours a day, seven days a week for the
duration of the Contract (note: supervisor “availability” does not entail “on-site
availability” 24 hours a day, seven days a week).

The Contractor shall ensure that all sites included in this Contract are
visited, inspected and assessed by the Supervisor or by any other staff at
least once daily (weekdays, weekends and holidays) for the duration of the
Term. The results of these daily site visits (including all observations, Work
requirements, etc.) are to be logged in a written form and kept at the Contractor’s
place of business. The CMO may, at any time during Business Hours and
without advance notice to the Contractor, request to view the log book in part or
in whole. Refusal to grant access to the requested documentation and/or failure
to produce the relevant daily log reports requested (i.e.: specific dates) within two
(2) hours of the request by the CMO shall constitute a default and the NCC will
be entitled to exercise the rights and remedies listed in 2.14. Also see 6.1.17 and
2.7.3.

The Contractor shall write all comments (observations, complaints or
emergencies) on an occurrence report and forward it to the NCC within 24 hours.
Public safety incidents should be reported by telephone to the NCC CMO within
a maximum of two hours if the incident is noted during normal working hours or
to the NCC emergency number (613-239-5353) after normal working hours
followed by an email, fax or voice-mail message to the CMO. For any incident
(emergency, non-emergency), the Contractor shall prepare an occurrence report
(see Appendix 6-F) and forward it to the NCC. Furthermore, the Contractor shall
be required to assist and participate in meetings with NCC clients on quality,
servicing or other Contract related issues.

Contract Management Officer (CMO)

The NCC shall provide a Contract Management Officer (CMO) for this Contract
who shall be the Contractor’s principal contact at the NCC (see 1.4.1). The CMO
shall make random inspections to ensure that all Contractual obligations are met.
The CMO shall inform the Contractor of his/her observations. A formal
evaluation shall be conducted twice yearly. The purpose of the evaluation is to
identify areas of improvement.

Unresolved or Recurrent Issues

In the case of any unresolved or recurrent issues, the NCC may at its own discretion
record the matter on an unsatisfactory performance report (UPR; see Appendix 6-G). The
Contractor shall respect and implement all recommendations indicated on the UPR to the
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full satisfaction of the NCC (for any unresolved or recurrent issues, the NCC may also
wish to exercise its rights and remedies under the default clause — see 2.14).

The NCC reminds the Contractor of the importance of compliance with all of the
performance standards associated with each of the required services outlined in the
Request for Proposal.

Furthermore, to impress upon the Contractor the importance that the NCC places on its
responsibilities toward public safety, environmental protection, and reporting documents,
the NCC has identified related performance sectors that it considers to be especially
significant. Any failure or default regarding any of these components will result in
automatic monetary penalty (fine) which will be deducted from the NCC’s monthly
payment on the basic Contract (see 2.14.1, item vi and Appendix 2-B).

The Contractor will receive an Unsatisfactory Performance Report, following which the
amount will be deducted from the next payment.

The Contractor may submit to the NCC a written submission containing any information
that the Contractor deems appropriate that the alleged failure or default is in no way the
responsibility of the Contractor or of his representatives, of his employees, or of any sub-
contractor whom he has hired to perform work, in which case the NCC may rescind the
penalty.

Communication Devices and Technologies

The Contractor shall be required to provide as part of this Contract, all of the following
communication devices: telephones, cellular phones, voice mail, fax machines, E-mail and digital
cameras. The Contractor shall be responsible for purchasing all necessary equipment (including
installation fees) and for all costs related to their use (including long distance charges). All public
communication systems shall support bilingual communications and shall allow the NCC and the
public to leave voice mail messages after working hours. The cellular phone number shall remain
the same for the entire Term and shall be given to the NCC before April 1, 2018.

Provision of Services

For all actions and/or anomalies reported through occurrence reports the work must be completed
within 24 hours following notification. In the case of non-compliance, the NCC shall take any
reasonable measures at its disposition (including, but not limited to exercising the NCC’s rights
and remedies under the default provision — see 2.14) to ensure that time requirements are strictly
respected. The NCC may consider, at its sole discretion, to prolong any deadline for providing
services.

Change of Dates

The NCC may, at its sole discretion, change deadlines for any operational requirements. The
NCC shall notify the Contractor in advance of any changes of deadlines. The Contractor shall
modify his/her work plan accordingly and then provide all Operational Services respecting the
revised deadlines as determined by the NCC.
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Emergency Intervention

The Contractor shall provide a 24 hour/7 days a week Emergency Intervention Service. The said
Emergency Intervention Service shall include a dedicated telephone line to respond to any and all
emergency situations. The Contractor must return all calls received within 10 minutes. If the call
is not answered" within 10 minutes, an automatic financial penalty will apply (see 2.14.1, item vi
and Appendix 2-B). The telephone number for the Emergency Intervention Service shall remain
the same for the duration of the Term of this Contract and shall be given to the NCC Call Centre,
to the NCC 24-hour emergency service centre (see 1.4.1) and to the National Service Call Centre.
In particular, the Contractor shall respond to requests for maintenance services from the National
Service Call Centre within the following time requirements: 20 minutes on-site response time
between 5:00 a.m. and 8:00 p.m. and 60 minutes between 8:00 p.m. and 5:00 a.m. The Contractor
shall be available at all times to answer all emergency telephone calls in both official languages
and immediately provide the required emergency services (e.g. accident clean-up, electrical and
system repairs).

Note

The Contractor’s 24-hour emergency intervention service must be a “direct to employee” service
using a telephone, a cellular phone and/or a pager. A direct answer is required within
10 minutes. Answering machines or voice mail systems do not constitute a direct response.

Public Safety

The Contractor shall take all necessary precautions and/or measures to provide sites that are safe
for the public. This includes ensuring that all work, activities or operations undertaken by the
Contractor to fulfil the obligations of this Contract are accomplished in a manner that does not
compromise public safety. Furthermore, the Contractor shall secure any area within a site that
might (or has) become a safety hazard. Any such incident shall be reported to the NCC in a
timely fashion.

Emergency Closures of Roadways and Pathways/Sidewalks

The Contractor shall immediately inform the NCC of all emergency closures of roadways and
pathways. The Contractor shall also support other agencies or NCC partners when they may have
to implement emergency closures on NCC lands or roads. This support includes:

= Supplying, set-up and take down of barricades;

= Knowledge of sites for the closure of additional access points such as pathways, trails, etc.;
= Assisting in planning detours;

= Providing related signage if required.

Traffic Control

All traffic control at work sites shall be the responsibility of the Contractor. The Contractor shall
comply with the provincial uniform traffic control standards (Ontario Traffic Control Manual,
Book 7 — Temporary Conditions). Only Staff trained and certified in the aforementioned traffic
control standards shall be used by the Contractor. Guidance on the extent of control measures
required shall be obtained from the RCMP or other local policing agencies. Safety vests shall be
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worn at all times if employees are working on or adjacent to roadways, roadside or recreational
pathways and trails.

3.13 Locking Devices

The NCC has an established hierarchical lock and key system. At the beginning of the Contract,
the NCC will provide the Contractor with three copies of each key required for the execution of
the duties described in this Contract. The Contractor shall be responsible for maintaining,
replacing and providing at his/her own expense any stolen, lost, keys or vandalized locks and
padlocks required for buildings, gates, bollards, etc. (master padlock keyed to 2035). The
Contractor must also control the distribution of keys in his/her possession. To do so, the
Contractor shall maintain a register (date, name, telephone number, number of keys and
signature) of all employees, subcontractors and users to whom he/she has provided keys. The
Contractor could be required to provide the said register to the NCC upon request.

At certain specific locations, the NCC may require “double locking” certain gates. These
locations will be arranged with the Contractor. At the end of the Contract, the Contractor will
return all keys in his/her possession to the NCC.

3.14 Repair or Replacement of Damaged or Stolen Assets
3.14.1 General

In the event any asset contained in this Contract is damaged, destroyed or stolen, the
Contractor shall have the following responsibilities:

= if the asset can be restored to its prior condition, the Contractor shall comply with
section 4.6.1.5 and shall restore the asset using the most appropriate process (i.e.,
cleaning, repair, paint, etc.);

= f the asset cannot be restored, the Contractor shall Replace the asset. Any asset
provided by the Contractor as a replacement item shall be identical to the original and
shall comply with the requirements as indicated in the NCC Standard Drawing and
Details dated December 2008.

Any Work being proposed by the Contractor under clause 3.14 shall be recorded on an
occurrence report (see Appendix 6-F) accompanied by cost estimates and digital
photographs. These reports must be forwarded to the NCC no later than 48 hours after
each occurrence. The estimate(s) provided as part of the occurrence report must:

= be based on SOA rates, where the work required can be completed (in part or in
whole) using such rates.

= reflect fair market price(s), where the work required must be completed (in part
or in whole) using specialized labour or materials not included in the SOA rates.

If, after careful consideration, the NCC determines that the estimate submitted by the

Contractor does not reflect fair market prices, the NCC reserves the right to award the
work (labour and/or materials) to other suppliers.
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It should be noted that damage caused by third parties such as construction contractors,
Hydro, Bell, gas companies, local/regional/provincial governments, private contractors,
federal departments or agencies, etc. is also subject to the provisions of this clause.

Deadlines

The Contractor shall ensure that immediate safety remediation measures are taken to
protect the public. Once the NCC has approved in writing the estimates provided in the
occurrence report, the Contractor will have 48 hours to complete the repairs detailed
therein. Where the repair(s), replacement or restitution of the asset(s) require(s) more
time than the 48 hours allotted, the safety remediation and public safety measures shall
remain in place until such time as the work has been completed. At no time shall
repair(s), replacement or restitution of the asset(s) extend beyond thirty (30) days, unless
authorized by the NCC.

Liability

As part of his fee proposal, the Contractor shall include an annual allowance of fifteen
thousand dollars (plus applicable taxes) for the repair and/or replacement of assets which
are damaged or destroyed as per 3.14.1. On an annual basis, the NCC will be responsible
for any expenses beyond the $15,000 dollars identified for this purpose.

Only the amounts resulting from work authorized by the NCC and performed by the
Contractor will be deducted from the $15,000 annual limit. At the end of each year of the
contract, the unused portion of the $15,000 allowance shall be returned to the NCC
through a reconciliation process or carried over to the next fiscal year at the NCC’s sole
discretion. Any amounts reconciled will be removed from one of the Contractor’s
subsequent monthly payments.

3.15 INTENTIONALLY DELETED

3.16 Damage Caused by Contractor

3.16.1

3.16.2

General

The Contractor shall be responsible for any damages that it causes to NCC property. Any
damage is to be reported immediately to the NCC on an occurrence report. The scalping
of turf, tearing of bark, broken signs, etc., shall be considered damage.

Deadlines

Repairs and Replacements required as a result of damage caused by the Contractor shall
be completed within 48 hours of the occurrence unless otherwise approved by the NCC.
If not, the NCC shall conduct the repairs or Replacements at the Contractor’s expense. In
cases where the safety of the public is threatened (e.g. broken gate on parkway), the
Contractor shall correct the situation immediately.
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Environmental Requirements

The Contractor shall comply with all applicable federal, provincial and municipal environmental
legislation and regulations. The Contractor shall also adhere to the policies and procedures listed
in Appendix 2-D of this Contract.

The Contractor will establish a response plan for toxic spills (see 6.1.8 for reporting and
Appendix 2-D). This plan must be submitted to the NCC for approval within thirty days of
Contract commencement.

Pesticides/Herbicides (see 4.3.4)

On April 22, 2009, Ontario amended its pesticide legislation to ban the cosmetic use of pesticides.
This complements legislation established in Quebec in 2003. All activities that take place on
NCC and Non NCC Lands must be in full compliance with the Ontario Pesticide Act and the
Quebec Pesticide Act, depending on the province where the activity is taking place. The
Contractor must receive authorization in writing from the NCC for any exceptional circumstances
requiring application of pesticides, herbicides, insecticides or fungicides.

The Contractor shall also follow all provincial regulations including obtaining all appropriate
licenses and liability insurance for the application of pesticides, herbicides and fungicides
(Contractor to provide to NCC proof of liability insurance and license before March 15" of each
Year of the Contract). In the event that the Contractor calls upon the services of specialized
company(ies), the Contractor shall provide the name of the company(ies) offering the services
and its qualification(s). The Contractor must obtain prior approval from the NCC before
commencing any spraying activity. Pesticide application records must be filled out by the
Contractor any time pesticides or herbicides are sprayed or used on any lands included in this
Contract in accordance with 6.1.14.

Waste Disposal

The Contractor will collaborate with the NCC in its commitment toward the reduction of the
volume, cost and environmental impact of waste generated by visitors. The Contractor is also
encouraged to participate in any initiative taken by the City, the NCC or others that aim for the
reduction of garbage or of any new recycling program.

The Contractor shall be responsible for all fees related to the disposal of all waste, recyclables,
compostables, leaves, debris and snow removed from the lands included in this Contract. The said
services shall be provided throughout the Term of the Contract. All waste is to be disposed of in
accordance with all applicable federal, provincial and municipal regulations.

When Recycling Program is required, the Contractor shall:
= recycle this material with a local firm specialized in recycling the specific material collected:;
and

= provide the NCC as requested with documentation from recycling company to substantiate
recycling of materials.
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Flooding

The Contractor shall monitor on a regular basis for any potential or actual flooding. The
Contractor shall monitor the situation more closely in spring and during major precipitation. The
Contractor shall take any safety and mitigating measures necessary to protect the public and
reduce damage to NCC assets (e.g. installation of signs and barricades, clearing build-up, turning
off underground electrical systems such as pathway lighting systems along rivers and bodies of
water, etc.).

Small Animal Management

The Contractor shall monitor beaver and small animal activity occurring on lands included in this
Contract and report back to the NCC. The Contractor shall install and maintain on a regular basis
protective material around any tree that may be or is being damaged by beavers. The NCC shall
be responsible for all costs related to the removal of beavers from their environment. However,
the Contractor shall be responsible for the removal of groundhogs or other small animals causing
damage to property or as requested by the NCC (CMO).

The Contractor will be responsible to pick up small animals (e.g. groundhogs, skunks,
porcupines, squirrels, racoons, foxes) found dead along the roads and trails of the lands included
in this Contract. These must be disposed in accordance with all federal, provincial and municipal
regulations. Any abnormal situation, such as a high incidence of mortality of the same species,
shall be reported to the NCC. Carcasses which the Contractor suspects may be infected with
rabies (i.e. racoons) and other large dead animals (i.e. deer, bears) which are seen should be
reported to the NCC Conservation Officers. They will remove and dispose of them (see 4.6.1.1).

Alternative methods can be used to control/manage non desirable animals (e.g. application of
coyote urine and/or specialized baits). The NCC will supply specialized material except for live
traps. The Contractor will provide equipment and labour.

Media Relations

The Contractor shall not act as a spokesperson for the NCC in dealing with the media. All
requests for interviews or information on NCC matters made by the media must be forwarded to
the NCC. The Contractor shall not give interviews without prior written approval from the NCC.

Public Requests for Services

The Contractor shall respond to any and all inquiries, complaints, requests for services, etc. that
are assigned to him by the Contract Management Officer (the Contractor must not manage
demands that the public would request directly to him, without Contract Management Officer
involvement). The Contractor shall:

= Respond to and investigate on site all requests;

= Provide the necessary services only:
= on lands included in this Contract; and
= when the requested service falls within the scope of work of the Contract; and
= after obtaining NCC approval.
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The NCC shall make the final decision as to which of the services are to be provided by the
Contractor. Furthermore all requests for services (written or verbal) obtained by the Contractor
shall be forwarded in writing on an occurrence report, to the NCC, on the same working day it
was received.

No Sale

No sales of products or services shall be made by the Contractor on lands included in this
Contract except as authorized by the NCC.

Salt Boxes (see 4.5)

The Contractor shall provide at his/her own expense a certain quantity of salt boxes at designated
NCC Lands and Non NCC Lands. The Contractor and CMO shall jointly determine the estimated
amount of salt boxes required by site based on their own knowledge and expertise. The design
and color of salt boxes shall be approved by the NCC.

Fire Extinguishers

The NCC will transfer to the Contractor an inventory of fire extinguishers deployed throughout
service buildings, in the limits of the Contract.

Refer to the Asset Inventory, Appendix 6-D, for number.

All extinguishers will be transferred to the Contractor in inspected, charged and operating

condition. They must be maintained by the Contractor according to appropriate standards related
to fire extinguishers from the National Building Code and the National Fire Code (Parts 6 and 7)
of Canada. The Contractor must also respect any applicable provincial or municipal regulations.

The Contractor will:

a) Inspect extinguishers monthly (sign accompanying card to register inspection) and maintain
in operating condition, including recharging if necessary, according to ULC regulations. The
Contractor will notify the NCC of any extinguishers which have reached their expiry date.
These extinguishers will be replaced by the NCC.

b) The Contractor will submit a fire extinguisher report annually on November 30" detailing the
condition of the inventory, inspections completed and any additions and/or replacements
necessary.

c) Replace extinguishers when stolen or broken and refill when discharged.

d) Take appropriate measures related to health and safety when cleaning up discharged
extinguishers.

e) Return the extinguishers to the NCC when the Contract expires.

Transition

The Contractor shall ensure a seamless transition at the beginning, renewal (if any), and
termination of this Contract. Furthermore, the Contractor shall provide assistance to the future
contractor as well as to the NCC by ensuring continued services during the transition period. The
Contractor shall make himself available, at no additional cost to the NCC, until at least
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60 working days after the termination of the Contract for any post evaluation reports, special
meetings or other tasks requested by the NCC.

At the beginning of the Term of the Contract, the Contractor shall be responsible for reporting to
the NCC all assets requiring restoration (not applicable to vegetation). At the end of the Term of
the Contract, the Contractor shall be responsible for returning all assets under his/her custody and
for returning them to the quality standard level as indicated in Table 4.0 (see 3.4.3.1 for details).

Lost, Found and Donated Items

The Contractor shall collect all (less valuable and valuable) items found on lands included in the
Contract. The Contractor shall keep all said items in a safe location at his/her main office. For
claims involving valuable items (eye glasses, cameras, cellular phones, keys, purses, jewellery,
etc.), the Contractor shall ensure that the item in question is positively identified by the claimant
prior to its return. All unclaimed items are to be returned to the municipal Police at the end of
March of each Contract Year. Furthermore, the Contractor shall collect, remove and return to the
NCC all donated items including, but not limited to, wreaths, money, coins, medals, etc.,
deposited in fountains, monuments or at any other location(s) within the geographical limits of
the Contract.

Site Accessibility

The Contractor shall provide assistance to any third party requiring access to any site, building,
gate, panel, meter, etc. In many cases, the type of assistance required is limited to opening and
closing a site or facility to a third party. This entails dispatching one of his/her own employees to
a designated location to open/lower/remove a control mechanism (gate, door, bollard, etc.) and
allow access to personnel authorized by the NCC. The designated Contractor employee shall also
close/raise/re-install the control mechanism once access is no longer required. In other cases, it
also includes remaining on site with the third party until the work or the inspection is completed.
The NCC shall provide reasonable notice to the Contractor. Most requests for access are during
regular work hours.

Utility Services Meter Reading

The Contractor shall provide utility (hydro, water, gas, etc.) services meter reading. This entails
going to a designated site, accessing a meter, noting the reading on the meter and providing the
information to the NCC. The Contractor shall read all meters once a year in fall and on an as
required basis (additional meter readings provided at NCC’s own expense). A one-page report
indicating the once yearly readings is to be submitted to the NCC.

Volunteers

The Contractor is required to support volunteer activities within the lands of this Contract,
including;

= Volunteer site clean-up or embellishment activities (e.g. Cleaning the Capital, shoreline

clean-up, etc.).
= Other volunteer based events that may be sanctioned or permitted by the NCC (see 5.1).
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The Contractor will also be required to obtain prior approval from the NCC for the use of any
volunteers, volunteer groups or organizations working on behalf of the Contractor undertaking
any aspects of the Contract.

Removal of Invasive Species on Sites or Part of Sites

Invasive species are now recognized as one of the most severe threat to biodiversity worldwide
second only to habitat loss and fragmentation. Invasive alien species are defined as non-native
species, whose introduction or spread negatively impacts native biodiversity, including
endangered species, the economy and society, including human health.

In its Environmental Strategy, the NCC has committed to reducing the amount of Invasive
species on urban lands, as well as to maintaining and protecting biodiversity in high-value
ecosystems and habitats distributed across NCC lands. The NCC has also committed to
incorporating environmentally sensitive practices into all Maintenance contracts. This document
is a step in meeting those objectives.

Managing Invasive species will also allow the NCC to fulfill its legal obligations, including the
Convention on Biological Diversity. The Canadian Biodiversity Strategy stemming from this
Convention recommends preventing the introduction and spread of Invasive species and
identifying and monitoring Invasive species for the purpose of reducing or eliminating their
negative impacts on biodiversity. Furthermore, under Canada’s Species at Risk Act, Quebec’s Act
respecting threatened or vulnerable species and Ontario’s Endangered Species Act 2007, the
NCC must protect federally and provincially listed species at risk on its lands, as well as their
habitats.

In 2013, an inventory of 19 aggressive invasive species was conducted on 74 transects located
throughout each of high valued ecosystem and habitats on NCC lands. The information collected
will serve as baseline information for determining trends in populations and colony sizes. Valued
natural ecosystems and habitats found in the Greenbelt, Gatineau Park, and urban lands are
essential to maintaining biodiversity in Canada’s Capital Region. There are 27 Valued Natural
Ecosystems and Habitats (VNEH), representing 33% of the NCC’s land. These areas exhibit a
combination of the following characteristics: broad diversity of species, shelter for endangered
species, natural spaces used for species migration, and maintenance of natural processes.

The NCC has developed a management action plan based upon expert recommendations to
address the threat of Invasive species. Concrete actions were identified and follow a hierarchical
approach that prioritizes:

Prevention of new invasions;

Early detection of new invaders;

Rapid response to new invaders; and

Management of established and spreading invaders (containment, eradication and
control).

el el

The Appendix 2-D of this Contract identifies some best practices when dealing with Invasive
species. By following these guidelines, Contractors are greatly contributing to preventing new
introduction in uninvaded areas and further spread of Invasive species on NCC lands.

The Contractor shall be responsible to remove, on an annual basis (by the end of July for Dog
Strangling Vine and between July and October for other species such as Buckthorn, etc.),
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Invasive species located within turf and/or tree/shrubs area on all lands forming part of this
Contract.

To perform the work described in the foregoing paragraph, the Contractor must provide, as part
of this Contract and on an annual basis, a total of 60 hours of invasive species removal. The
Contractor as part of this requirement shall supply for each hour of work a crew of three (3)
labourers with a light truck (pick-up), tools and equipment including a chipper as required.

The cost of such services are to be included as part of the fee proposal.

The work must be undertaken at the request of the CMO. The CMO shall determine priority sites
where work must be undertaken on an annual basis. This clause should not be confused with
regular weeding and maintenance in Class A and Class B areas that form part of the Contract.
This clause shall apply only to invasive species removal in Class C or Class N areas.

N.B.  Any work performed without prior approval of the CMO will not be recognized as part of
this requirement except in exceptional circumstances recognized by the NCC.

Steps to be followed:

1. Three days following reception of the invasive species removal plan from the CMO, the
Contractor will submit for NCC approval a written estimate of the hours required to carry out
the work.

2. Ten days following completion of the work, the Contractor will submit to the NCC the final
report on the number of hours actually used to carry out the requested tasks.

At the end of each contract year, the Contractor will submit to the NCC a compilation of the
hours worked.

If, at the end of the fiscal year, the NCC has not used all of the 60 hours requested, these hours
may be either carried to the following year or exchanged against other services, or reimbursed to
the NCC, at the NCC’s sole discretion.

Archaeological Discoveries on NCC Lands

The NCC is directly responsible for the protection and management of archaeological resources
on its lands. Archaeological resources help trace the history of Canada’s Capital Region and,
thus, enrich the cultural and social fabric of the region. These resources cannot be duplicated or
replaced if lost, damaged or destroyed, and their protection is a shared responsibility, involving
all levels of government, the private sector and individuals. It is our hope that Contractors will
perform their duties in a way that ensures the protection of archaeological resources on NCC
lands. We urge Contractors to read Appendix 2-D carefully and to consult the maps that form
part of this Contract.

Parks Canada, the recognized federal authority in archaeology, defines an archaeological site as:
“A place or area where tangible evidence of human activity of historical, cultural or scientific
interest is or was located in situ on, below or above the ground or lands underwater.” It adds that
archaeological sites “are valued as points of physical contact with our past and as sources of
knowledge about our history.” Much of Canada’s human history is expressed in archaeological
resources, often where little or no other evidence or information exists.
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Archaeological sites vary enormously in composition and type. Historical archaeological sites are
most often defined by architectural remains (e.g., buried stone foundations), implements (such as
building and farming tools and equipment, cooking utensils, dishes, bottles and cutlery) and the
waste products of human manufacturing and subsistence activities. Examples of such sites are fur
trade posts, homesteads, farmsteads, transportation and industrial sites, stone fences quarries,
bridges, dumps and trails.

Pre-contact archaeological sites are more difficult to identify. These sites, occupied or used by
First Nations people prior to the initial arrival of Europeans in the region in 1610, include
campsites, portages, fishing stations, stone tool manufacturing locations and places of spiritual
importance. These sites are most commonly identified on the basis of stone tools (e.g., arrow
points and scrapers) and tool manufacturing debris, fragments of clay pots, the bones of food
animals and the remains of cooking fires.

One of the most important aspects of the NCC’s archaeological resource management
responsibilities is the protection of human burial sites. The location of burial sites, especially pre-
contact sites, is not predictable, and these sites can be easily disturbed, even by minor works such
as boreholes, sign pots and fence posts. In all cases where a burial is suspected, all work must be
halted immediately at that location.

If any archaeological resources or human remains are discovered during Maintenance activities,
all work at the location concerned must be halted immediately and lan Badgley, Archaeologist,
NCC Heritage Program (613-239-5678, Ext. 5751, ian.badgley@ncc-ccn.ca) must be notified
forthwith. Work shall not be resumed at that location until measures for the protection of those
resources or remains have been put in place.
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APPENDIX 3-A
MATERIAL STANDARD GUIDELINE

1. Topsoil

For Turf Areas:

Friable soil consisting of 45% sand, 30% silt,

20% clay, 5% organic matter and a pH value of 6 to
7, free of subsoil, roots, vegetation, toxic materials,
and stones over 10 mm in diameter.

For Planting Beds:

Premium, high organic content, soil blend; 40-50%
compost (made from decomposed leaves, aged bark,
manure), 10-30% peat, and 10-30% topsoil. Screened
(7 mm or less), balanced for pH, good water holding
capacity, and air porosity.

2. Peatmoss

Decomposed plant material containing a minimum of
60% organic matter by weight and moisture content
not exceeding 15%; pH value between 4.5 and 6.0.

3. Sand

Hard, granular natural beach sand, well washed and
free of impurities, chemical or organic matter.

4. Fertilizer

Complete commercial synthetic stabilized nitrogen
lawn fertilizer.

Fertilizer: 20-0-10 30% Umaxx / 30% XCU /

1% Mg/ 2% Ca. (or approved equivalent).
Application rate: 2.5 kg per 100 m*.

Note: The formulation is to be modified, where
applicable, in accordance with site specific
requirements (refer to section 4.7) and/or to respect
soil analysis results following approval by the CMO;
soil analysis to be conducted by the Contractor at
his/her own expense.

5. Lime

Ground agricultural limestone containing not less
than 85% carbonates.
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6. Bonemeal

Raw, finely ground bonemeal, with a minimum
analysis of 3% nitrogen and 20% phosphoric acid.

7. Water

Non-toxic to plants.

8. Grass Seed

Canada No. 1 grade in accordance with government
of Canada Seeds Act and regulations. Consult the
NCC CMO to determine specifics for seed mixture.
A seed analysis certificate and date of harvest may be
requested by the CMO.

General all-purpose mix:

40% SR5210 Creeping Red Fescue

40% Arctic Perennial Ryegrass

20% Bluechip Kentucky Bluegrass

Application rate: 1.2 kg per 100 m®.

Boulevard/curb side mix:

60% Arctic Perennial Ryegrass
40% SR5210 Creeping Red Fescue

Application rate: 1.8 kg per 100 m*.

High Traffic Reinstatement Blend (spring or
summer application)

80% Arctic Perennial Ryegrass
20% Bluechip Kentucky Bluegrass

Application rate: 4.5 kg per 100 m?.
CMO to approve seed mix prior to application and

may request that a modified seed mix be utilized
based on specific site conditions and time of year.
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SECTION 3 — GENERAL REQUIREMENTS

APPENDIX 3-A
MATERIAL STANDARD GUIDELINE (continued)

9. Nursery Sod

No. 1 Kentucky bluegrass mineral base sod, grown
from a minimum of 4 elite Kentucky bluegrass
cultivar as defined below (or approved equivalent):

25% Sudden Impact Kentucky Bluegrass
25% Bluechip Kentucky Bluegrass

25% Rush Kentucky Bluegrass

25% Cheetah Kentucky Bluegrass.

CMO reserves the right to request soil analysis on
sod base to confirm that soil base is compatible with
soil on the site where sod is to be placed. Soil
analysis to be conducted by the Contractor at his/her
own expense.

Broken, dry or discoloured pieces shall be rejected.
10. Plant Material
= Annuals

Use only compact, sturdy plants with well-developed
root systems. Plants shall not be crowded in flats and
shall be sufficiently large by planting time. Size to be
in accordance with Canadian Nursery Landscape
Association — Canadian Standards for Nursery Stock
(most recent edition) and/or Appendix 4-A.

=  Bulbs

Plump, firm, and free from pests, diseases, blemishes
and spots, and “Top size” (tulips — 12 cm and up) as
specified in Canadian Nursery Landscape
Association — Canadian Standards for Nursery Stock
(most recent edition) and/or Appendix 4-A.

Fertilizer for annuals:

Natural fertilizer Mclnnes 4-3-6 or NCC approved
equivalent.

Application rate: 1 kg per 10 square metres.

Fungicide:

Bulbs must be dipped in a controlled indoor
environment prior to planting with the following
product: “Maestro 80 DF”. The Contractor must
obtain all federal and provincial licences and permits
necessary for this application.

= Perennials

Shall be firm and free from pests, diseases,
blemishes and spots, and of size specified in
Canadian Nursery Landscape Association —
Canadian Standards for Nursery Stock (most
recent edition) and/or Appendix 4-A.

= Shrubs & Ground Cover

i)  They shall be free of disease, insects, defects
and injuries and of size specified or requested
by CMO. They shall be structurally sound
with strong fibrous root systems.

i) Root preparation, sizing, grading and quality
shall comply with metric guide specification
for nursery stock.

Source of plant material: Grown in Zone 4B in
accordance with Plant Hardiness Zones in Canada.

=  Trees

i) They shall be free of disease, insects, defects
and injuries and of size specified or requested
by CMO. They shall be structurally sound
with strong fibrous root systems.

i) Root preparation, sizing, grading and quality
shall comply with metric guide specification
for nursery stock.

Source of plant material: Grown in Zone 4B in
accordance with Plant Hardiness Zones in Canada.

11. Mulch

= Canada No. 1 Cedar - Fine Shredded Bark
Mulch (classes A and B. Exceptionally
Class C)

From cedar trees varying in size from 25 to 50 mm in
diameter and brown in colour.
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SECTION 3 — GENERAL REQUIREMENTS

APPENDIX 3-A
MATERIAL STANDARD GUIDELINE (continued)

12. De-icing Materials (entrances and stairs to
high profile buildings)

De-icing agent consisting of a mixture of the
following chemical ingredients: Magnesium
Chloride, Calcium Chloride, Sodium Chloride,
Potassium Chloride, Urea, Calcium Magnesium
Acetate with an abrasive additive (or NCC approved
equivalent).

Composition: pellets or flakes

Container: 20 kg bags

Characteristics: The de-icing material shall meet or
exceed the following:

=  Anti-caking agent
= Corrosion inhibitor
=  Freezing point (min. -21°C)

13. Winter Road Salt (Typical highway road salt)

Coarse crushed rock salt to comply with O.P.S.S.
2502 material specifications and shall be 9.75 mm
(3/8") maximum and 2.38 mm (1/8") minimum in
size. Any other material used for ice control shall be
approved by the NCC before its use. There shall be
no stock-piles of salt or sand on NCC Lands without
prior NCC approval.

14. Roadway Granules (Winter Grit)

The granules shall consist of clean, crushed, sharp
particles of aggregate free of soft particles, loam,
vegetable matter or any other foreign matter. The
granules shall be sharp and angular in nature and be
produced from crushed limestone. Crushed stone
granules shall be 4.75 mm (3/16") maximum and
2.38 mm (1/8") minimum in size.

15. Garbage Bags

Brown, black or green, various length and width as
required to fit garbage receptacles. The NCC strongly
recommends the use of oxo-biodegradable plastic
garbage bags (not compostable bags).
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16. Park Furniture Paint Codes
Core park benches:

= Slats: white ash; kiln dried; select Grade or better;

= Wood slats (new bench 1% stain): Sikkens,
Citol #1, colour #072 Butternut or equivalent to
be approved by CMO. Three (3) coats with light
sanding between coats. Twenty-four (24) hours
drying time between coats;

= Bench ends: Use semi-gloss black paint.

Other furniture:

= Wood stain; two coats of Olympic stain #730
semi-gloss (use as a reference only) (or NCC
approved equivalent).

Planters — Wood:

=  \Wood: #1 Grade Pine or better;
=  Stain: matte black — Sikkens colour #413
Black (or NCC approved equivalent).

Note: In addition to requirements stated in 3.4.2
(Materials) and 3.4.3 (Assets), all materials
supplied as part of this Contract and their
installation shall be in accordance with the
requirements of the National Master Specifications
(latest edition).
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4.0

SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

Introduction

The objective of section 4 is to provide a listing of all of the Operational Services Requirements
of the Contract. These services are in the areas of Landscape Maintenance, Civil Maintenance
and Limited Civil Maintenance to some infrastructures for sites not owned by the NCC,
Snow and Ice Control as well as Waste/Recycling/Cleaning Operations. Furthermore, the
Contractor shall be responsible for any Rehabilitation and/or Replacement costs resulting from
the absence or lack of Routine and/or Preventive Maintenance on his/her part. The Contractor
must also take note of the additional site specific operational requirements detailed in articles 4.7,
Special Site Requirements, 4.8 Special Maintenance Programs as well as Section 5 Event Support
and Other Services.

The following Table (4.0) summarizes all Maintenance services required for each site of this
Contract.
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

TABLE 4.0
SITE - MAINTENANCE SERVICES AND QUALITY STANDARDS

*Indicates Non NCC Sites

Site »

z
3 :
* >
> 5 | 2|8 £
= o a = = =
£l 2|2 5| 3| 8|%§
g|lal| g el el S B =1
£ > | . X | X » | N
2| 0| 8 4| d| 5| m
[ E E » » 12 —
S| &€ |z | &8
.. = ° [«] o o o] >
Activity <|o|© olQja O
- 9| ]| @ S| oo | <
Turf B B |B|B|B| B
Trees and Shrubs B B |B|B|B|AB
Annuals, bulbs & perennials Al A Al A A
Non-desirable vegetation/
d B| B |B|B|B

nests/small animals

Roadways/parking lots/
walkways/pathways/sidewalks/ | B

vy]
vy]
us]
us]
us]
us]

trails

Lighting & Electrical Systems B B B|B|B B
Drainage systems B B|B|B
Plumbing, irrigation & water

systems Al A B Al A
Fixtures & furniture B|B|AB|B|B|B|AB
Snow & ice control B B |B
Waste/Recycling/Cleaning

Operations BB B BB |B B

Notes

= Quality classes A, B, C and N indicated in the above table are described in the following section;
= In case of any discrepancy whatsoever between Table 4.0 and the site maps or any other sections of this
Contract, the part containing the more extensive obligations on the part of the Contractor shall prevail.
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4.1

4.2

4.3

SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

Format

Two types of tables shall be used for presenting the Operational Services requirements of
this section:

Type 1

= All Maintenance activities (e.g. Turf) describing the general requirements and results for each
quality standard class (e.g. A, B, C, etc. — see 4.3.1 for example).

Type 2

= All Maintenance sub-activities (e.g. Turf Cutting & Trimming) describing the:
= Required task;
= Typical frequency for accomplishing the task; and
= Special requirements for each sub-activity.

(See 4.3.1.1 for example.)

All other Operational Services requirements of section 4 such as special site requirements and
special Maintenance programs are provided in a text format.

Work Standards

The Contractor shall perform all work required to fulfill the obligations of this Contract in
accordance with all industry standards. Any work performed by the Contractor that does not
respect the Operational Services requirements of Section 4 is considered non-compliant and
constitutes an event of default under 2.14 of this Contract.

Landscape Maintenance

The Contractor shall provide all Routine, non-routine, emergency and Preventive Maintenance
work of all woody and non-woody plants (turf, trees/shrubs, annuals, bulbs, perennials,
ornamental grasses, etc.). The Contractor shall also inspect, correct and report any deficiencies to
the NCC.
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

ACTIVITY
4.3.1 TURF

Includes all plant and ground covers present within turf areas located within the boundaries of this Contract. The
Contractor shall perform the following tasks: the supply of all plant material and products, machine and manual
cutting, trimming, watering, fertilizing, edging, aerating, top dressing, and seeding.

Class A

Class B

Class C

Class N*

Manicured lawn.

All turf area is at maximum
density.

Well maintained lawn (turf
with other type of ground
cover).

Most turf area is at medium
density.

Naturalized meadow with tall
grass and some weeds.

Fields are cut periodically;
swaths are cut along fences,
lanes, roads and paths for fire
breaks and visibility.

Field kept clean of debris.

* Naturalized lands.

4.3.1.1 CUTTING AND TRIMMING

Class A

Class B

Class C

Class N

Cut to 7 cm before it reaches
10 cm.

Cut to 8 cm before it reaches
12 cm.

Meadow field, over flow
parking: Cut to 15 cm
beginning on August 16.

Along pathways: maintain 2m
of Class B on either side at all
times.

Swaths for fire break: width
of 5 m along roads (width of
5m each side), along
pathways, fences (width of
3m each side) or additional
width at specific locations as
directed by the CMO. Cut to
15 cm at the end of July.

In meadow fields and other
Class C turf areas where the
NCC reports (by early July)
the presence of invasive
species, the Contractor shall
cut to 15cm by mid-July.
Remove (by the end of July)
all invasive species once a
year, subject to the limitations
of 3.32.

Along pathways: maintain 2m
of Class B on either side at all
times.

Swaths for fire break: 5 m
wide swaths along roads
(each side), along pathways,
fences (width of 3m each
side) or additional width at
specific locations as directed
by the CMO. Cut to 15 cm by
mid-July.

Remove (by the end of July)
all invasive species once a
year, subject to the limitations
of 3.32.

SPECIAL REQUIREMENTS

Do not use mechanical weed trimmer around plant material.

Blow grass clippings away from cultivated plant beds & hard surfaces. Rake excessive clippings and remove from site
immediately after mowing (removal of excessive grass clipping not required on Class “C” and “N” lands).

3. Trimming operations to be completed at the same time as cutting operations and during the same working day for any given

site.

4. Clean up and remove all debris from site after each work day.
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

4.3.1 TURF (continued)

4.3.1.2 WATERING

Class A Class B Class C Class N
Weekly, 4.5 cm per watering | Weekly, 4.5 cm per watering | None. None.
in spring, summer and fall for | in spring, summer and fall for
all sites equipped with all sites equipped with
irrigation system. irrigation system.
Watering frequency and
duration is to be adjusted in
order to optimize and
encourage growth and deep
rooting. Weather, soil types
and the nature of activities
taking place on the turf will
have an effect on watering
schedules.

4.3.1.3 EDGING

Class A Class B Class C Class N

Twice monthly. Monthly. None None.
SPECIAL REQUIREMENTS
1. As work proceeds, remove all debris produced during the operation.
2. Clean up and remove all debris from site after each work day.
4.3.1.4 TOP DRESSING/SEEDING

Class A Class B Class C Class N

Twice annually, early spring, | Once annually, early spring. None. None.

early fall. Noticeable bare
spots, dead or yellowed turf
which exceeds 15 cm in
diameter or accumulates to
5% of any m2 is corrected.

Applies to the following
locations: 2-metre wide
shoulder along each side of
recreational pathways,

1 metre along both sides of
sidewalks and other
pedestrian surfaces and

3 metres along both sides of
roadways.

Noticeable bare spots, dead
or yellowed turf which
exceeds 20 cm in diameter or
accumulates to 10% of any
m?2 is corrected.

Applies to the following
locations: 2-metre wide
shoulder along each side of
recreational pathways,

1 metre along both sides of
sidewalks and other
pedestrian surfaces and

3 metres along both sides of
roadways.

1. Fertilize to promote root development following each top dressing/seeding activity.

SPECIAL REQUIREMENTS
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

4.3.1.6 AERATING

Class A

Class B Class C

Class N

2 times annually in spring
(mid-May) and fall (late
Sept.) or as specified by the
NCC (additional aeration
required for sites with events
—see 4.7and 5.1).

2 times annually in spring
(mid-May) and fall (late
Sept.) or as specified by the
NCC (additional aeration
required for sites with events
—see 4.7 and 5.1).

None.
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ACTIVITY
4.3.2 TREES/SHRUBS DECIDUOUS/CONIFEROUS

Includes all trees/shrubs located within the boundaries of this Contract. Also includes up to a maximum of 375 new
trees/shrubs that may be planted by the NCC during the Term of the Contract. The Contractor shall supply all plant
material and products where applicable. For all classes, the Contractor shall not fell, cut, trim, log, damage,
destroy or remove any tree/shrub, without prior consent from the NCC.

Note

For Classes A and B: The Contractor shall be responsible for the replacement of young trees/shrubs which
die as a result of improper Maintenance and/or lack of/poor Maintenance. Replacement shall be of same size
to a maximum of 110 mm in calliper for deciduous trees and 3 m high for coniferous trees and shrubs. The
Contractor shall be responsible for ensuring the health of all replacement trees/shrubs located within the boundaries
of the Contract. The Contractor may be required to provide at his/her own expense fertilization and watering on an
as required basis for newly planted trees/shrubs.

4.3.2.1 (a) PRUNING/TRIMMING TREES

1. Safety and Clearance Pruning: The Contractor* is responsible for performing all pruning and trimming activities to ensure
the maintenance of Safety and Clearance requirements around all trees on the Lands within the boundaries of this Contract.
These activities include dead wooding i.e. removing dead or decaying branches (whether resulting from but not limited to
the tree’s normal aging/evolution, the elements, a disease, accident or an infestation caused by pests), establishing clearance
corridor so that persons and vehicles can easily see all signage, safely use circulation corridors (e.g. trails, pathways, roads,
sidewalks, etc.) and safely use urban/recreational infrastructure and spaces (e.g. lampposts, benches, picnic tables, public
parks and spaces, vistas, etc.). Pruning includes cutting back branches or trees that encroach on or are too close to
neighbouring sites. The Contractor is also responsible to maintain and clear existing vistas annually. However, the
Contractor will not be required to prune/trim the dead or decaying branches of trees which are located in a forested area
provided that they do not constitute a safety hazard (e.g. are far enough from circulation corridors, recreational
infrastructures and neighbouring sites that, if/when one of their branches falls, said corridors, infrastructures and neighbours
will not be affected).

2. Time Frame: The Contractor must perform all pruning/trimming activities within a time frame which is appropriate given
the nature of the risk each specific shrub/tree represents. Branches, trees which represent an obvious and immediate danger
to persons or property must be secured immediately and pruned/trimmed within 24 hours.

* All pruning to be performed by certified arborists and in accordance with arboriculture practices (International Society of
Arboriculture). Exceptions will be on a limited basis and the work shall be performed by personnel who are familiar with
ISA Best Management Practices for tree pruning. Refer to clearances specified in special requirements (1, 2 and 3).

Class A

Class B

Class C

Class N

As required for Safety and
Clearance.

As required for Safety and
Clearance.

As required for Safety and
Clearance.

As required for Safety and
Clearance.

SPECIAL REQUIREMENTS

Roadway clearances: 1.5 metres wide on each side and 5 metres high over roadways.
Pathway/sidewalk clearances: 1.5 metres wide on each side and 3 metres high over pathways and sidewalks.
Turf area clearances: 2 metres high over area (except where natural form of tree is affected).

The CMO shall establish if any wood is to remain in forested areas. If so, wood shall be cut in 1 metre long sections before
being dispersed or chipped in accordance with CMO directives.

Clean up and remove all debris from site after each work day.

Special attention shall be paid to trees/shrubs in all public parks, open spaces and linear corridors including playgrounds; all
branches to be trimmed well back to avoid eye injury.

7. Emergency pruning/trimming shall be undertaken immediately.

H e
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4.3.2.1.(b) PRUNING/TRIMMING SHRUBS
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

Safety and Clearance Pruning: The Contractor™ is responsible for performing all pruning and trimming activities related
to Safety and Clearance of all shrubs on the Lands within the boundaries of this Contract. These activities include
maintenance pruning techniques (e.g.; rejuvenation pruning, shearing, hedge trimming, candling, etc.), removing hazardous
or dangerous branches, establishing clearance corridor so that persons and vehicles can easily see all signage, safely use
circulation corridors (e.g. trails, pathways, roads, sidewalks, etc.) and safely use urban/recreational infrastructure and spaces
(e.g. lampposts, benches, picnic tables, public parks and spaces, vistas, etc.).

Time Frame: The Contractor must perform all pruning/trimming activities within a time frame which is appropriate given
the nature of the risk each specific shrub represents. Branches, shrubs which represent an obvious and immediate danger to
persons or property must be secured immediately and pruned/trimmed within 24 hours.

Structural, Aesthetic and Maintenance Pruning: The Contractor will be responsible for all pruning of shrubs on the
Lands within the boundaries of this Contract. Those activities are related to the appearance and the growth habit of a woody
plan and its development and health. This includes controlling size, rejuvenating, removing dead branches, trimming
hedges, candling, etc., for both deciduous and coniferous shrubs. All shrub pruning must be done in a way that maintains
the natural growth habit of the plant.

* All pruning to be performed by personnel who are familiar with ISA Best Management Practices. Refer to clearances
specified in special requirements (1, 2 and 3).

Class A Class B Class C Class N

All shrubs are pruned All shrubs are pruned As required for safety and As required for safety and
annually or as required to annually or as required to clearances. clearances.

maintain size, natural growth, | maintain size, natural growth,
safety and clearances. safety and clearances.

Eal o

o

SPECIAL REQUIREMENTS

Roadway clearances: 1.5 metres wide on each side and 5 metres high over roadways.
Pathway/sidewalk clearances: 1.5 metres wide on each side.
Turf area clearances: 2 meters high over area, except where natural where natural form of tree/shrub is affected.

The CMO shall establish if any wood debris shall remain in forested areas. 1f so, wood shall be cut in 1 meter long lengths
before being dispersed or chipped.

Clean up and remove all debris from site after each work day.

Special attention shall be paid to shrubs in all public parks, open spaces and linear corridors including playgrounds; all
branches to be trimmed well back to avoid eye injury.

Emergency pruning/trimming shall be undertaken immediately.
The CMO shall approve the methods and timing of all shrub pruning.
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

4.3.2.2 BED/SAUCER CULTIVATING & EDGING

Contractor to protect, redefine as required, weed and maintain all existing saucers established around the base of trees/shrubs
within the Lands forming part of this Contract. This activity shall include the placement of mulch to a depth of 50 mm within the
saucers annually and the enlargement of saucers as required to ensure that a minimum of 30 cm is maintained from the tree/shrub
trunk to the outside of the saucer. See 4.8.1.5.1 for mulch specifications. Raised portion of the saucer shall be levelled around all
trees/shrubs when they reach a diameter of 20 cm.

Class A Class B Class C Class N
Twice monthly in spring, Twice monthly in spring, None. None.
summer and fall and/or as summer and fall.
required.

SPECIAL REQUIREMENTS

1. Clean up and remove all debris from site after each work day and before moving to another site.
2. While performing bed/saucer Maintenance, the Contractor shall also remove all sucker growth below crown of the tree.

4.3.2.3 REMOVAL FOLLOWING NCC APPROVAL

The Contractor is responsible for performing tree/shrub removal of any and all tree/shrub within the geographical boundaries
of this Contract. The CMO will direct the Contractor to remove any tree/shrub which is dead, decaying, is likely to fall and/or
is otherwise dangerous, whether resulting from but not limited to the tree/shrub’s normal aging/evolution, the natural elements, a
disease, accident or an infestation caused by pests. Trees/shrubs which are dead, decaying or likely to fall but located in Class N
forested areas (provided that they do not constitute a safety hazard) may be left in place. In consultation with the Contractor, the
NCC shall solely determine which trees/shrubs are to be removed.

Time Frame: : The Contractor must perform tree/shrub removal activities within a time frame determined by the CMO. The
CMO will determine a time frame which is appropriate given the nature of the risk each specific shrub/tree represents.
Trees/shrubs which represent an obvious and immediate danger to persons or property must be secured immediately and
removed within 24 hours.

Class A Class B Class C Class N

Removal as directed by the Removal as directed by the Removal as directed by the Removal as directed by the
CMO. CMO. CMO. CMO.

SPECIAL REQUIREMENTS

Clean up and remove all debris from site after each work day and before moving to another site.
Disposal of diseased trees must be in accordance with all federal, provincial and municipal regulations in this matter.
Prior consent from NCC is mandatory before removing any trees/shrubs deciduous/coniferous.

Notwithstanding the above, in case of emergency situations, the Contractor must take all appropriate actions to secure the
site immediately, including tree removal.

H e
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

4.3.2 TREES/SHRUBS DECIDUOUS/CONIFEROUS (continued)

4.3.2.4 WINTER PROTECTION

Class A

Class B

Class C

Class N

Install late fall, remove early
spring.

Install late fall, remove early
spring.

Install late fall, remove early
spring.

None.

1. Install winter protection in order to protect the plants from winter damage to the following:

SPECIAL REQUIREMENTS

= All species of coniferous/shrubs/hedges/trees that are susceptible to winter dieback/dying (e.g. mahonia and taxus);
= Asrequired on deciduous (trees/shrubs) that are susceptible to frost cracks/sunscald;
= All coniferous/deciduous hedges within 15 metres of all roadways;

= All other plants requiring winter protection (CMO and Contractor to jointly determine plants requiring protection).

2. The Contractor shall use the appropriate method and type of material for protecting plants. CMO and Contractor to jointly
determine plant protection method and type of material.

3. Remove protection as early as weather permits in spring and store at Contractor’s facility.

4.3.2.5 TREE PROTECTION

Class A

Class B

Class C

Class N

Provide, install and readjust
annually wire mesh around
vulnerable trees (i.e. beavers,
rabbits, mice protection).

Provide, install and readjust
annually wire mesh around
vulnerable trees (i.e. beavers,
rabbits, mice protection).

Provide, install and readjust
annually wire mesh around
vulnerable trees (i.e. beavers,
rabbits, mice protection).

Provide, install and readjust
annually wire mesh around
vulnerable trees (i.e. beavers,
rabbits, mice protection).

4.3.2.6 WEEDING AND MULCHING

Class A

Class B

Class C

Class N

Weed twice monthly and/or
as required (add mulch when
less than 5 cm in thickness to
a maximum of 8 cm) within
all planting beds, cultivate
monthly.

Weed twice monthly (add
mulch when less than 5 cm in
thickness to a maximum of

8 cm) within all planting
beds, cultivate monthly.

No mulching.

No mulching.

SPECIAL REQUIREMENTS
1.  Apply/spread Canada No. 1 fine cedar mulch (see 4.8.1.5.1 for details). For quantity refer to 4.8.1.5.1.

4.3.2.7 TREE AND SHRUB STUMPING

Trees and/or shrubs felled in Class A, and B areas must be stumped. When determining if stumping is necessary in Class C or
Class N, the NCC will consider the following;

1. Does the stump pose a safety risk or tripping hazard.

2. Does the stump interfere with Maintenance operations.

Class A

Class B

Class C

Class N

Remove all stumps in August
by grinding the stump to a
depth of 15cm below existing
grade, or as necessary in
order to ensure the eventual
backfilled level matches the
existing surrounding soil.
level.

Remove all stumps in August
by grinding the stump to a
depth of 15cm below existing
grade, or as necessary in
order to ensure the eventual
backfilled level matches the
existing surrounding soil.
level.

Remove all stumps in August
by grinding the stump to a
depth of 15cm below existing
grade, or as necessary in
order to ensure the eventual
backfilled level matches the
existing surrounding soil.

Remove stumps only if
directed by the CMO.
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

ACTIVITY

4.3.3 ANNUALS, BULBS AND PERENNIALS

Includes all annuals, bulbs and perennials (including ornamental grasses).

Class A

Class B

Class C

Class N*

Plants are healthy, vigorous,
well-rooted, and are of
superior size.
o Bulbs are of “top size”
(C=12 cm and up)**.
e Perennials: 6 in. to 1 gal.
pots.

Annuals, bulbs and perennials
are of very high quality;
dying, discoloured, damaged,
diseased and/or insect
infested or rogue plants are
removed and replaced by the
Contractor.

Any missing plants without
exception (vandalism, theft,
disease, etc.) are supplied and
replaced by the Contractor.
o Annuals: replace within
1 week.
o Perennials: replace
within 2 weeks.

All plants of same variety are
consistent in form, size and
spacing.

All weeds are removed, soil
kept loose and friable borders
are clearly defined and edged.

NOTE
Inspect and remove daily all

debris (garbage, etc.) from
flower beds and planters.

Plants are healthy, vigorous,
well-rooted, and are of
superior size.
e Bulbs are of “top size”
(C=12 cm and up)**.
e Perennials: 6 in. to 1 gal.
pots.

Annuals, bulbs and perennials
are of very high quality; dead
or discoloured plants that
exceed 5% of any m2 area are
removed and replaced.
Disease and/or insect infested
plants are treated or replaced
by the Contractor.

Any missing plants without
exception (vandalism, theft,
disease, etc.) are supplied and
replaced.
e Annuals & perennials:
replace within 2 weeks.

Plants of same variety are
consistent in form, size and
spacing, visible weeds are
removed, soil is kept loose
and friable, borders are
edged.

NOTE
Inspect and remove daily all

debris (garbage, etc.) from
flower beds and planters.

Plants are allowed to evolve
naturally, bulbs and
perennials meet average
industry standard.

e (C=10 cm and up)**.

e Perennials: 4 to 6 in. pots.

Disease and insect
infestations are controlled as
required.

Replacements:

Bulbs: fall

Perennials: beginning or end
of growing season

Competing weeds are
controlled as required.

Plants are allowed to evolve
naturally.

Noxious plants are controlled
as required.

* Naturalized lands.

** The circumference (C) is measured by wrapping a tape or a string around the widest part of the bulb.

Definitions:

1. Annuals - are herbaceous plants lasting for only one growing season. Also included are ornamental grasses used as an

annual.

2. Monoculture bulbs — are bulbs planted for one to two growing seasons.

3. Interplanted bulbs — are bulbs planted among perennials for a prolonged period of time.

4. Perennials — are herbaceous plants which overwinter and persist in the National Capital Region. Also covered under
perennials are cold climate ornamental grasses.
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

4.3.3 ANNUALS, BULBS AND PERENNIALS (continued)

4.3.3.1 CUTTING BACK OF NATURALIZED BULBS

Class A Class B Class C Class N

Annually following bloom Annually following bloom Annually following bloom None.
and wilt. and wilt. and wilt.

SPECIAL REQUIREMENTS

1. Before cutting, ensure the greater majority of bulb foliage (90%) have wilted and died back.
2. Clean up and remove all debris from site after each work day.

4.3.3.2 PLANTING/REMOVAL

Class A Class B Class C Class N
Annuals in tulip beds: plant Annuals in tulip beds: plant None. None.
annuals after tulip cycle is annuals after tulip cycle is
completed by mid-June at the | completed by mid-June at the
latest. latest.
Annuals in beds with no Annuals in beds with no
tulips: plant before June 1% tulips: plant before June 1%,
Water annuals immediately Water annuals immediately
after planting. after planting.
Spring flowering bulbs: plant | Spring flowering bulbs: plant
every 1 to 2 years in Fall. every 1 to 2 years in Fall.
Perennials: plant May 15" to | Perennials: plant May 15" to
June 15" or August 15" to June 15" or August 15" to
October 1%, October 1%,

SPECIAL REQUIREMENTS

1. Lay out annuals, perennials and/or bulbs within the bed before planting. Follow all requirements as per the floral program
design planting plans.

2. For perennial beds, minimize foot traffic in bed during planting and Maintenance to prevent soil compaction.

3. Bulbs must be dipped in a controlled indoor environment, prior to planting, with the following product: “Maestro 80 DF”.
The Contractor must obtain all federal and provincial licences and permits necessary for this application. See article 3.18.

4. Clean up and remove all debris from site after each work day.
5. Remove all plant material (with the exception of bulbs remaining for next year) in fall.
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4.3.3 ANNUALS, BULBS AND PERENNIALS (continued)

4.3.3.3 WATERING & FERTILIZING

Class A Class B Class C Class N
Watering every 2 days or Watering twice weekly or None. None.
more frequently when more frequently when
required as a result of dry required as a result of dry
conditions. For fertilizing see | conditions. For fertilizing see
Special requirements below. Special requirements below.

SPECIAL REQUIREMENTS

1. If bulbs are to be planted in formal beds, mix fertilizer into soil according to CMO recommendations. If bulbs are not to be
disturbed or are not planted in formal beds, the fertilizer will be surface applied in early spring.

2. Use a “soft water nozzle” to ensure that plants are not damaged during watering.

3. Forannuals, the fertilizing program should begin at the annuals plantation up to the bulbs plantation and be maintained
throughout the growing season.
At the time of planting, apply natural fertilizer McInnes Bio-Garden 4-3-6 at a rate of 1 kg per 10 square metres or an NCC
approved equivalent. Spring, Summer and Fall or an NCC approved equivalent (an alternative may be requested following a
soil analysis (done by the NCC)). During Spring fertilization add Bio-Rock (mineral amendment) at a rate of 8 kg per
100 m? or an NCC approved equivalent.

4.3.3.4 CULTIVATING, EDGING & HAND WEEDING

Class A Class B Class C Class N

Weekly. Twice monthly. None. None.

SPECIAL REQUIREMENTS

1. Bed edges are cut to the full depth of an edging iron (10 cm depth), at a 90° angle.
2. Clean up and remove all debris from site after each work day.
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

4.3.3 ANNUALS, BULBS AND PERENNIALS (continued)

4.3.3.5 DEADHEADING, TRIMMING, PINCHING & ROGUING

Class A

Class B

Class C

Class N

Annuals: daily during bloom;
once following bloom.

Perennials: once following
bloom, except species
identified for overwintering
of interesting seed heads,
fruit, etc.

Perennials: at end or start of
growing season trim to max.
100 mm height.

Inter-planted bulbs: trim
flower stalk after bloom, trim
rest of plant from summer to
fall depending on visibility.

Annuals: weekly during
bloom; once following
bloom.

Perennials: once following
bloom, except species
identified for overwintering
of interesting seed heads,
fruit, etc.

Perennials: at end or start of
growing season trim to max.
100 mm height.

Inter-planted bulbs: trim
flower stalk after bloom, trim
rest of plant from summer to
fall depending on visibility.

None.

None.

1. Tulips that remain in the bed for a second year are to have the flowers removed immediately following bloom to avoid

formation of seed heads.

2. Remove debris from site after each bed is completed or daily if bed is not completed.

SPECIAL REQUIREMENTS

4.3.3.6 WINTER PROTECTION

Class A

Class B

Class C

Class N

Installation: fall. Removal:
spring.

Monoculture bulbs:
protection beds within

10 metres of roads and in
deer prone areas.

Perennials and interplanted
bulbs: protect only during
first two winters following
the initial planting, as
directed by CMO.

Installation: fall. Removal:
spring.

Monoculture bulbs:
protection beds within

10 metres of roads and in
deer prone areas.

Perennials and interplanted
bulbs: protect only during
first two winters following
the initial planting, as
directed by CMO.

None.

None.

1. Install green wooden snow fencing around perimeter of floral beds and planters as directed by CMO. Sides close to roads to
be covered with protective cloth. Fence and protective cloth to be approved by the NCC (other protective measures may be

required by CMO).

SPECIAL REQUIREMENTS
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

4.3.3 ANNUALS, BULBS AND PERENNIALS (continued)

4.3.3.7 PLANT DIVISION/THINNING/CONTROL — PERENNIALS

Class A

Class B

Class C

Class N

Perennials:

e Thin and/or divide when
plants begin crowding.

o Relocate as directed by
the CMO.

e Thin and/or selectively
remove species which
begin to out compete
other desirable
perennials.

Perennials:

e Thin and/or divide when
plants begin crowding.

¢ Relocate as directed by
the CMO.

e Thin and/or selectively

remove species which
begin to out compete
other desirable
perennials.

None.

None.
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

ACTIVITY
4.3.4 NON-DESIRABLE VEGETATION/NESTS/SMALL ANIMALS

Includes the removal of non-desirable vegetation (including all species of noxious weeds), nests and small animals
on all Lands within the boundaries of this Contract.

Class A Class B Class C Class N*
Inspect weekly and remove as | Inspect monthly and remove Remove as required. Remove as required.
required. as required.

SPECIAL REQUIREMENTS

Non-desirable Vegetation

1.

All chemical applications (see 3.18) are to be in accordance with the provincial regulations of the Ontario Ministry of the
Environment or Environnement Quebec. Use only products registered by Agriculture Canada under the Pest Control
Products Act.

Consult with the CMO to select the appropriate control method and optimum time of application as per recommendations of
the Ministry of Agriculture.

Remove all species of noxious weeds (including, but not limited to, poison ivy, dog strangling vine, wild parsnip, giant
hogweed, etc.) on Lands close to pathways, parkways, high profile and high use areas, close to private properties or near
boundaries and/or fence lines.

Write all pertinent information on the pesticide application record and keep the NCC informed (see 6.1.14 and

Appendix 6-H).

All dried plant material to be cut and the surroundings kept clean.

Nests/Small Animals

1.

2.
3.

Remove all bee, wasp and hornet nests posing a risk to the public. Remove all bird nests on lighting fixtures and
Components.

Capture and remove any small animals (groundhogs) causing property damage (see 3.21).

Alternative methods (must be approved by CMO) can be used to control/manage non desirable animals (e.g. application of
coyote urine and/or specialized baits). The NCC will supply specialized material except for live traps. The Contractor will
provide equipment and labour.

* Naturalized lands.
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4.4

SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

Civil Maintenance

The Contractor shall provide all inspection services as detailed in section 4.4 herein and some of
the Maintenance services to the Civil assets included in the Contract. The NCC or the owner of a
site shall be responsible for the remaining Civil Maintenance work not assigned to the Contractor.

Civil assets include, but are not limited to, the following: roadways and parking lots, walkways,
pathways, sidewalks, steps and trails, Systems (site lighting and electrical, drainage, plumbing,
irrigation and water), fixtures and furniture (concrete, stone, wood, metal, plastic/fibreglass/glass,
fabric and canvas), bridges, tunnels, walls and NCC buildings.

The Contractor must keep a log book of all Civil Maintenance works related to Civil assets on
the Lands which are subject to this Contract. See 3.5.1.1/6.1.17/2.7.3

Also see Appendix 4-D Systems — Plumbing, Irrigation and Water.
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

ACTIVITY
4.4.1 ROADWAYS, PARKING LOTS, WALKWAYS, PATHWAYS, SIDEWALKS,
STEPS, TRAILS, BRIDGES, TUNNELS AND WALLS

Class B

All Surfaces

Provide regular sweeping, flushing and blowing of surfaces (see 4.6.1.4 — Waste/Recycling/Cleaning
Operations);

Remove/prune any encroaching vegetation (on curb, between curb and asphalt: (i) 1.5 m width on each side of
all roadways and parking lots; (ii) 5 m over all roadways and parking lots; 1.5 m width on each side and 3 m
over all walkways, pathways, sidewalks, steps and trails); see 4.3.2;

Remove any hazards including fallen trees/shrubs or branches;

Provide accident clean-up (e.g. remove and dispose of pieces of vehicles and debris; sweeping; removal of
spilled fluids, etc.);

Remove and dispose of all debris from the site after each work day and before moving to another site;

Ensure a smooth surface transition onto all bridges and ensure that appropriate actions are taken to achieve this
goal,

In case of toxic spill, see article 6.1.8;

As required, redefine edges of hard surfaces through the removal of all encroaching vegetation as required;
Report deficiencies (using occurrence report with pictures — see Appendix 6-F) as required. Annual summary of
deficiencies is required as part of the Annual Capital Work Assessment Report (see 6.1.7).

Asphalt Surfaces
(with the exception of pothole/sinkhole repairs,
all other repairs to asphalt surfaces are excluded from Contract — see 1.4.2)

Inspect daily, report and secure immediately as required any deficiencies or Surface discontinuities;
Provide immediate pothole/sinkhole filling services to ensure safety of users.

Concrete/Masonry Surfaces
(curbs, gutters, concrete steps, exposed aggregate, granite sets,
pavers, interlocks, flag stones, cobblestones, patio stones, etc.)

Inspect, report and secure any deficiencies or Surface discontinuities ;

Provide immediate repair services for any emergency situation;

Minimum once per Year, sweep stone dust and stabilize mixture or sand within joints of granite pavers or other
paving surfaces to ensure that joints are filled flush with the top of the paver surface.

Notwithstanding the aforementioned and in all cases where a deficiency requires action by the Contractor,
treating the deficiency means taking reasonable measures to protect users, including making permanent or
temporary repairs (as may be required by the Subject Matter), alerting users’ attention to the deficiency by
preventing access to the area.

110




REQUEST FOR PROPOSAL — RIDEAU CANAL CORRIDOR

SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

ACTIVITY
4.4.1 ROADWAYS, PARKING LOTS, WALKWAYS, PATHWAYS, SIDEWALKS,
STEPS, TRAILS, BRIDGES, TUNNELS AND WALLS (continued)

Class B

Gravel/Granular/Stone Dust/Natural/Decorative Surfaces

Report to the NCC and secure the area around any deficiencies or Surface discontinuities;

In the beginning of spring, grade and re-grade, apply new material, compact and correct any soft spots,
depressions, etc. (for natural surfaces, ensure uniformity and smoothness; do not apply material unless
otherwise specified by the CMO);

During the spring, summer and fall seasons, remove/compact loose surface, repair ruts, water ponding and
washouts, control dust, remove encroaching vegetative growth, remove any hazard including trees/shrubs,
clean/repair ditches and culverts, repair drainage and erosion deficiencies, define edges, repair vandalism,
maintain and repair all surfaces;

Correct potholes/sinkholes, bumps, depressions or corrugations greater than 1 cm in depth, within 24 hours
following notification or following a rain storm;

Remove surface rocks greater than the diameter of the surface material.

Wood Surfaces

Inspect, report and maintain the Components which are deficient;

Repair any wood surface and replace any Component (with same grade and dimensions) to ensure a smooth,
safe surface free of defect and Surface discontinuities;

Maintain the structural integrity of the surface and structural Components;

Remove weeds or grass growth between pieces;

Repair and/or replace loose, broken, rotten wood or missing hardware or fasteners;

Remove any disfigurement, markings or surface stains;

Repair or replace boards with cracks or splits, which are unsafe and/or hazardous;

Sand, stain and paint all wood surfaces annually before July 1% .
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

ACTIVITY
4.4.2 SYSTEMS - LIGHTING AND ELECTRICAL

Class B

Includes all electrical infrastructures downstream of the Ottawa Hydro/Hydro Québec electrical meter or
demarcation point located on NCC sites and within NCC buildings including, but not limited to: distribution
boxes/electrical panels (breakers, disconnects/switches, cables, wire, photocells, timers, relays, transformers, etc.);
aboveground and underground electrical conduits; aboveground and underground electrical wiring; light standards
(e.g. bases, posts, arms, power outlets, switches, ballasts, fuses, wiring, fixtures, bulbs, and protective fixture casing;
and other electrical items (e.g. cords, boxes, alarms, heating and ventilation systems, etc.).

The Contractor shall be responsible for all electrical Components found in building or washroom facilities under the
responsibility of the Contractor as stated in 4.4.2 paragraph 1. Also the inspection and Maintenance responsibilities
of the electrical service rooms inside a building shall be identical to the Maintenance responsibilities of any other
electrical service room on NCC Lands as outlined in the Contract.

General

= Perform Routine Maintenance and Preventive Maintenance on lighting System Components;

= Complete a lighting report twice monthly, due on the 1% and the 15" of each month. The report shall indicate
the inspection date, inspector name, description of deficiency (indicate location on a map) and submit the report
to the CMO (see Section 6);

= Provide locate services within twenty-four (24) hours of notification. Locates to be valid for fifteen (15) days.
CMO and Contractor to jointly determine whether locates must be repeated at a given site;

= Adjust timers seasonally;

= Take immediate actions for any emergencies or accidents and take the appropriate action to mitigate or repair
the emergency or accident. Inform the NCC of plan of action to mitigate or repair the electrical System;

= Ensure proper disposal of hazardous waste (e.g. lamps, ballasts, etc.) in accordance with government
regulations;

= Where the value of the Component to be replaced or repaired is below $500 (taxes and labour excluded) the
Contractor shall be responsible to repair and/or replace said Component. Where the cost to repair and/or
replace the Component(s) exceeds $500 (excluding labour and taxes) and the fault is not due to lack of regular
Maintenance by the Contractor, the NCC shall be responsible for amounts in excess of $500;

=  Provide meter reading, as required by the NCC,;

= Malfunctioning electrical systems are to be repaired within eight (8) hours from the time they are reported;

= Malfunctioning light units and burned out lights are to be repaired within eight (8) hours from the time they are
reported;

= All bulbs, globes and lenses are to be inspected weekly and replaced as required. If the problem is not solved
with bulb replacement, report to the NCC with plan of action to fix the lighting system;

= Provide the services outlined in “Appendix 4-B: Electrical — Events Maintenance Program”;

= Provide the services outlined in “Appendix 4-C: Electrical — Spring Annual Maintenance Program”. Spring
Annual Maintenance Program must be completed by May 15" of each Year and final reports received at the
NCC as well as all deficiencies corrected by June 1% of each Year;

= Provide for electrical inspection(s) from the Authority having jurisdiction for all new and remedial electrical
work, as specified by the applicable Code(s);

= All life safety concerns must be corrected immediately;

= Any electrical Component that is under warranty (as specified by the NCC) shall not be subject to the “Spring
Annual Maintenance program” as described in Appendix 4-C;

= All electrical Components whose warranty has expired shall be subject to the “Spring Annual Maintenance
program” as described in Appendix 4-C.
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

ACTIVITY
4.4.2 SYSTEMS — LIGHTING AND ELECTRICAL (continued)

Class B

Reference standards

The requirements for testing and Maintenance outlined in this document are based on the International

Electrical Testing Association Inc. (NETA) document entitled: Maintenance Testing Specifications for

Electrical Power Distribution Equipment and Systems, 2007, supplemented by other standards and codes,

where applicable, as follows:

=  NEMA-AB4-2009: Guidelines for Inspection and Preventive Maintenance of Mounded-Case Circuit
Breakers Used in Commercial and Industrial Applications;

=  All work to be undertaken in accordance with the requirements of CSA’s 2009 Canadian Electrical Code
and the provincial electrical code where the work is undertaken;

= Contractor to qualify for and maintain full participation in the Electrical Safety Authority’s Authorized
Contractor Program.

Qualifications

Testing Organization

= When work is identified as requiring a “Testing Organization” it shall be an independent, third-party entity
regularly engaged in the testing of electrical equipment devices, installations, and systems which can
function as an unbiased testing authority.

= Technicians shall be certified in accordance with ANSI/NETA ETT, Standard for Certification of
Electrical Testing Personnel. Each on-site crew leader shall hold a current certification, Level 111 or higher,
in electrical testing; and minimum three (3) years’ experience in electrical testing, inspection and
Maintenance.

=  Contractor to qualify for and maintain full participation in the Electrical Safety Authority’s Authorized
Contractor Program.

Inspection and Testing Personnel (other than Testing Organization)

=  Technicians performing the electrical tests and inspections shall be trained and experienced in the
apparatus and Systems being evaluated. These individuals shall be capable of conducting the tests in a safe
manner and with complete knowledge of the hazards involved. They must evaluate the test data and make a
judgment on the continued serviceability or non-serviceability of the specific equipment.

Submission of Credentials

= The Testing/Inspection Contractor shall submit appropriate documentation to demonstrate that it
satisfactorily complies with these requirements.

= Documentation to include as a minimum:
= Company: accreditation, testing organization membership(s): years’ experience and at least

three (3) similar representative projects;
= Technicians: Proof of accreditation and confirmation of experience and at least three (3) similar
representative projects.

= Test equipment calibration records must be compliant with International Standards Organization ISO
17025 and Standard Council of Canada CAN-P-4D. Dated calibration labels shall be visible on all testing
equipment used.

Safety

Observe and enforce construction safety measures required by Canadian Construction Safety Code, the
Occupational Health and Safety Act 2000 and municipal statutes and authorities;

All Technicians shall wear the appropriate Personal Protective Equipment (PPE) as per CSA Z462.

All work performed is to be compliant with the laws, rules and regulations applicable, including but not limited
to those of the Infrastructure Health and Safety Association (IHSA), the Canadian Standards Association
(CSA), the Electrical Safety Authority, (ESA), etc.

In the event of conflict between any provisions of above authorities, the most stringent provision will apply;
Ensure electrical equipment is disconnected, isolated, and grounded before carrying out any inspection or
Maintenance that represents a safety hazard to personnel.
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SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

ACTIVITY
4.4.3 SYSTEMS - DRAINAGE

Includes catch basins, manholes, underground pipes, sewer grates, ditches, side slopes, embankments, culverts,
drainage channels, grate covers, frames, flood gates, inlet/outlets (including all NCC bridges and tunnels), tiles
drains, open ditches, subsurface drains, etc.

Class B
NCC Lands

= Inspect, clean, maintain, repair and adjust all drainage systems, including catch basins, manholes, sewer grates,
ditches, culverts and drainage channels, etc.;

= |nspect and report (using occurrence report with pictures — see Appendix 6-F) to the NCC any repair and/or
replacement required to any part of the drainage system;

= Ensure that all grate covers and frames are securely in place at all times;

= Prevent and/or correct erosion of any surface, ditch, side slope or culvert and inlet/outlet embankments;

= Provide flood control services when required during storm events or in case of water main failures (see 3.20);

= Provide underground locates for the entire drainage system within 24 hours of request. (Locates valid for
15 days. CMO and Contractor to jointly determine whether locates must be repeated at a given site.)

=  Grates are to be kept free of litter and obstructions year round.

Non NCC Sites
= Inspect and report to the NCC any damages and/or any replacement required to any part of the drainage system;

=  Ensure that all grate covers and frames are securely in place at all times;
= Grates are to be kept free of litter and obstructions year round.

NCC Lands Only

Obstructions that may cause water accumulation in any drainage system are removed immediately (within 24 hours).
Ditch grade lines are uniform and constant in slope.

Water ponding or erosion in ditches or culverts is corrected.

Corrosion, damage or deterioration exceeding 20% of any drainage system is repaired.

Casting, frames or grate covers, which are more than 5 mm above or below the grade of any pedestrian surface or 1 cm above or
below the grade of any vehicular surface, must be reset.

114




REQUEST FOR PROPOSAL — RIDEAU CANAL CORRIDOR
SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

4.4.3 SYSTEMS — DRAINAGE (continued)

4.4.3.1 CATCH BASINS

Class B

Inspect/report annually in spring (no later than May 15™ each Year of the Term). Clean/repair and adjust immediately. Confined
spaces procedures shall be followed.

SPECIAL REQUIREMENTS

NCC Lands Only
General

Ensure unobstructed water flow; remove debris (sand, silt, vegetation, etc.) from drainage System.

Clean up drainage System annually in spring, ensuring debris are completely removed from reservoir/sump.

Inspect and report to the NCC any damage (including cracks), deterioration, obstruction or adjustments.

Inspect surrounding area for erosion or undercutting.

Ensure that catch basin is safe for vehicle (including bicycle) circulation.

Inspect catch basins and manholes to determine which ones require cleaning. Visual inspections of the System at manholes

are done without special equipment.

7. Cleaning and flushing of sewer pipes: A water truck or flusher truck shall be engaged and used for this activity. This activity
ensures that water flows continuously.

8. Ensure that covers are properly secure and that any depression surrounding structures be repaired using asphalt patch

(see 4.4.1).

ok~ wnNE

Catch Basins
Remove all sediments from the basin sump.
Clean the seat of the grate and replace with slots at right angles to the curb, where possible.
Adjust catch basin elevation by removing or adding shims or report to NCC if casting requires replacement.
Inspection will require:
= Clean catch basins periodically to maintain their ability to trap sediment, and consequently their ability to prevent
flooding;
=  Remove sediment, decaying debris, and water from catch basins.

5. Inspect catch basins at least annually to determine if they need to be cleaned. Typically, a catch basin should be cleaned if
the depth of the deposits is greater than or equal to one-third the depth from the basin to the invert of the lowest pipe or
opening into or out of the basin.

Eall

Manholes
1. Adjust manhole elevation by removing or adding shims or report to NCC if casting requires replacement.

Culverts
1. Report to NCC all damages or failure to culverts.
2. Adjust culvert elevation in comparison to flow line of drainage channel.
3. Remove material or accumulated debris from inside culvert.

Note: Culvert Maintenance may include the removal of accumulated debris and the reinforcement of eroding inlets and outlets,
but does not include the replacement of damaged or destroyed bevel ends. The replacement or repair of culverts requires an NCC
design and approval due to timing if it is a fish passage.

Ditch Drainage Channels
Ensure that water flow in ditches is not constricted in any way.
Empty clean-outs, especially at culverts inlets and outlets to ensure sedimentation does not restrict water flow.
Ditch work shall be undertaken during the dry months.
During ditch inspection, look for areas of the ditch that consistently fill over time and constrict water flow, usually at an
obstruction or a sudden decrease in gradient. Clean out these sections first to see if improvements to water flow are
adequate.
5. Ifditches and sumps are refilling with sediment on a regular basis, erosion control will be required and the NCC should be
contacted to design the next steps.

H e
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ACTIVITY
4.4.4 SYSTEMS — PLUMBING, IRRIGATION AND WATER

Includes the following:

= plumbing: decorative and drinking fountains (provided by the NCC — see 1.4.2), park/building plumbing
(including opening and closing), underground/aboveground water and sewer lines, pumps, pit toilets (including
start-up, shut-down, pumping and cleaning), washroom facilities, etc.; for potable water distribution see 4.4.4.1
Potable Water Outlets (including drinking fountains);

= jrrigation: pump systems, irrigation controls, lines, irrigation heads (including underground), control panels, etc.

= Inany circumstance, the Contractor must provide services unless he/she can demonstrate to the NCC that
the work required is Capital work.

For all seasonal water systems (4.4.4.1 to 4.4.4.6) the Contractor shall be responsible to activate them as soon
as frost is out of ground and ensure shutdown in Fall.

Plumbing

= Inspect in Spring, clean, repair, maintain, replace as required all Components including, but not limited to,
pumps (powered by electricity, diesel or gas), intakes, pipes, gaskets, sprinklers, nozzles, valves, valve boxes,
wheelmoves, and trickle irrigation systems. Install (including winterizing and protection) and operate plumbing
system. For more details on Maintenance procedures, see Appendix 4-D;

= Test drinking water twice yearly; see 4.4.4.1 Potable Water Outlets (including drinking fountains);

= Provide immediate repair services for any emergency situation or act of vandalism (notify NCC of any repairs);

= Ensure that all systems and Components including, but not limited to, pumps (powered by electricity, diesel or
gas), intakes, pipes, gaskets, sprinklers, nozzles, wheelmoves, pivot systems, and trickle irrigation systems are
maintained according to applicable codes, regulations and Preventive Maintenance programs;

= Provide portable toilets and hand wash stations (see Appendix 4-D, Portable Toilet Management) in replacement
of any deficient toilet facilities or when washroom facilities are to be out of service for a period of over 24 hours;

= Provide water services for events from the on-site system (see 4.4.4.1 Potable Water Outlets (including
drinking fountains));

= Provide underground locates of entire system within 24 hours of request (locates valid for 15 days, CMO and
Contractor to jointly determine whether locates must be repeated at a given site).

Non NCC Sites and NCC Lands

Irrigation (details in Appendix 4-D)

= Start up and shut down, inspect, clean, maintain, replace (Components), repair and operate irrigation system;

= Ensure that all Systems and Components are maintained according to applicable codes, regulations and
Preventive Maintenance programs;

= Water turf areas and planting beds in compliance with 4.3.1.2 to ensure optimal growing conditions for all plant
material (watering to commence after 12:00 am and end before 7:00 am);

= Provide immediate repair services for any emergency situation or act of vandalism;

= Provide underground locates of entire irrigation system within 24 hours after its request (locates valid for
15 days, CMO and Contractor to jointly determine whether locates must be repeated at a given site);

= Find and provide an alternate source of water (hoses, sprinklers, connectors) for any irrigation system breakdown
until repairs are completed (maximum 7 days).

Class B

Malfunctioning plumbing or water systems are repaired within 8 hours from the time they are reported.

Corrosion, encrustation or obstructions, which exceed 10% of any valves, traps or other Components, are corrected.
Leaks, breaks, stoppage or gases in any System or Components are corrected immediately.

Pipes and lines are properly covered, concealed or buried.

All sprinkler heads and other such Components are functional and properly aligned.

All work is to be done as per the requirement of the applicable codes (Canadian Plumbing Code, Gas Code — B249).
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4.4.4.1 POTABLE WATER OUTLETS (INCLUDING DRINKING FOUNTAINS)

Class B

SPECIAL REQUIREMENTS

General

1. The Contractor must operate all potable water systems and outlets according to all Applicable Laws and regulations,
including the procedures set forth in the Regulation respecting the quality of drinking water as amended or replaced.

2. Test drinking water for quality twice yearly, once after spring opening and once in July and provide the NCC with a written
report of the water testing results in accordance with the regulations governed by the province where the site is located. If a
water quality test result is below standards, the Contractor will be required to inform the CMO and close as quickly as
possible the source of water that is non-compliant.

3. At the spring opening and when a problem occurs on NCC’s distribution system and on drinking fountains “Non-potable
water” signage shall be installed (at each public outlet) until results of sampling confirm that water meets all applicable
standards.

4. Subject to the water quality results: If the water quality does not meet the drinking water standards, the NCC CMO and the
City of Ottawa or Gatineau water department shall be notified immediately.

For all outlets related to potable water distribution
1. Clean all outlets daily and as required.

2. All drinking connections or piping systems providing potable water to the public must be disinfected and rinsed with water
prior to being used by the public.

In addition:

For drinking fountains

1. Activate as soon as frost is out of ground, shutdown in Fall. Inspect/report weekly and maintain/repair as required.
2. Clean basin, nozzle and stand daily and as required.

3. Rinse basin and nozzle with water weekly and as required.

4. Provide and cover fountain with wooden box in fall and remove in spring.

5

Drinking water fountains must be disinfected with 6% bleach and rinsed with water to ensure contamination does not
occur at the spigot. Fountains should be disinfected and rinsed with water a minimum of once every two months and at
an increased frequency if heavily used. They should also be maintained according to the manufacturer’s
recommendations.

For systems providing potable water during events and festivals

1. A water test prior to transfer of the site to the user must be undertaken by the Contractor to ensure that the water is
potable at the point of connection by the user. Test results must be received a minimum of 72 hours prior to transfer of
the site to the event organizer. Immediate actions (including flushing and retesting) must be taken to rectify the
situation where tests results do not meet potable water regulations and standards.

2. Anyand all quick couplers, spigots or taps that are supplied by NCC and to be used during festivals or events require to
be flushed by the Contractor for a duration of 10 minutes for sections of pipe no more than 20 metres long with
6% bleach and to be rinsed with water.

3. All drinking connections or piping systems that are supplied to the user shall be disinfected and rinsed with water prior
to being used by the public.

N.B. 1. For all disinfections, use 6% bleach.
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4.4.4.2 DECORATIVE FOUNTAINS (Non Potable Water)

Class B

Activate as soon as frost is out of ground and shutdown in Fall. Inspect weekly, maintain/repair as required and report
deficiencies to NCC.

SPECIAL REQUIREMENTS

Inspect, report and repair any damaged or deteriorated concrete and other surfaces.

Clean basin, nozzle and stand. Clean all Components of decorative fountain twice per year.

Inspect, assess and report the overall condition of the system.

Verify annually and/or change as required items such as belts, oil, lubricants, gaskets, seals, etc.

Verify weekly oil level (add oil if required) and general operation of the pump. Remove any foreign material from the

system.

Follow manufacturer’s recommendations concerning priming, clearing of check valves, operations of switches, and start-up

and shutdown procedures. See Appendix 4-D.

5. Recover all coins from fountains and return them weekly to the NCC.

6. The water flowing in decorative fountains is not for drinking. To conserve water, most of these fountains recycle water. The
water is chlorinated to a level comparable (according to provincial potable water chlorination level) with swimming pools.
The Contractor must treat the water to control algae growth..

7. The motor and control panel inspection, the float mounted light kits and the aeration diffusers must be inspected and cleaned

on a regular basis by the Contractor. Bulb replacement, debris removal from the screen intakes, anchoring adjustments and

timer control resetting are common monthly service problems for floating fountains. Air filter replacement, pressure line

adjustments, fan and vent replacements are common diffused aeration System service requirements.

Eal

4.4.4.3 OUTDOOR FAUCETS

Class B

Activate as soon as frost is out of ground and shutdown in Fall. Inspect twice annually and report/maintain/repair/replace as
required.

4.4.4.4 IRRIGATION SYSTEMS

Class B

Activate as soon as frost is out of ground and shutdown in Fall. Inform NCC of the opening and shutdown dates. Inspect
(weekly), open/close (as required) and report/maintain/repair as required.

4.4.4.5 IRRIGATION PUMP STATION

Class B

Activate as soon as frost is out of ground and shutdown in Fall. Inspect weekly, repair/replace Components as required and report
to NCC deficiencies.

SPECIAL REQUIREMENTS

1. Inspect and assess the overall condition of the system.
2. Maintain the irrigation pump station as per manufacturer’s Maintenance manual. This includes, but is not limited to:
a.  Verify annually and change as required items such as belts, oil, lubricants, etc.

b.  Verify weekly oil level (add oil if required) and general operation of the pump. Remove any foreign material from the
system.

¢. Follow manufacturer’s recommendations concerning priming, clearing of check valves, operations of switches, start-up
and shutdown procedures.

d. Verify voltage and amperage draw of equipment.
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4.4.4.6 WASHROOM FACILITY

Class B

Activation: Annually, as soon as frost is out of ground.

Ongoing Maintenance: Open daily at 8 am; inspect and clean three times daily: at 12 noon, 4 pm, and at closing at 9 pm or when

dark (in one half hour increments). Additional clean-up must be performed immediately when inappropriate conditions occur or

are observed and/or reported.
Shutdown: Annually in late October.

SPECIAL REQUIREMENTS

Activation

1. Inspect system for damage, breaks.

2. Repair or replace defective, damaged or broken parts.

3. Clean all surfaces with water and germicide (germicide must be EcoLogo certified) including floors, ceilings, walls,
partitions, drains, urinals, toilets, mirrors, counters, sinks, etc.

4. Provide toilet paper, paper towels, soap, etc.

5. Activate system.

6. Verify for leaks.

Ongoing Maintenance

1. Inspect and repair, replace defective or damaged or broken Components. Repair any breaks or leaks.

2. Clean all surfaces with water and germicide (germicide must be EcoLogo certified) including floors, ceilings, walls,
partitions, drains, urinals, toilets, mirrors, counters.

3. Replenish toilet paper, paper towels, soap, etc. as required (when inspecting) during the day.

4. Remove spider webs, sweep and disinfect.

5. Remove and dispose of garbage from waste containers.

Shutdown

1. Drain system (if required).

2. Blow air through all Systems to empty lines. Use low pressure to protect asset from any damage.

3. Insulate where required.
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ACTIVITY
4.4.5 FIXTURES & FURNITURE

Includes but not limited to all concrete and iron pipe railings, wrought iron/masonry fences/walls, chain/post fences,
chain link fences, page wire fences, snow fences, wood log and concrete post fences, guardrails and bridge railings,
handrails, display information boards, BBQs and ash receptacles, gates, barricades, bollards, bicycle racks, bumpers,
window boxes/awnings, watercraft/watercraft furniture, decorative edging, fountains (drinking and decorative),
benches, garbage receptacles, picnic tables, animal proof receptacles, flower and tree planters, light standards,
concrete medallions and courtyard identification markers, signs (NCC responsible for providing regulatory, Federal
Identity Program and information signs — see 1.4.2), and bronze site identification plaques located within the
boundaries of this Contract and under the ownership of the NCC (see Part Il GIS maps for details).

General (NCC fixtures and furniture only)

= |nspect and maintain fixtures and furniture (including the supply of all Components, parts and materials);

= Ensure that fixtures and furniture are clean and free of hazards; remove disfigurement, marking or surface stains;

= Maintain the functionality of fixtures and structures and ensure that all fixtures and structures are properly secure
at all times;

= Remove all graffiti from NCC Assets;

= Paint and/or stain the entire surface of all fixtures and furniture requiring painting once each year before July 1%;

= Perform Routine and Preventive Maintenance on fixtures and furniture in a way that mitigates blistering,
cracking or flaking paint or other protective finishes on any Component;

= Provide transportation and installation of any furniture that may be displaced (after its initial installation) on an
occasional basis;

=  Provide, install and takedown new or unused snow fence;

= Ensure that all gates open 180 degrees;

= Replace and repair all damaged fence wires, steel posts and missing or broken gate hardware;

= Level and adjust for height all fixtures and furniture;

= Inspect and Maintain (when damaged or no longer reflecting light sufficiently) reflective surfaces on bollards,
bumpers and barricades;

= Clean (with glass cleaner) once a month, year round, all outside surface glazing of display information panels;

= Remove once yearly any encroaching vegetation from fences and gates.

Class B

Concrete/Masonry Components

Noticeable cracks greater than 5 mm in width are repaired.

Noticeable spalling or scaling areas are corrected.

Noticeable chipped or broken pieces are repaired.

Exposed reinforcing is corrected.

Efflorescence or eroded/sandy joints, which exceed 10% of any linear metre or 10% of any m? area, are corrected.

Wood Components
Pieces that display rot, decay or damage are replaced.

Metal Components

Rusted, corroded or unprotected exposed surfaces are repaired.

Holes and hazardous, abrasive or sharp edges are corrected.

All indentations are repaired.

Holes, cracks, fractures, breaks, bends, loose paint, corrosion, exposed surfaces, buckling or loose pieces are repaired.

Plastic/Fibreglass/Glass Components

Holes, cracks, fractures, or punctures are repaired or Components replaced.
Abrasive or sharp edges are repaired or Components replaced.

Warped or bent Components are repaired or replaced
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4.4.5.1 FURNITURE GENERAL (CONCRETE, WOOD, METAL, PLASTIC,
FIBREGLASS, GLASS, FABRIC, CANVASS)

Class B

Inspect twice monthly and Maintain/repair/replace Components as required.

4.4.5.2 SIGNS (REGULATORY, FEDERAL IDENTITY PROGRAM AND
INFORMATION)

Class B

Inspect monthly and maintain/repair/replace as required.

SPECIAL REQUIREMENTS
1. Ensure that sign sight lines are clear of any obstructions by cutting vegetation, removing snow banks or accomplishing any
other required work.

2. Reinstall or replace any downed, bent, missing or broken signs.

3. Clean all reflecting surfaces and replace any damaged and non-reflecting ones.
4.  Clean all signage as required and wax all signage once a year (minimum).
Notes

=  The NCC is responsible for providing replacement signs (blade and decal) and posts;

=  The Contractor is not responsible for providing Maintenance, repairs and graffiti removal on Capital Pathway Signage and
Visitor Access Network, Orientation and Attraction Signage. The Contractor is responsible to report to the CMO (on an
occurrence report) any deficiencies to those assets.
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4.4.5 FIXTURES & FURNITURE (continued)

4.4.5.3 BRONZE SITE IDENTIFICATION PLAQUES AND MONUMENTS

Class B

Inspect and clean on a regular basis.

SPECIAL REQUIREMENTS
Plaques and monuments

1.  Clean with water and soft cloth.
Plaques

2. Apply lacquer each year on plaques located along roads and once during the first year of the Contract for the plaques
located in natural areas;

3. Type of lacquer: Paraloid B-48 or INCRALAC or an equivalent product approved by the NCC;
4.  Verify every year that the plaque’s mounting System is secure.

4.4.5.4 BUILDINGS (APPLICABLE ONLY TO NCC BUILDINGS/ELECTRIC
KIOSKS/SERVICE ROOMS) SEE 3.4.4

Class B

Includes NCC buildings and facilities such as electrical buildings, septic tanks, washrooms, shelters, service rooms and other
miscellaneous facility structures in various NCC sites (see 3.4.4). The Contractor shall perform the following tasks:

General

= Report any structural damage or deterioration to the NCC such as, but not limited to, surface crack, spalling or scaling areas,
exposed reinforcing, rusted, corroded or unprotected metal surfaces, etc.;

= Inspect and report any significant rehabilitation requirements (use occurrence report — see appendix 6-F);

= Maintain the functionality of building and structure Components;

= Inspect and Maintain buildings including, but not limited to, ventilation, heating and cooling systems, locks, etc. Where the
value of the Component to be replaced or repaired is below $500 (taxes and labour excluded) the Contractor shall be
responsible to repair and/or replace said Component. Where the cost to repair and/or replace the Component(s) exceeds
$500 (excluding labour and taxes) and the fault is not due to lack of regular Maintenance by the Contractor, the NCC shall
be responsible for amounts in excess of $500 ;Ensure a clean, neat and aesthetic appearance;

= Paint all indoor and outdoor surfaces requiring painting once every three (3) years starting with the first year of the Contract
Term (CMO and Contractor to jointly determine which surfaces require painting);

= Operate, inspect and provide general repairs to lighting (see 4.4.2), plumbing (see 4.4.4), pumping and heating systems of
buildings and ventilation systems and related facilities;

= Inspect and Maintain outside building Components such as siding, fencing, shingles, windows, doors, flashing, eaves
troughs, awnings, canopies, etc. Where the value of the Component to be replaced or repaired is below $500 (taxes and
labour excluded) the Contractor shall be responsible to repair and/or replace said Component. Where the cost to repair
and/or replace the Component(s) exceeds $500 (excluding labour and taxes) and the fault is not due to lack of regular
Maintenance by the Contractor, the NCC shall be responsible for amounts in excess of $500;

= Inspect, clean, repair and replace any inside Components such as receptacles, fans, floors, floor coverings, counter tops,
fixtures, walls, partitions, doors, switches, outlets, etc. Where the value of the Component to be replaced or repaired is
below $500 (taxes and labour excluded) the Contractor shall be responsible to repair and/or replace said Component. Where
the cost to repair and/or replace the Component(s) exceeds $500 (excluding labour and taxes) and the fault is not due to lack
of regular Maintenance by the Contractor, the NCC shall be responsible for amounts in excess of $500;

= Remove spider webs from windows, exterior ceilings, light fixtures, under roofs and eaves as part of daily inspections;

= Ensure that sites are safe for public use.

Note
Prior approval by the NCC is required for any repairs to buildings (especially heritage buildings) included in this Contract.
ALL WORKS MUST BE PERFORMED IN ACCORDANCE WITH APPROPRIATE MAINTENANCE SERVICE AND QUALITY STANDARDS.

SPECIAL REQUIREMENTS

Emergency lighting System verified monthly.
Outside and inside Components are inspected weekly and repaired or replaced as required.
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Broken or missing shingles, siding, outlets, fixtures and receptacles, are repaired or replaced.
Warped, sagging, rotten or damaged wooden parts are repaired or replaced.
Broken, missing or disassembled parts or Components, including cracked glass or glazing compounds, are repaired or replaced.
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Snow and Ice Control

The Contractor shall provide all Snow and Ice Control services on Lands included in the
Contract. The Contractor shall be responsible for removing, hand clearing, sweeping, blowing,
plowing, piling, scarifying, melting (salting and sanding), breaking, transporting and disposing
(when and where necessary, see Special Site Requirements) of all snow and ice that accumulates
on the said Lands.

The Contractor shall provide all snow and ice equipment (vehicles, machinery, shovels, salt

boxes, etc.) and all supplies (grit, salt, sand, de-icing material, etc.) required to deliver all Snow
and Ice Control services.
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ACTIVITY
4.5.1 SNOW AND ICE CONTROL

Class B

Roadways, Parking Lots, Sidewalks, Walkways and Buildings Access Points (entrances, windows at the ground level, patio

areas and window wells, exits, doorways, steps, stairs, staircases, ramps, bus shelters, loading docks, lanes, hydrants, supply pipes,

venting, electrical panels, receptacles, eaves, fire lanes, garbage receptacles etc.)

=  Remove by 7:00 am and continuously thereafter any snow and ice that accumulates on the full width of any surface (no
encroachment on any surfaces shall be permitted, all parking spaces to remain clear at all times, etc.). The maximum
allowable accumulation, at any given time, from beginning to end of storm, is 3 cm.

= Apply abrasive material during slippery conditions and continuously thereafter until surfaces are clear (and remain clear) of
any snow and ice. Salt and grit are used at most locations with the exception of building entrances and stairs (full width and
to a distance of 15 m from doorway). These locations require the application of a special de-icing agent (see item #12 of
Appendix 3-A and section 4.7 for details). Remove any excessive abrasive material on a daily basis as well as during the
spring clean-up.

=  Ensure that all designated Lands are accessible on a continuous basis for fire and police emergencies. Remove snow, ice or
any obstructions and ensure continuous accessibility to emergency access and exit lanes to buildings as well as access to and
1.5 m around fire hydrants.

=  Remove drifting snow a minimum of twice daily (before 7 am and before 4 pm). At all times, accumulation cannot exceed
3 cm. Remove windrows immediately. Remove snow banks (including those from third parties — e.g. City of Ottawa and
other Contractors). Remove immediately any snow bank that forms in front of a pedestrian access to a building, roadway
access point, roadway intersection, parking lot entrance, bus shelter, drop-off zone, taxi stop, municipal or other walkway.

= Stockpile snow only in designated areas as determined by the NCC (disposal fee and damages resulting from stockpiling are
the responsibility of the Contractor). Dispose of all snow and ice according to applicable federal, provincial and municipal
regulations.

= Remove snow and ice and provide access (1.5 m wide lane) to and around supply pipes, venting, electrical panels,
receptacles, eaves, garbage receptacles, etc. within 24 hours.

= Clean up in spring.

4.5.1.1 PREPARATION/DISMANTLING

Class B

Annually before November 1%

SPECIAL REQUIREMENTS

Establish areas of responsibility, boundaries and priorities with the NCC; see Part Il — GIS maps.
Install/remove all snow fencing.
Close/open all stairs, staircases, parks, pathways, etc. that are not maintained during winter (install appropriate signs).

Paint markings identifying all catch basins and drains, and place markers to warn equipment operators of obstructions,
plowing limits or potential hazards.

5. Provide, transport and place all sandboxes (fill and replenish throughout the season).

s e
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4.5.1 SNOW AND ICE CONTROL (continued)

4.5.1.2 ROADWAYS & PARKING LOTS

Class B

As required for each precipitation, seven (7) days a week.

SPECIAL REQUIREMENTS

1. Traffic/regulatory and any other sign to be visible at all times (e.g. obstructing snow banks and/or snow and ice adhering to
signs to be removed).

2. No blowing, plowing, storing or shovelling snow against or onto trees, shrubs, fences, buildings or other amenities.
3. Any potholes/sinkholes or unsafe conditions to be rectified as they occur.

4. Remove immediately snow and ice banks that encroach on the travelled portion of the roadway or that might hinder the
visibility of traffic at intersections.

5. When removing snow banks from turf areas, leave a protective layer of 15 cm of snow to cover the grass.

6. Excessive use of de-icing agents shall only be accepted under severe temperature and/or serious icing conditions. In all
cases, the excess material is to be removed immediately.

7. Remove all snow/ice that has been illegally dumped on Lands included in Contract.

4.5.1.3 WALKWAYS, PATHWAYS, SIDEWALKS, STEPS & BUILDING ACCESS

Class B

As required for each precipitation, seven (7) days a week.

SPECIAL REQUIREMENTS

1. Maintain winter pathway (on lawn areas) to provide access to fire and emergency exits. Refrain from using de-icing
chemicals on winter emergency access pathway. Sand to be applied on fire exit pathways when slippery conditions prevail.

2. No excessive use of abrasive and de-icing chemicals is permitted, especially where pedestrian traffic tracks material into
buildings. A de-icing agent as described in Appendix 3-A or other specialized type of abrasive material (see 4.7) is to be
used on all NCC and non NCC building entrances (covering the full width of the entrance and for a distance of 15 metres of
doorways), steps and stairs. Remove excessive material daily.

No shovelling, plowing, storing or blowing snow against or onto trees, shrubs, fences, buildings or other amenities.
Remove all snow/ice that has been illegally dumped.

Sidewalks and entrances to be cleared full width.

Ensure that all personnel working near buildings wear approved head protection.

o gk~ w

4.5.1.4 FLOOD CONTROL

Class B

Inspect/report all flooding occurrences in fall, winter and spring and control as required.

SPECIAL REQUIREMENTS

1. Control all potential flooding within 8 hours of occurrence.
Check and clear all catch basins, storm drains, culverts and drain ways following storms and during mild temperatures.

Clear ice, snow and debris away from drain units to ensure proper drainage. Clear drains that are iced or blocked and keep
them in good working order (drains to be maintained free of ice at all times).

Cut openings in snow banks to allow water to drain into ditches or remove excess water.
Keep ends of culverts free of snow and ice.

Prior to spring clean-up, clear ditches and drainage channels that are blocked with snow.
Complete all Preventive spring flood control measures at least 30 days before the spring thaw.

w N
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4.5.1 SNOW AND ICE CONTROL (continued)

4.5.1.5 EMERGENCY SERVICES

Class B

As required.

SPECIAL REQUIREMENTS

1.  Plow 300 cm around fire hydrants.
Leave a 15 cm protective layer of snow for fire lanes which are set onto grass surfaces. Width of said lanes to be 1.5 m.

3. Fire hydrant, hydrant building connectors and emergency exits shall be accessible at all times. Maintain 1.5 metres wide up
to and around fire hydrant.
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Waste/Recycling/Cleaning Operations

The Contractor shall provide year round Waste/Recycling/Cleaning Operations. The Contractor
shall be responsible for collecting litter and debris, emptying waste receptacles, cleaning fixtures
and furniture, sweeping and flushing hard surfaces, bridges and tunnels, removing graffiti and
posters from all assets (natural and/or built), removing vegetative and non-vegetative material in
spring, and removing spills.

The NCC has an objective to divert as much waste as possible from landfills. This means that the
NCC will be implementing recycling on some portions of its portfolio. This may include (but is
not limited to) parks, parkways and government grounds, public facilities, etc. The Contractor
shall be responsible for the collection of recycling materials, and ensuring that the materials
collected are recycled with a registered hauler and recycler. The Contractor shall keep records of
all materials and their destination for audit and performance management purposes.
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ACTIVITY
4.6.1 WASTE/RECYCLING/CLEANING OPERATIONS

Includes the pick-up, clean-up and disposal of all organic and inorganic waste (solid and/or liquids) present within
the geographic boundaries of this Contract (see Part 11 GIS maps for Contract boundaries). The Contractor shall be
responsible for litter and recycling pick-up (including, but not limited to, ground, window wells, open spaces,
naturalized lands, hard surfaces, parks, turf areas, decorative water fountains, tree wells, planters, floral/shrub beds,
roadways and parking lots, walkways, pathways, sidewalks, steps, trails, terraces, portable ashtrays outside
buildings, ponds, water bodies, etc.), litter removal (including, but not limited to, baskets, barrels), spring clean-up,
graffiti removal/clean-up (of most surfaces including, but not limited to, walls, bridges, tunnels, posts, signs, trees,
etc.), poster removal, odour removal, foreign object removal, leaf raking, blowing and clean-up, removal of illegal
dumping, storm clean-up, vandalism clean-up, contaminant removal, accident clean-up, clean-up of illegal dump
sites and unauthorized fire pits. The Contractor shall also be responsible for calling upon an approved waste
management/recycling company at his/her own expense to transport waste to an approved sanitary landfill site or
recycling plant as required.

Class A and B

Surface and assets are free of any noticeable stains.

Debris, recycling and litter are removed daily.

Hazardous obstacles on any asset are removed immediately.

Waste and recycling receptacles are emptied before overflowing.

Fixture and furniture are inspected and cleaned daily.

Hard surfaces are swept and flushed on a monthly basis.

Debris or undesirable plant growth or algae in decorative fountains or pool basins is removed.

Fallen leaf accumulation is removed as required as per CMO direction and weekly in September, October and November as per
4.4.1.

All leaves are mulched by November 15™.
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4.6.1 WASTE/RECYCLING/CLEANING OPERATIONS (continued)

4.6.1.1 LITTER & DEBRIS

Class A

Class B

Collect twice daily including weekends and holidays, before
9 am, after 12 noon but before 2 pm and as required year
round.

Collect daily, including weekends and holidays, between 6 am
and 9 am and as required year round.

SPECIAL REQUIREMENTS
SEE CLAUSE 3.19 WASTE DISPOSAL

Pick up and remove all organic and inorganic materials, including, but not limited to, paper, glass, plastic, metal, condoms,
syringes, leaves, cigarette butts, small animal carcasses, animal excrement and illegal dumping from all sites, including
along all pathways. All collected debris (including, but not limited to, condoms, syringes, excrement, etc.) should be
disposed of at a designated disposal facility in accordance with City of Ottawa, province of Ontario and all federal
regulations pertaining to this matter.

Cigarette butts to be removed from hard surfaces (roadways, parking lots, etc.) and soft surfaces (fields, turf areas,
plant beds, etc.). Also, take special care (more often) of areas such as doorways, steps and smoking areas.

Leaves, twigs, branches, etc. require special attention during the spring and fall seasons. If mulching equipment is used,
leaves must be totally shredded and must disappear (i.e. blend into) grass.

Small animal carcasses (e.g. groundhogs, skunks, rabbits, birds, etc.) are to be removed and to be disposed of in
accordance with all municipal, provincial and federal regulations. Any abnormal situation, such as a high incidence of
mortality of the same species, shall be reported to the NCC. Carcasses which the Contractor suspects may be infected
with rabies (i.e. raccoons) and other large dead animals (i.e. deer, bears) which are seen should be reported to the NCC
Conservation Officers. They will remove and dispose of them. (See 3.21.)

Hard surfaces to be swept/flushed and granular walkways and laneways to be raked to remove litter/debris residue and
stains.

Cold ashes to be removed from fireplaces and barbecues.

4.6.1.2 WASTE RECEPTACLES

Class A Class B

Waste receptacles are emptied before overflowing.

Waste receptacles are emptied before overflowing.

SPECIAL REQUIREMENTS

1. Garbage bags in each waste receptacle to be black, brown or green in colour.
2. Remove immediately (not at the end of the day) garbage bags from site once they are out of basket.
3.

Wipe clean the exterior of each waste container at least once a week and clean interior monthly.

4.6.1.3 OUTDOOR FIXTURES AND FURNITURE

Class A Class B

Inspect/clean daily in spring, summer and fall and clean as
required year round.

Inspect/clean daily in spring, summer and fall and clean as
required year round.

1.
2.

SPECIAL REQUIREMENTS

Inspect outdoor fixtures and furniture for dirt, stains and animal excrement.

Wash all soiled surfaces with a detergent and water solution. Rinse with clear water. Wipe off excess water with a clean, dry
cloth (not to be washed with high pressure system, unless approved by the CMO).
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4.6.1 WASTE/RECYCLING/CLEANING OPERATIONS (continued)

4.6.1.4 HARD SURFACES

Class A and B

Sweep and flush bi-weekly and as required (for roadways, walkways and sidewalks) in Spring, Summer and Fall. Pathway
surfaces are to be swept and flushed in Spring before May 1%. Sweep and flush pathways as required in Spring, Summer and Fall.
Leaves are removed once a week in September, October and November.

SPECIAL REQUIREMENTS

1. Inspect roadways and parking lots, sidewalks, walkways and pathways for grit and debris and remove them.
2. Remove stains as required (i.e. flush and/or pressure washing with appropriate soaps or chemicals).

4.6.1.5 GRAFFITI (ON NCC ASSETS ONLY)

Class A and B

Remove within 24 hours of their discovery.

SPECIAL REQUIREMENTS

Before removal offensive/hate graffiti must be documented and photographed.

Clean/remove graffiti from all NCC natural and built assets (roadways, parking lots, sidewalks, walkways, signs, sign posts,
steps, buildings, electrical panels, fixtures and furniture, walls, bridges, escarpments, etc.) and restore asset to its original
state and condition/standard.

3. Clean the assets using the most appropriate cleaning process (e.g. pressure washer, abrasive blasting, specialized cleaning
products) and/or repaint the asset (in part or in whole — to ensure uniformity of colour) if necessary.

4. The Contractor is responsible for the cleaning/removal of “temporary” (e.g. water-based) graffiti on statues and monuments
(NCC responsible for the cleaning/removal of “permanent” graffiti on statues and monuments). The Contractor must report
immediately to the NCC any “permanent” graffiti.

5. The Contractor is also responsible for the cleaning/removal of graffiti on interpretative elements.

4.6.1.6 POSTERS (ON NCC ASSETS ONLY)

Class A Class B

Remove immediately on all surfaces. Remove within 24 hours on all surfaces.

SPECIAL REQUIREMENTS

1. Remove posters and foreign objects from all NCC assets with a non-destructive process.
2. Reinstate any damaged surface (NCC responsible for removal of posters on statues and monuments).
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4.6.1 WASTE/RECYCLING/CLEANING OPERATIONS (continued)

4.6.1.7 SPRING CLEAN-UP

Class A and B

Remove any organic and inorganic material and perform spring clean-up before May 1%. Recycle where possible.

SPECIAL REQUIREMENTS

1. Cleanall lawn areas and remove all debris from site, including, but not restricted to, leaves, cigarette butts, paper,
containers, boxes, dead vegetation, branches and all non-organic materials.

Remove from turf all surplus sand, crushed stone and pea-stone that accumulated during the winter operations.
Sweep and flush all hard surfaces as per 4.6.1.4.

Remove all caking left on all hard surfaces. All stains are completely removed by April 15" of each Contract Year.
All spring clean-up debris are to be removed from site after each work day.

Waste and litter are removed on a daily basis throughout the snow melting period.

SR

4.6.1.8 SPILLS (see 3.17 and 6.1.8)

Class A and B

Remove immediately.

SPECIAL REQUIREMENTS

1. Control/remove any spills by spreading an absorbent material, removing the material after its use and disposing of it in a
safe and appropriate manner in compliance with all municipal, provincial and federal regulations.

4.6.1.9 BRIDGES AND TUNNELS

Class A and B

Clean and flush structures twice yearly in spring and fall.

SPECIAL REQUIREMENTS

1. Remove all sand, debris and salt accumulations on bridge deck (sweep/wash) as well as any graffiti from tunnels and
surfaces, walls, railings and under-side of bridges.

2. Using high-pressure water, thoroughly clean expansion joints, drains, walls (including bridge abutments and wing walls),
bearing seat on abutments, piers, railing curb and railing posts at base plates. Expansion joints to be cleaned before May 15"
and again after October 1% of each Contract Year.

3. Inspect and report any other anomalies or deficiencies to NCC.
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Special Site Requirements

The Contractor shall provide at his/her own expense additional Maintenance services to specific
sites as indicated in this section. These services are in addition to, and not a substitution for,
any other service requirements indicated in this Contract.

Note

= All costs (labour, Equipment and material) associated with the special requirements indicated
in this section are to be reported against the applicable site.

4.7.1 Arboretum Pathway
Civil Maintenance

= Clean, repair, inspect and provide reports on the condition of the bridge located on
the Arboretum Pathway.

4.7.2 Colonel By Drive
Landscape Maintenance

= Top-dress and seed sections of turf areas that have been damaged as a result of the
Rideau Canal Skateway operations. The work is to be performed as early as possible
immediately after soil is thawed and prior to the Tulip Festival.

Civil Maintenance

= Clean the flagstone under the Queensway, Laurier and Heron Road Bridges

= The Contractor is responsible for all minor repairs and adjustments to the Rideau
Canal railings and gates, and as dictated by 3.14.

= Clean, inspect, maintain and repair the lights and Rideau Canal style railing at Fulton
Street.

= |Install (Spring) and remove (Fall) signs and banners at the canoe and kayak launch
sites.

= Maintenance of the access gates at the canoe and kayak launches are the Contractor’s
responsibility.

= The Contractor is responsible for the Maintenance of the pedestrian crossing light
system.

Snow and Ice Control

= Close all stairs leading to the recreational pathway at the first snowfall, or at the latest
December 1st. The walkway is open by the City during winter — Contractor to
provide barricades;

= Clear of snow at all times all interpretation panels located along the pathway.

Notes
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4.7.3

» The painting of the Rideau Canal Railing and post changing are not the Contractor’s
responsibility, other than when clause 3.14 applies.

= The Contractor is not responsible for the Maintenance of catch basins on the roadway
surface.

Commissioner’s Park
General

» Provide a waste recycling program during the tulip season. Said program shall consist
of the collection, storage and disposal of recyclable materials (plastic bottles, tin cans
and glass bottles) and of the following:

Line containers with clear plastic bags (six containers in total);

Empty containers upon reaching 90% capacity;

Store recyclable material separately;

Provide three roll-away storage bins (e.g. 50 gallon capacity);

Empty bins and dispose of material as required;

Provide disposal receipts.

Landscape Maintenance

= Fertilize twice yearly (May 1st and September 15th) all turf areas as per
Appendix 3-A.
= The site has an extensive and complex floral program. See 4.8.1

Civil Maintenance

= There is an extensive and complex irrigation system on this site

= Install and remove banners at the corner of Preston and the QED. Different banners
are used for Winterlude, the Tulip Festival, summer and fall. Other banner changes
may be requested by the CMO.

= The park furniture at the Air India Memorial is designated as Class A.

Snow and Ice Control

= The Contractor must ensure the pathway from Carling to Queen Elizabeth Drive is
clear at all times during the winter.

Note

= Commissioner’s Park is the site for the yearly Tulip Festival. Every Year of the
Term, the Contractor will transport, install, Maintain and remove the following assets
to support the Tulip Festival:
= Steel hoop fence around the perimeter of all tulip and perennial beds in the
park;
»= Ten (10) additional park benches.
= Ten (10) additional bicycle racks.
= Four hundred (400) flower garden signs indicating flower varieties or other
pertinent information.
All aforementioned assets are supplied by the NCC.
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4.7.4 Dow’s Lake Pavilion
Civil Maintenance
= The Contractor is responsible for the Maintenance of the wooden boardwalk;

Note

= Dow’s Lake Pavilion is extensively used during Winterlude, the Rideau Canal
Skateway season and the summer boating season.

475 Patterson’s Creek
Civil Maintenance

= Building Facility:
= Doors are to be opened and facilities maintained daily from 0700 to 2100
beginning on May 15" and ending on October 15". During the Rideau Canal
Skateway season, the Patterson Creek washrooms are opened and maintained
daily from 0800 to 2200 (2300 on Friday, Saturday and the Sunday before
Family Day Monday) beginning on the first official day of skating, as determined
by the NCC and ending on the official closing date of the Skateway, as
determined by the NCC.
= Major clean-up completed once daily before 9am; minor clean-up as required;
= Contractor to provide all supplies (e.g. hand soap, paper towels, toilet paper, etc.)
at his/her own expense;
= Contractor to provide a suitable number of portable washrooms (including universal
accessible units) if permanent washroom is closed for more than 24 hours.
= Close all stairs after the first snow fall or as requested by the NCC; open April 1st of
each year.
= These same services must be maintained during the daily hours of operation of the
Rideau Canal Skateway season.
= The Contractor is responsible for minor repairs required to the Rideau Canal railings
but not for the painting of the railing, other than when clause 3.14 applies.
*  Once (1) per year and at the request of the CMO, remove one third (¥5) of the aquatic
vegetation (weeds) from the Patterson inlet.
= Install (Spring) and remove (Fall) signs and banners at the canoe and kayak launch
sites.
= Maintenance of the access gates at the canoe and kayak launches are the Contractor’s
responsibility.

Note
= The Contractor is responsible for the removal of waste/debris in, on and around the
water area close to Patterson’s Creek;

= The Contractor is responsible for any vandalism to the building and for any
repair/replacement of locking device.

4.7.6 Queen Elizabeth Driveway

135



REQUEST FOR PROPOSAL — RIDEAU CANAL CORRIDOR

SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

Landscape Maintenance

Maintain the Olympic Garden floral bed to Class “A” standard,;

Maintain trees and shrubs at the Olympic Gardens as Class “A”;

Top-dress and seed sections of turf areas have been damaged as a result of the Rideau
Canal Skateway operations. The work is to be performed as soon as the grounds
have thawed sufficiently and prior to the Tulip Festival.

Civil Maintenance

Clean the flagstone under the Laurier and the Queensway Bridges

Maintain park furniture at the Olympic Gardens to Class “A” standard;

The Contractor is responsible for the minor repairs and adjustments to the Rideau
Canal railings and gates, other than when clause 3.14 applies.

The Rideau Canal railing at the Ritz Restaurant also forms part of this Contract.
The Maintenance of the area lighting at the Fifth Avenue parking lot immediately
across from the Ritz restaurant also forms part of this Contract.

Install (Spring) and remove (Fall) signs and banners at the canoe and kayak launch
sites.

Maintenance of the access gates at the canoe and kayak launches are the Contractor’s
responsibility.

The Contractor is responsible for the Maintenance of the pedestrian crossing light
system.

Notes

The painting of the Rideau Canal Railing and post changing are not the Contractor’s
responsibility, other than when clause 3.14 applies.

The City of Ottawa is responsible for the removal of graffiti under the Pretoria
Bridge.

Snow and Ice Control

Close all stairs leading to the recreational pathway at the first snowfall, or at the latest
December 1st. The walkway is open by the City during winter — Contractor to
provide barricades;

Clear of snow at all time the Fullerton Memorial plaque at Fifth Avenue and all
interpretation panels along the pathway.

Notes

The graffiti removal for the pedestrian tunnel under Pretoria bridge is not the
responsibility of the Contractor.

The catch basins located on the roadway surface are not the responsibility of the
Contractor

The road is closed by the City of Ottawa during Winterlude weekends;

The Corktown Footbridge (at Somerset Street) is not included in the Contract;
With the exception of Snow and Ice Control, maintenance of the two stairs on the
east and west sides of the Corktown Bridge pedestrian bridge are the Contractor’s
responsibility.
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4.8 Special Maintenance Programs

4.8.1 Floral Program (see 4.3.3)

4.8.1.1 General Requirements

a)

b)

The Contractor shall be required to implement a floral program in accordance
with NCC Landscapes and Design specifications (see 1.4.2). The Contractor
shall provide at his/her own expense all plant material, transportation, soil
preparation, planting, Maintenance, fall removal and installation of winter
protection. All plants purchased by the Contractor shall be in accordance
with all standards as set out in the Canadian Nursery Trades Association,
seventh edition, Canadian Standards for Nursery Stock as well as the annual
and bulb specification requirements (see Appendix 4-A). The Contractor
acknowledges that the NCC may at its sole discretion decide to inspect in
advance at the greenhouse all plant material that has been ordered by the
Contractor. The Contractor shall replace at his/her own expense any plant
material that has been deemed unsuitable by the NCC.

The Contractor shall have at least one full-time field employee assigned to
this Contract, who is certified as having successfully completed his/her post-
secondary training in horticulture, plus has at least one (1) year of relevant
horticultural work experience in the field.

Other supportive field employees shall have appropriate experience and skills
to perform the duties of the Contract with supervision. They shall have at
least one (1) season of experience in summer Maintenance of annual floral
displays (such workers must be supervised at all times by horticulture-trained
and certified employees).

4.8.1.2 Detailed Requirements

The Contractor shall provide all services related to the Floral Program as
indicated in this section (4.8.1.2), in section 4.3.3 and in Appendix 4-A (1 and 2).
The Floral Program consists of:

Annuals in beds® (no planters, boxes, turf areas or fields) — approximately
63,500 plants annually;
Bulbs in beds®, the Contractor’s annual responsibilities are:

e Purchase approximately 265,000 new bulbs.

e Maintain 337,300 bulbs including the 265,000 purchased annually.

¢ Dip and plant an additional 17,000 bulbs in the Gift Bed. Bulbs to
be supplied by the NCC.

The vast majority of bulbs shall be tulips.

! Total bed surface area for bulbs and annual = 6,614 sg. m.
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Note:

Bulbs in turf areas, bed areas and fields are to be maintained as per 4.3.3.

Note: The NCC reserves the right to adjust quantities by +/- 5%.

Requirements in variance with these estimates shall be treated as “alterations” in
accordance with 2.3 of this Contract.

4.8.1.2.1 Annuals in Beds

In fall, order annuals from supplier;

In winter, inspect annuals on a regular basis at nursery;

In spring, remove protective snow fencing around beds;

Receive annuals from plant supplier(s) and plant them;

During growing season, maintain annual beds (see 4.3.3);

In late summer or early fall, remove annuals when directed by CMO.

4.8.1.2.2 Bulbs in Beds

In fall, plant bulbs (only in beds that require new bulbs);

In late spring, remove bulbs (only in beds that require new bulbs);
During the growing season, maintain as per 4.3.3;

The NCC shall identify which beds of bulbs are to be removed;

In early fall, install snow fencing (with burlap) around all beds.

4.8.1.2.3 Perennials in Beds.

In late spring and after flowering, cut stems;

During growing season maintain perennial beds (see 4.3.3);

In early fall, install snow fencing (with burlap) around all beds;
Planting of new material is excluded from Contract.

The NCC may, at its sole discretion, change the proportion of bulbs, annuals and/or
perennials used in any or all of the beds identified in this Contract. Such changes will in
no way diminish or modify the Contractors Maintenance responsibilities. Such changes
will be made without any supplementary cost to the NCC.

4.8.1.4 Floral Committee

The Contractor shall be an active member of the NCC Floral Committee. As part
of this Committee, he/she shall:

= Participate in the evaluation of the program;
= Prepare and submit for Committee approval an evaluation report identifying
areas of improvements for the next planting season.
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4.8.1.5 Additional Requirements

4.8.1.5.1 Mulching

The Contractor shall provide and spread 150 m® of Canada No. 1 fine
cedar mulch per year. The mulch may be used on any type of bed (i.e.
shrub beds, etc.) and the NCC shall identify which sites require
mulching.

4.8.1.5.2 Composting

The Contractor shall spread and mix in 100 m® of compost per year at
his/her own expense (compost material to be provided by the NCC). The
compost shall be spread in the flower, perennial, shrub and/or tree bed(s)
identified by the CMO. Limited only by the geographical limits of the

Contract.

Notes

1. Annuals: For each Year of the Term of the Contract, are to be ordered by the
Contractor in December.

2. Monoculture bulbs: For each Year of the Contract, are to be ordered by the
Contractor in August.

3. Interplanted bulbs: No removal required. Refresh beds every 5 years or as directed by
CMO.

4. Perennials: The NCC may also wish to adjust the location of perennials, both within
beds and between perennial beds. Assume 5% of perennials (cumulatively over all
beds) in perennials beds are to be replaced or moved annually.

5. General: All annuals to be replaced on an annual basis except in designated areas
where replacement is every two years. All plant debris and soil shall be recycled for
compost on a yearly basis.

6. General: The Contractor shall incorporate the cost related to the purchase of

replacement or moved material into his/her Proposal.

Reconciliation:

For annuals and bulbs: Reconciliation will take place annually before the end of
December.

4.8.2 Tree Maintenance Program (also see 4.3.2) (all trees on the Lands of this Contract)

4.8.2.1 Structural, Aesthetic and Maintenance Pruning

The Contractor will be responsible for providing all of the services and materials listed below.
All work to be performed by certified arborists and in accordance with arboriculture practices
(International Society of Arboriculture) and using the appropriate equipment and materials. The
contractor will provide these services at SOA rates (Appendix 2-A) up to a value of $30,000
annually. At the end of each year of the Contract, the unused portion of the $30,000 allowance
shall be returned to the NCC through a reconciliation process or carried over to the next fiscal
year at the NCC’s sole discretion. Any amounts reconciled will be removed from one of the
Contractor’s subsequent monthly payments.
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- Tree pruning (by climber). This includes structural/aesthetic pruning and the removal of
dead/dying branches.

- Tree Cabling/Bracing

- Deep root watering

- Deep root fertilization (liquid)

- Deep root fertilization (granular)

- Vertical mulching

- Air spading

- Various other arboricultural tasks

4.8.2.2 Additional requirements
The Contractor must identify a supervisor who will be responsible for the Tree Maintenance
Program. The supervisor will be required to meet with the NCC CMO and NCC arborist to

discuss maintenance plans regularly, and to supervise all of the work performed within this
program. This supervisor must be familiar with ISA Best Management Practices.
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APPENDIX 4-A

(SAMPLE)

ANNUAL AND BULB SPECIFICATION REQUIREMENTS

The Contractor shall provide annually at his/her own expense the following approximate amount of floral material:

TABLE 4-A (1)

Bed Location Size Plant name Spacing (cm Quantity
# (m?) ?)
Queen Elizabeth Drive
201 | Pedestrian 44 | A | Cleome hybrid 'Senorita Mi Amor’ 50 32
Crossing at B | Impatiens hybrida hort 'Sunpatiens Spreading Scarlet Red' 40 115
Cooper B | Impatiens hybrida hort 'Sunpatiens Spreading White Variegated' 40 115
202 | Drive-by 63 | A | Canna 'Cleopetra’ 45 43
Bed at B | Salvia patens 'Patio Deep Blue' 25 315
'Iileblz;/;{gre ) B | Zinnia marylandica 'Zahara Coral Rose' 25 315
Garden C | Lobularia maritima 'Easter Bonnet Lavender 25 70
C | Mecardonia 'Gold Dust' 25 70
203 | Drive-by 134 | A | Ricinus communis 'New Zealand Purple' 75 25
Bed at B | Rudbeckia hirta 'Indian Summer’ 45 170
McL.eod C | Solenostemon scutellarioides 'Wizard Sunset' 35 150
D | Petunia hybrida 'Tidal Wave Red Velour' 50 134
D | Petunia hybrida 'Tidal Wave Silver' 50 134
205 | 5th Avenue 61 | A | Celosia plumosa 'Fresh Look Red' 30 206
Pond North A | Celosia plumosa 'New Look Red' 30 206
B | Senecio cineraria 'Silverdust' 30 267
206 | 5th Avenue | 109 | A | Celosia plumosa 'Fresh Look Red' 30 383
Pond South A | Celosia plumosa 'New Look Red' 30 383
B | Senecio cineraria 'Silverdust’ 30 444
207 | WallBed at | 127 | A | Canna 'Petoria’ 35 115
Sth Avenue B | Begonia benariensis 'Big Red Bronze Leaf' 35 318
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B | Begonia benariensis 'Big Pink Green Leaf' 35 318
C | Ipomoea batatas 'Sweet Caroline Bronze' 50 45
C | Lysimachia Goldilock Perennial 0
208 | Lansdowne | 103 Begonia benariensis 'Whopper Red with Bronze Leaf' 40 322
Park East Begonia benariensis 'Whopper Rose with Green Leaf' 40 322
209 | Olympic 147 | A | Pennisetum 'Orientale Pink' 50 40
Bed B | Salvia farinacea 'Evolution' 40 156
C | Begonia 'Harmony Scarlet' 30 333
C | Begonia 'Harmony White' 30 333
D | Senecio cineraria 'Silverdust' 30 589
26 C | Begonia 'Harmony Scarlet' 30 83
C | Begonia 'Harmony White' 30 83
D | Senecio cineraria 'Silverdust’ 30 111
210 | Lansdowne | 275 Rhoeo spathacea nana 'Variegata' 30 1,018
Park South Begonia semperflorens 'Sprint Plus Orange' 20 2,292
Begonia semperflorens 'Sprint Plus Blush' 20 2,292
381 | Drive-by 106 | A | Canna 'Tropicanna Black Red Flower' 35 40
Bed at B | Ozothamnus leptophylla 'Silver Cape' 55 50
Bronson C | Rudbeckia hirta 'lIrish Eyes' 40 90
C | Verbena bonariensis 'Buenos Aires' 50 60
D | Celosia plumosa 'Fresh Look Orange' 35 135
E | Laurentia isotoma 'Gemini Blue' 25 750
Colonel By Drive
213 | West of 139 | A | Impatiens hybrida hort 'Sunpatiens Spreading Salmon' 35 465
Rosedale B | Solenostemon scutellarioides 'Redhead' 35 270
C | Impatiens hybrida hort 'Sunpatiens Spreading Carmine Red' 35 400
214 | East of 146 | A | Impatiens hybrida hort 'Sunpatiens Spreading White Variegated' 35 522
Leonard B | Solenostemon scutellarioides 'Redhead' 35 275
C | Impatiens hybrida hort 'Sunpatiens Spreading Corona' 35 392
215 | West of 162 | A | Impatiens hybrida hort 'Sunpatiens Spreading Carmine Red' 35 416
Leonard B | Solenostemon scutellarioides 'Redhead' 35 441
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| | C ‘ Impatiens hybrida hort 'Sunpatiens Spreading Pink Flash' ‘ 35 465
Dow's Lake Pavilion
321 | Entrance 49 A | Canna 'Petoria’ 35 106
Bed B | Salvia farinacea 'Sage Blue' 30 136
B | Salvia splendens 'Ablazin Tabasco' 35 100
C | Gazania rigens 'New Day Rose Stripe' 25 184
Commissioner's Park
331 | Queen 394 | A | Colocasia esculenta 'Jack's Giant' As shown 6
Juliana Bed __
B | Solenostemon scutellarioides 'Redhead' 45 220
C | Arundo donax 'Variegata' 60 166
D | Begonia benariensis 'Whopper Red with Bronze Leaf' 40 344
D | Begonia benariensis 'Whopper Rose with Green Leaf' 40 344
E | Euphorbia hypericifolia 'Diamond Frost' 30 455
E | Pentas lanceolata 'Butterly White' 40 255
F | Ageratum houstonianum 'Hawaiian Blue' 25 180
F | Angelonia angustifolia 'Serenita Pink' 35 90
G | Alternanthera ficoidea 'Red Threads' 30 415
G | Senecio cineraria 'Silverdust' 30 415
332 | Preston St. | 434 | A | Cosmos bipinnatus Seashells Mix 35 1,180
to Booth St. B | Gomphrena globosa 'Ping Pong Purple' 35 1,180
C | Verbena bonariensis '‘Buenos Aires' 35 1,180
333 | Preston St. 215 | A | Salvia elegans 'Golden Delicious' 35 588
to Booth St. B | Heliotropium Arborescens 'Marino Blue 16' 40 388
C | Mecardonia 'Gold Dust' 25 648
C | Lobularia maritima ' Clear Crystal Purple Shade' 25 648
334 | Preston St. 415 | A | Alternanthera ficoidea 'Red Carpet' 30 1,167
to Booth St. B | Agastache rupestris 'Apacho Sunset' 45 764
B | Salvia farinacea 'Blue Frost' 30 1,722
335 | Preston St. 227 | A | Pennisetum purpureum 'Vertigo' 75 110
to Booth St. B | Talinum paniculatum 'Lemon’ 40 465
C | Begonia benariensis 'Big Red Bronze Leaf’ 35 900
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C | Begonia benariensis 'Big Pink Green Leaf' 35 900
336 | Booth St.to | 173 | A | Arundo donax 'Variegata' 50 192
Madawaska B | Solenostemon scutellarioides 'Sedona’ 45 301
Dr. C | Impatiens hybrida hort '‘Sunpatiens Spreading Tropical Orange' 35 367
C | Impatiens hybrida hort 'Sunpatiens Spreading White Variegated' 35 367
337 | Booth St.to | 214 | A | solenostemon scutellarioides "Wasabi' 45 345
I\DArf;.ldawaska B Gazania rigens ‘New Day Red Shades' 25 1,152
B | Gazania rigens 'New Day Pink Shades' 25 1,152
339 | Madawaska | 200 | A | Solenostemon scutellarioides 'Redhead' 45 265
Dr. to B | Impatiens hybrida hort 'Sunpatiens Spreading Scarlet Red' 35 1,168
ﬁreeisﬁtesnt B | Impatiens hybrida hort 'Sunpatiens Spreading White Variegated' 35 1,168
340 | Madawaska | 584 | A | Canna 'Tropicanna Black Red Flower' as shown 18
Dr. to B | Solenostemon scutellariodes Wizard Sunset 45 636
ﬁ;eisﬁtesnt C | Salvia splendens Vista Rose 35 895
C | Salvia splendens Vista Lavender 35 895
C | Salvia splendens Vista White 35 895
D | Ipomoea batatas Sweet Caroline Sweetheart Purple 50 504
341 | Madawaska | 143 | A | Impatiens hybrida hort 'Sunpatiens Spreading Corona’ 35 396
Dr. to A | Impatiens hybrida hort 'Sunpatiens Spreading Lavender' 35 396
Crescent - - -
Heights B | Ipomoea batatas 'lllusion Emerald Lace 45 230
342 | Circle Bed 110 | A | Ricinus communis 'Carmencita’ 50 32
B | Pennisetum macrourum 'White Lancer' 45 55
C | Salvia splendens 'Ablazin Tabasco' 35 228
D | Salvia farinacea 'Sallyfun White Improved' 35 228
E | Alternanthera ficoidea 'Red Carpet' 30 194
E | Duranta 'Cuban Gold' 30 194
343 | Crescent 85 Rhoeo spathacea nana 'Variegata' 30 315
Heights to Begonia semperflorens 'Sprint Plus Orange' 20 708
Lakeside Begonia semperflorens 'Sprint Plus Blush' 20 708
Ave.
344 | Crescent 260 | A | Pennisetum glaucum 'Purple Majesty’ 35 106
Heights to A | Arundo donax 'Variegata' 50 52
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Lakeside B | Rudbeckia hirta 'Tiger Eye Gold' 30 739
Ave. B | Salvia farinacea 'Sage Blue' 30 739
C | Mecardonia 'Gold Dust' 25 808
C | Euphorbia hypericifolia 'Star Dust' 25 808
345 | Crescent 41 | A | Rudbeckia hirta 'Tiger Eye Gold' 35 118
Heights to A | Salvia farinacea 'Sage Blue' 30 161
Lakeside -
Ave. B | Mecardonia 'Gold Dust' 25 96
B | Euphorbia hypericifolia 'Star Dust' 25 96
346 | Lakeside 132 | A | Zinnia marylandica 'Double Zahara Salmon Rose' 30 396
f‘VE- to A | Zinnia marylandica 'Double Zahara Strawberry' 30 396
akeview —— — -
Terrace A | Zinnia marylandica '‘Double Zahara Yellow 30 396
B | Swiss Chard Bright Lights 30 75
B | Ipomoea batatas 'lllusion Emerald Lace' 30 125
347 | Lakeside 482 | A | Zinnia hybrida 'Profusion Orange' 35 492
fglfé\t/ci)ew A | salvia patens 'Patio Sky Blue' 35 492
Terrace B | Zinnia marylandica 'Zahara Starlight Rose' 35 492
B | salvia patens 'Patio Rose' 35 492
C | Zinnia marylandica 'Zahara Coral Rose' 35 492
C | salvia patens 'Patio Lilac’ 35 492
D | Zinnia marylandica 'Zahara Yellow' 35 492
D | Salvia patens 'Patio Deep Blue' 35 492
348 | Lakeside 91 | A | Impatiens hybrida hort 'Sunpatiens Spreading Tropical Orange' 35 326
Ave. 10 A | Impatiens hybrida hort 'Sunpatiens Spreading White Variegated' 35 326
Lakeview B | Dichond tea 'Silver Falls’ 70
Terrace ichondra argentea 'Silver Falls 40
349 | Lakeside 42 Angelonia angustifolia 'Angelina Pink' 467
Ave. to 30
Lakeview
Terrace
350 | Lakeside 21 Penstemon hartwegii 'Arabesque Violet' 336
Ave. to 30
Lakeview
Terrace
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351 | Lakeside 39 Penstemon hartwegii '‘Arabesque Red' 433
Ave. tq 30
Lakeview
Terrace
352 | Entrance 624 | A | Cyperus papyrus 'King Tut' as shown 7
Bed @ B | Solenostemon scutellarioides 'Redhead' 50 260
Bronson C | Colocasia esculenta 'Red Stem' as shown 3
D | Colocasia esculenta 'Black Magic' as shown 3
E | Angelonia angustifolia 'Serena Blue' 30 200
E | Diascia hybrid 'Flirtation Orange' 30 200
E | Scaevola aemula 'New Wonder' 30 200
F | Agastache rupestris 'Apacho Sunset' 45 260
F | Verbena hybrid Superbena 'Royale Peachy Keen' 30 580
G | Rudbeckia hirta 'Toto Gold' 45 296
353 | Entrance 96 C | Colocasia esculenta 'Red Stem' as shown 2
Bed @ D | Colocasia esculenta 'Black Magic' as shown 1
Bronson E | Angelonia angustifolia 'Serena Blue' 30 90
E | Diascia hybrid 'Flirtation Orange' 30 90
E | Scaevola aemula 'New Wonder 30 90
F | Agastache rupestris 'Apacho Sunset' 45 91
F | Verbena hybrid Superbena 'Royale Peachy Keen' 30 205
G | Rudbeckia hirta 'Toto Gold' 45 173
354 | New 60 | A | Impatiens hybrida hort 'Sunpatiens Spreading Scarlet Red' 35 204
ggghsway B | Impatiens hybrida hort 'Sunpatiens Spreading White Variegated' 35 286
355 | New 92 | A | Hypoestes phyllostachya 'Splash White Select' 25 672
ggghsway B | Hypoestes phyllostachya 'Splash Red Select' o5 800
356 | New 118 | A | Begonia semperflorens-cultorum 'Prelude Scarlet' 25 1,040
ggghsway B | Begonia semperflorens-cultorum 'Prelude White' o5 848
357 | New 34 | A | Senecio cineraria 'Silverdust' 25 288
ggghsway B | Alternanthera ficoidea 'Grenadine' o5 256
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\ \ | 7017 | \ Total Plants: \ \ 64,528

Note: The Contractor shall ensure the availability of extra plants for replacement in case of vandalism, disease or theft, etc.
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APPENDIX 4-A
ANNUAL AND BULB SPECIFICATION REQUIREMENTS

(Sample)

The following table provides a sampling of species required for the floral program. It does not

constitute an exhaustive listing of plant material.

Plant Name Quantity Pot Size
1 Agastache rupestris 'Apacho Sunset' 1115 8.75(3.5")/1801/18
2 Ageratum houstonianum 'Hawaiian Blue' 180 8.75(3.5")/1801/18
3 Ageratum hybrid 'Artist Purple’ 750 8.75(3.5")/1801/18
4 Alstroemeria hybrida 'Jazze Rose Frost' 433 8.75(3.5")/1801/18
5 Alternanthera ficoidea 'Grenadine' 256 10-cm pot (4")
6 Alternanthera ficoidea 'Red Carpet' 1361 10-cm pot (4")
7 Alternanthera ficoidea 'Red Threads' 415 10-cm pot (4")
8 Angelonia angustifolia 'Angelina Pink’ 467 8.75(3.5")/1801/18
9 Angelonia angustifolia 'Serena Blue' 290 8.75(3.5")/1801/18
10 Angelonia angustifolia 'Serenita Pink' 90 8.75(3.5")/1801/18
11 Arundo donax Variegata 218 1 gallon pot
12 Begonia benariensis 'Big Pink Green Leaf' 1218 8.75(3.5")/1801/18
13 Begonia benariensis 'Big Red Bronze Leaf’ 1218 8.75(3.5")/1801/18
14 Begonia benariensis 'Whopper Red with Bronze Leaf’ 666 8.75(3.5")/1801/18
15 Begonia benariensis 'Whopper Rose with Green Leaf' 666 8.75(3.5")/1801/18
16 Begonia 'Harmony Scarlet’ 416 8.75(3.5")/1801/18
17 Begonia 'Harmony White' 416 8.75(3.5")/1801/18
18 Begonia semperflorens-cultorum 'Prelude Scarlet' 1040 8.75(3.5")/1801/18
19 Begonia semperflorens-cultorum 'Prelude White' 848 8.75(3.5")/1801/18
20 Canna 'Cleopetra’ 43 1 gallon pot
21 Canna 'Petoria’ 221 1 gallon pot
22 Canna 'Tropicanna Black Red Flower' 58 1 gallon pot
23 Celosia plumosa 'Fresh Look Orange' 135 6.25(2.5")/804/32
24 Celosia plumosa 'Fresh Look Red' 589 6.25(2.5")/804/32
25 Celosia plumosa 'New Look Red' 589 6.25(2.5")/804/32
26 Cleome hybrid 'Senorita Blanca' 1180 8.75(3.5")/1801/18
27 Cleome hybrid 'Senorita Mi Amor' 1212 8.75(3.5")/1801/18
28 Colocasia esculenta 'Black Magic' 4 1 gallon
29 Colocasia esculenta 'Jack's Giant' 6 1 gallon
30 Colocasia esculenta 'Red Stem' 5 1 gallon
31 Cyperus papyrus 'King Tut' 7 1 gallon
32 Diascia hybrid 'Flirtation Orange' 290 8.75(3.5")/1801/18
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33 Dichondra argentea 'Silver Falls' 70 8.75(3.5")/1801/18
34 Duranta 'Cuban Gold' 194 8.75(3.5")/1801/18
35 Euphorbia hypericifolia '‘Diamond Frost' 455 8.75(3.5")/1801/18
36 Euphorbia hypericifolia 'Star Dust' 904 8.75(3.5")/1801/18
37 Eustoma grandiflorum 'Florida Blue' 336 8.75(3.5")/1801/18
38 Gazania rigens 'New Day Pink Shades' 1152 6.25(2.5")/804/32
39 Gazania rigens 'New Day Red Shades' 1152 6.25(2.5")/804/32
40 Gazania rigens 'New Day Rose Stripe' 184 6.25(2.5")/804/32
41 Hedychium hybrid 'Luna’ 192 10-cm pot (4")

42 Heliotropium Arborescens 'Marino Blue 16' 388 6.25(2.5")/804/32
43 Hypoestes phyllostachya 'Splash Red Select' 800 6.25(2.5")/804/32
44 Hypoestes phyllostachya 'Splash White Select’ 672 6.25(2.5")/804/32
45 IRmeglatiens hybrida hort 'Sunpatiens Spreading Carmine 1046 8.75(3.5")/1801/18
46 Impatiens hybrida hort 'Sunpatiens Spreading Corona’ 788 8.75(3.5")/1801/18
47 Impatiens hybrida hort 'Sunpatiens Spreading Lavender' 626 8.75(3.5")/1801/18
48 Impatiens hybrida hort 'Sunpatiens Spreading Pink Flash' 465 8.75(3.5")/1801/18
49 Impatiens hybrida hort 'Sunpatiens Spreading Salmon' 465 8.75(3.5")/1801/18
50 Impatiens hybrida hort 'Sunpatiens Spreading Scarlet Red' | 1487 8.75(3.5")/1801/18
51 Ion:;?;i:'ns hybrida hort 'Sunpatiens Spreading Tropical 693 8.75(3.5")/1801/18
52 Impatiens hybrida hort 'Sunpatiens Spreading White' 3014 8.75(3.5")/1801/18
53 Impatiens hybrida hort 'Sunpatiens Vigorous Lavender' 750 8.75(3.5")/1801/18
54 Impatiens hybrida hort 'Sunpatiens Vigorous Magenta' 750 8.75(3.5")/1801/18
55 Impatiens hybrida hort 'Sunpatiens Vigorous White' 750 8.75(3.5")/1801/18
56 Ipomoea batatas 'lllusion Emerald Lace' 355 8.75(3.5")/1801/18
57 Ipomoea batatas 'Sweet Caroline Bronze' 45 8.75(3.5")/1801/18
58 Ipomoea bhatatas Sweet Caroline Sweetheart Purple 504 8.75(3.5")/1801/18
59 Lobularia maritima 'Clear Crystal Purple Shade' 648 6.25(2.5")/804/32
60 Lobularia maritima 'Easter Bonnet Lavender' 70 6.25(2.5")/804/32
61 Mecardonia 'Gold Dust' 1622 8.75(3.5")/1801/18
62 Ozothamnus leptophylla 'Silver Cape' 50 10-cm pot (4"

63 Pennisetum glaucum 'Purple Majesty’ 106 10-cm pot (4")

64 Pennisetum macrourum "‘White Lancer' 55 10-cm pot (4")

65 Pennisetum 'Orientale Pink' 40 10-cm pot (4")

66 Pennisetum purpureum ‘Vertigo' 110 10-cm pot (4")

67 Pentas lanceolata '‘Butterly White' 255 8.75(3.5")/1801/18
68 Petunia hybrida ‘Tidal Wave Red Velour' 134 8.75(3.5")/1801/18
69 Petunia hybrida 'Tidal Wave Silver' 134 8.75(3.5")/1801/18
70 Ricinus communis 'Carmencita’ 32 1 gallon pot

71 Ricinus communis 'New Zealand Purple' 25 1 gallon pot

72 Rudbeckia hirta 'Indian Summer' 170 6.25(2.5")/804/32
73 Rudbeckia hirta 'lrish Eyes' 90 6.25(2.5")/804/32
74 Rudbeckia hirta 'Tiger Eye Gold' 857 6.25(2.5")/804/32
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75 Rudbeckia hirta 'Toto Gold' 469 6.25(2.5")/804/32
76 Salvia elegans 'Golden Delicious' 588 8.75(3.5")/1801/18
77 Salvia farinacea 'Blue Frost' 1722 6.25(2.5")/804/32
78 Salvia farinacea 'Evolution’ 156 6.25(2.5")/804/32
79 Salvia farinacea 'Sage Blue' 1036 6.25(2.5")/804/32
80 Salvia farinacea 'Sallyfun White Improved' 228 6.25(2.5")/804/32
81 Salvia patens 'Patio Deep Blue' 807 6.25(2.5")/804/32
82 Salvia patens 'Patio Lilac' 492 6.25(2.5")/804/32
83 Salvia patens 'Patio Rose' 492 6.25(2.5")/804/32
84 Salvia patens 'Patio Sky Blue' 492 6.25(2.5")/804/32
85 Salvia splendens Vista Lavender 895 6.25(2.5")/804/32
86 Salvia splendens Vista White 895 6.25(2.5")/804/32
87 Salvia splendens 'Ablazin Tabasco' 328 6.25(2.5")/804/32
88 Salvia splendens Vista Rose 895 6.25(2.5")/804/32
89 Scaevola aemula 'New Wonder' 290 8.75(3.5")/1801/18
90 Senecio cineraria 'Silverdust' 2114 6.25(2.5")/804/32
91 Solenostemon scutellarioides 'Redhead’ 1731 8.75(3.5")/1801/18
92 Solenostemon scutellarioides 'Sedona’ 301 8.75(3.5")/1801/18
93 Solenostemon scutellarioides 'Wasabi' 345 8.75(3.5")/1801/18
94 Solenostemon scutellarioides 'Wizard Sunset' 786 8.75(3.5")/1801/18
95 Swiss Chard Bright Lights 75 8.75(3.5")/1801/18
96 Talinum paniculatum 'Lemon’ 465 8.75(3.5")/1801/18
97 Verbena bonariensis 'Buenos Aires' 1240 8.75(3.5")/1801/18
98 Verbena hybrid Superbena 'Royale Peachy Keen' 785 8.75(3.5")/1801/18
99 Zinnia hybrida 'Profusion Orange' 492 6.25(2.5")/804/32
100 | Zinnia marylandica 'Double 'Zahara Salmon Rose' 396 6.25(2.5")/804/32
101 | Zinnia marylandica 'Double 'Zahara Strawberry’ 396 6.25(2.5")/804/32
102 | Zinnia marylandica 'Double 'Zahara Yellow' 396 6.25(2.5")/804/32
103 | Zinnia marylandica 'Zahara Coral Rose' 807 6.25(2.5")/804/32
104 | Zinnia marylandica 'Zahara Starlight Rose' 492 6.25(2.5")/804/32
105 | Zinnia marylandica 'Zahara Yellow' 492 6.25(2.5")/804/32
TOTAL 60,135
Notes:

= Variety/Series are given as a reference. See new catalogues for available variety;

®  Plant heights are given as an average size at delivery from the grower.
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APPENDIX 4-B
ELECTRICAL - EVENTS MAINTENANCE PROGRAM

Tasks required by the Contractor for each event requiring electrical infrastructures on NCC lands:

Prior to all events

= Meet with event organizer(s) who require access to electrical infrastructure.

= Allow only certified electricians to access electrical infrastructure.

= Perform a visual inspection of the condition of the electrical Systems and their infrastructures
with event organizer(s) and or event electricians.

= Turnover the keys to access the bollards, kiosks or electrical rooms.

= Turnover the electrical pigtails (also referred to as tails or Cam-lok connectors) required by the
event organizer.

= Ensure festivals are abiding by the NCC “Site Use Guidelines” as well as the NCC “Special
Event Permit” with regards to the use of the NCC’s electrical infrastructures.

= Take meter(s) reading prior to event of all NCC meters that are impacted by the electrical
consumption of the event.

During the event

= Perform a daily visual inspection of NCC’s electrical infrastructure used for events ensuring all
Reference Standards are adhered to (see 4.4.2).

= Ensure festivals are abiding by the NCC “Site Use Guidelines” as well as the NCC “Special
Event Permit” with regards to the use of the NCC’s electrical infrastructures.

= Report immediately to the NCC any deficiencies.

Within forty-eight (48) hours following the occupation end date indicated on the NCC Special

event permit issued to the event organizer(s)

= Recover all keys and pigtails lent to the event organizer.

= Visually inspect all electrical infrastructures with NCC representative (optional) and the event
organizer and report any deficiencies or variations from the condition prior to the event.

= Take meter(s) reading after the event of all NCC meters that are impacted by the electrical
consumption of the event.

Within 5 days following the occupation end date indicated on the NCC Special event permit

issued to the event organizer(s)

= Report to the NCC any missing pigtails or keys and the meter readings taken prior and after the
event.

= Report to the NCC any damages and/or unauthorized modifications to the electrical equipment
and associated cost to repair the damages and/or correct unauthorized modifications attributed to
the event activities.

Ongoing
» Inventory management of keys and pigtails.

Reports

= Report to the NCC on April 1* of each Year, the quantity and condition of the keys and pigtails.

= Report to the NCC on November 1* of each Year the name of each event that has accessed
electrical installations, as well as the quantity of keys and/or pigtails lent to each event, and meter
reading where applicable.
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Note: The NCC will supply the Contractor with sufficient number of pigtails and keys for the duration
of the season.
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APPENDIX 4-C
ELECTRICAL - SPRING ANNUAL MAINTENANCE PROGRAM

A visual inspection and submission of a report must be completed by the Contractor on an annual
basis for all equipment types referenced in this contract. Testing is required in year 2 and 4 of the
Contract as defined in Appendix 4-C.

1. Generic terms for the Spring Annual Maintenance Program

1.1. Scope
.1 This statement of work outlines the services and deliverables required to maintain the systems and
their infrastructure, which constitutes the electrical power installation for each park.
.21In general terms the scope of work includes:

.1 Visual inspection and evaluation of physical condition of the electrical systems and their
infrastructure.

.2 Testing as necessary to establish operability of control equipment.

.3 Ensure that all electrical Components are in good working order; meet all applicable
codes and standards and ensure public safety at all times. This includes mechanical
operating mechanisms, alignment and lubrication.

4 Undertake all necessary repairs to restore Components to a suitable condition (as per
4.4.2).

.5 Removal and repair of surface defects such as burrs and rust, including painting work to
restore suitable condition.

.6 Cleaning including vacuuming, blowing, brushing, and wiping using appropriate solvents
for the removal of dust and dirt. The Work may include handling, cleaning, removal and
disposal of contaminated waste (droppings, syringes, etc.).

.3Where defective conditions are found the repairs shall be done as specified in section 4.4.2.
.4Where a Component is removed from service, and its removal affects day to day electrical power
delivery within the facility (including total facility electrical power shut down), the

Contractor shall support the owner as necessary, if and as required by the owner.

The costs to support the shutdown shall be the responsibility of the Contractor when the
Components is beyond repair. Where the value of the Component to be replaced or repaired is
below $500 (taxes and labour excluded) and the fault is not due to lack of regular
Maintenance, the Contractor shall be responsible to repair and/or replace said Component.
Where the cost to repair and/or replace the Component(s) exceeds $500 (excluding labour and
taxes), the NCC shall be responsible for amounts in excess of $500.

Support shall include providing measures, temporary or permanent, to restore power.

.5The detailed Maintenance and testing are written to cover a broad range of electrical Components
and installations. These are included under Electrical Components, Testing and Maintenance
in individual sections included further in this appendix.

.6Provide all labour and material required to carry out the inspection testing, Maintenance, repairs
and the replacement of Components of the Systems and equipment (when under the
responsibility of the Contractor) as described in section 4.4.2.

.7The following Components must be tested annually in accordance with Appendix
4-C (3):

Power cables
.8 The following components must be tested in the 2" and 4™ year of the Contract, in accordance
with Appendix 4-C (3):
Panel-boards and control centres;
Moulded case circuit breakers;
Fixed mounted switch/fuse units;
Splitters and boxes;
Dry type transformers to 600 Volt primary;
Motor control, contactors, motor starters, low voltage (up to 1000V) medium voltage.
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APPENDIX 4-C
ELECTRICAL - SPRING ANNUAL MAINTENANCE PROGRAM

(continued)

1.2. Work Planning
.1 Perform inspection testing and routine Maintenance of electrical Systems and
Components as specified in section 4.4.2.
.2 In Electrical Vaults where access is controlled by a third party, the room inspection
cleaning together with inspection testing and routine Maintenance may be carried out
during a single operation, usually during the planed power shutdown by the third party.

1.3. Schedule
.1 Submit proposed schedule for performance of the work a minimum of 4 weeks prior to
starting the activity.
.2 Schedules must be approved by the NCC prior to any shutdowns.
.3 Schedule shall show all major activities with dates and estimated duration of shutdowns.

1.4. As-built Drawings

.1 Obtain prints of the electrical System layout from the owner when available.

.2 Provide revised electrical single line drawings with verified circuits for all equipment
when original line drawings were provided by the NCC.

.3 When any discrepancies with the original single line drawings provided by the NCC
becomes apparent during the spring Annual Maintenance Program, mark the original
single line drawing with:

CT and PT size, ratios and configurations

Cable types and sizes of cables

Fuse types, sizes and ratings

Circuit breaker frame sizes and trip unit types and ratings

Protective relay designations

Load break and disconnect switch ratings

Transformer kVA and voltage ratings, types, configurations and impedances.
Panel board, switch board and switchgear voltage and current ratings.

4 Indlcate other drawing discrepancies and omissions.

o~No U wWN R

1.5. Thermographic imaging

.10btain the thermographic imaging study report from the owner when available.

.2Complete the additional Maintenance requirement as detailed in Section 3 of this annex
“Maintenance Procedures by Equipment Type” when the thermographic imaging report is
available.

.3Thermographic imaging can also be referred to as an Infra-red scan.

1.6. Reports
.1Submit two copies of the Maintenance activity report, each in its own vinyl hard cover 3 ring
loose-leaf binder (219mmx279mm) and one copy in Adobe Acrobat .pdf file containing a
summary of the project, complete with a detailed deficiency list, comments,
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APPENDIX 4-C
ELECTRICAL - SPRING ANNUAL MAINTENANCE PROGRAM

(continued)

.2Results, analysis, repairs and corrective measures recommendations found for each electrical
point per site (see electrical maps for listings and location of electrical points). The
exception being Site Lighting, the Contractor is to submit 1 report per site for all site
lighting on the site. All reports shall be received at the NCC no later than June 1* of each
year.

.3Include a copy of the single line diagram when the single line diagram has been supplied by
the NCC including written notes made on the diagram during the inspection(s).

4For items not under the responsibility of the Contractor as part of the Contract, submit an
itemized breakdown for recommended repair or corrective Maintenance procedures.

.5Photographs shall be mounted on background sheets c/w labels. Curves and graphs shall be
neatly plotted on appropriate graph paper. Result tables shall be typed and logically
arranged.

2. Description of the Maintenance Activities
Refer to the table directly below which cross references the type of equipment found in each park.

If the equipment is found in a specific site, refer to the section 3.Maintenance Procedure by Equipment
Type and perform the activities listed.
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APPENDIX 4-C
ELECTRICAL - SPRING ANNUAL MAINTENANCE PROGRAM

(continued)

Table 1: Equipment type found in each site

Component

Site

1. Power Cables

2. Panelboards and Control Centres

3. Moulded Case Circuit Breakers

4. Fixed Mounted Switch / Fuse Units

5. Splitters and Boxes
6. Dry Type Transformers

7. Motor Control, Starters to 1000V

8. Electrical Service Rooms Inspection

9. Pedestals

10. Site Lighting

Rideau Canal Driveways

Colonel By Drive (All)

Bronson (K242)

XX

XX

X| X

Heron (K240)

Hogs Back (K239)

Library Rd (K241)

Laurier (K254)

XXX XXX

XX X[ XXX

XX X[ XXX

XX XX XX

XX X[ XXX

XX XX XX

Queensway (K249)

Queensway (K250)

X|[X| X

Bank (K247)

x| X

x| X

X | X

x| X

Bank (K248)

Bronson (K244)

Torrington (K246)

Queensway (K251)

Queen Elizabeth Drive (All)

Bronson (K220)

Waverly (K235)

Laurier (K237)

Pretoria Bridge (K234)

Third (K233)

XXX XX XX XXX

Bronson (K222)

Bronson (K223)

Bronson (K226)

Bank (K227)

Third (K231)

X[ X|X|X

Torrington (K238)

Commissioner’s Park (K211)

XX X[ X[ X

Dow’s Lake Pavilion (K203)

XX

Patterson’s Creek (K201)

DX X X XXX XXX X X X XXX XXX X X X XX XXX X X

XXX XXX XXX X X X XXX XXX X | X | X

DX X X XXX XXX X X X XXX XX X X X | X

X

DX XY X XXX XXX X X XXX XXX X

XXX XXX XXX X X XXX XXX X
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APPENDIX 4-C

ELECTRICAL - SPRING ANNUAL MAINTENANCE PROGRAM

(continued)

3. Maintenance Procedures by Equipment Type

Below is a check list of activities to be performed for the specific equipment type. Complete all check
lists, fill out the reports pertaining to the specific equipment type and perform Maintenance and all
necessary repairs as specified in the generic terms for the Spring Annual Maintenance Program of this
appendix and/or as specified in the check list to ensure that all Components are in a suitable condition and
in accordance/compliance with all applicable code requirements.

1. WORK COMMON TO MOST ELECTRICAL ASSEMBLIES

.1 Inspection:

1.

2.
3.
4.

Inspect for evidence of corrosion, the presence of corona or insulation breakdown, and/or
for environmental contamination, especially on insulators or insulating surfaces.

Verify acceptable anchorage, required area clearances, and proper alignment.

Verify presence of required warning signs.

Verify that protective devices and settings, instrument transformers and ratios, and all other
electrical elements correspond to single line drawings, coordination study, and/or relevant
documentation.

Verify that ventilation filters are present and in good condition, and/or that ventilation
openings or vents are clear.

. Verify that there are no inadvertent connections of the ground bus to the neutral bus on any

electrical Systems containing a neutral. Ensure that a ground to neutral bond(s) is in the
correct location.

.2 Mechanical and Functional Verification:

1.

N

o osw

Test operation, alignment, and penetration of instrument and control power transformer
withdrawal disconnects, current-carrying and grounding.

Exercise all active Components, and verify the operation of all mechanical indicating
devices.

Test all electrical and mechanical interlock Systems for proper operation and sequencing:
Attempt to close locked-open devices. Attempt to open locked-closed devices.

Make Kirk Key exchanges with devices operated in off-normal positions.

Verify Kirk Key numbers.

.3 Cleaning:

1.

Thoroughly clean electrical equipment prior to testing unless as-found and as-left tests are
required. Clean equipment using cleaning agents that have high dielectric properties, repel
moisture, prevent corona tracking, and are not harmful to the electrical equipment
insulation, such as Banwet manufactured by Brodi.

Vacuum all loose elements from electrical equipment, junction boxes, and other areas
within or without electrical equipment. Blowers shall not be used unless no other methods
to remove contaminants are possible. The Work may include handling, cleaning, removal
and disposal of contaminated waste (droppings, syringes, etc.).
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4 Lubrication:

1.

2.

Verify appropriate contact lubricant on moving current carrying parts. Refer to
manufacturer’s recommendations on lubrication of Components.

Verify appropriate lubrication on moving and sliding surfaces. Refer to manufacturer’s
recommendations on lubrication of Components.

2. POWER CABLES (Visual inspections and testing must be performed annually.)

.1 This section applies to low voltage (0-1000 V) and medium voltage (1001 V- 4.6 kV) power
cables.
.2 Visually inspect cables where visible throughout their run and indicate conditions as follows:

1.

2.
3.

o ks

Inspect exposed sections of cables for physical damage and evidence of overheating and
corona.

Inspect terminations and splices for evidence of overheating and corona.

Verify tightness of accessible bolted electrical connections by calibrated torque-wrench in
accordance with NETA standard Table 10.12 and tighten all screw connections with hand
tools.

Inspect for shield grounding, cable support, and termination.

Verify that visible cable bends meet or exceed ICEA and/or manufacturers minimum
allowable bending radius.

If cables are terminated through window type current transformers, make an inspection to
verify that neutral and ground conductors are correctly placed and that shields are correctly
terminated for operation of protective devices.

Cables are properly supported on racks, trays or ladders in buildings. No concentrated
stress points exist.

. Cables are properly tagged with engraved lamacoid tags permanently fastened - identical

relative to system drawings.

.3 600 Volt Cables:
1. Perform phase rotation verification, disconnect, isolate and perform insulation resistance

tests on all underground feeder cables before energizing. Inspect and repair if readings are
less than 2.0 Megohm or the values differ from other phases by more than 50%.

4 120/ 240 Volt Pedestal feeders:
2. Check and repair any grounded cables before energizing.

5

Undertake all necessary repairs.

4. PANELBOARDS AND CONTROL CENTRES (Visual inspections must be performed
annually. Testing to be performed only in the 2" and 4™ year of the Contract.)

1

s wio

o

This section applies to separately enclosed wall mounted and free standing panel boards
containing electrical distribution System protection and control equipment including
moulded case circuit breakers, switch and fuse units, contactors including combination
type, motor starters and controls including combination type as in motor control centers.
Check and verify identification and ratings with the single line drawing.

Check for adequacy of fastening and structural support.

Check enclosure type and condition, including louvers and drip shields; operating handles.
Remove covers and inspect Components for general condition. Check and record for
cleanliness. Clean as necessary with vacuum and/or suitable brush.

Inspect test and record condition for:
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Bus bars: physical damage, mounting supports and lightning.

Instrument transformers: fuses, ratios, polarity mounting and connections, accuracy.
Metering equipment: type and function, proper operation.

Ground but, grounding methods and condition.

rwive

Inspect condition of wiring, note and record organization, connections, terminations;
Electrical Code violations.

Isolate and carry out insulation resistance test. Record result.

Undertake all necessary repairs.

4. MOULDED CASE CIRCUIT BREAKERS (Visual inspections must be performed
annually. Testing to be performed only in the 2" and 4™ year of the Contract.)

s wio

'\,
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This section applies to moulded case circuit breakers assembled as an integral unit in
supportive enclosing housing of insulated material. This includes types with factory
calibrated and sealed protection elements as well as insulated case circuit breakers with a
stored energy mechanism and field adjustable protective relaying Systems, of the
electronic/ sold state type. This also includes circuit breakers with integral current limiting
fuses.

These breakers may be part of a switchboard or panel-board assembly, or separately
mounted in individual enclosure.

Check and verify ratings with the single line diagram where applicable.

Check interrupting rating(s) against the short circuit study.

Refer to the infrared scan, investigate and record signs of overheating, repair if possible.
Inspect physical and mechanical condition:

.1Anchorage and alignment.

.2Surfaces for presence of dirt, soot grease moisture, clean as appropriate.

Inspect moulded case for cracks and record defects.

Check and verify wiring and correcting sized conductors.

For breakers with inter changeable trip units, remove the cover and check connecting for
evidence of overheating (only for condition found in infrared scan). Repair (tighten) if
possible.

Operate the breaker open closed to check for smooth operation without binding. Use
operating mechanism (button or lever) if provided. Using an ohmmeter or other indicating
device verify that contacts are open in the OFF position and closed in the ON position.
For circuit breakers with field adjustable pick up and time delay capability, secondary
injection test the pickup and time delay of each element (long, short, instantaneous and
ground). Test and adjust in accordance with manufacturer’s recommendations to agree with
the approved coordination study.

Undertake all necessary repairs.
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5. FIXED MOUNTED SWITCH/FUSE UNITS (Visual inspections must be performed
annually. Testing to be performed only in the 2" and 4™ year of the Contract.)

1

w N

13

14

The following sections apply to fixed mounted air insulated load interrupting and
disconnecting (isolating) switch assemblies for all voltages. They apply to separately
enclosed devices, wall mounted or free standing whether individually and separately
enclosed or part of a switchgear or switchboard assembly/ substation or panel-board.
Refer to the infra-red scan for any signs of overheating and investigate.
Clean the unit exterior and interior.
Inspect fixed mounted switch units all types and voltage and indicate:
.1 secure mounting alignment, blade penetration, travel stops, switching assembly;
.2 signs of contact wear or damage;
.3 satisfactory contact pressure on switch contacts;
4 switch operating mechanism (operate) for smooth operation.
Lubricate as appropriate to achieve smooth operation on moving and sliding parts. Report
action taken.
Note and record fuse type and rating — all phases; compare with single line diagram. If
installed fuse sizes or types are not correct, recommend proper replacements.
Check for spare fuses and indicate.
Inspect fuse holders for tightness and indicate.
Check interlocks and indicate interlocking System.
Load interrupters - inspect and indicate — condition of arc chutes and evidence of excessive
blackening. Check alignments.
Check and indicate phase barrier integrity and mounting is correct and secure.
Carry out contact resistance test with a low-resistance ohmmeter on contacts identified as
possible or more likely deficiency from infra-red scan report. Make recommendation.
Microhm value should not exceed the following:

0.050volts

Equipment Continuous Current Rating

Check tightness on bolted connections identified as possible or most likely deficiency from
infra-red scan report. Identify result and make recommendation.
Undertake all necessary repairs.

x1,000,000

6. SPLITTERS AND BOXES (Visual inspections must be performed annually. Testing to be
performed only in the 2" and 4" year of the Contract.)

1

2
3

o Ul

This section applies to enclosed wall mounted splitter troughs and boxes 0-1000 V
containing terminal blocks or continuous bus bars and terminals.
Inspect physical and mechanical condition.
Inspect anchorage, alignment, and grounding.
Refer to the thermographic study report and identify “hot” spots.
.1 Perform resistance measurements through bolted connections and bus joints with a
low-resistance ohmmeter. Microhm value should not exceed the following:
0.050volts
Equipment Continuous Current Rating
Inspect and clean interior including terminal blocks, bus bars and terminals.
Undertake all necessary repairs.

x1,000,000
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7. DRY TYPE TRANSFORMERS TO 600 VOLT PRIMARY (Visual inspections must be
performed annually. Testing to be performed only in the 2™ and 4™ year of the Contract.)

1

2

SIS

o
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12

13

14

This section applied to dry-type distribution transformer with primary voltage up to 600 V,
installed in interior spaces throughout the facility.

Check identification and nameplate data and indicate if correct or not in accordance with
the drawings.

Visually inspect dry type transformer and record:

.1 Check dust and dirt surface and cooling ducts.

.2 Check excessive noise — as indication of loose laminations, connections or wrong tap
selection (overvoltage condition).

Check ventilation openings.

Check condition of filters.

Check for evidence of moisture and enclosure deterioration.

Check condition of all insulators and supports — cracks, chips, corona tracking.
Check condition of barriers.

Check winding insulation, varnish for evidence of deterioration.

Check tap setting with volt meter. Report any voltage deviation between phases
greater than 3 percent.

Review infrared scan for evidence of overheating. Investigate, report, repair if possible.
Physically check terminations for tightness.

.1 Torque terminations to manufacturer's recommendations if necessary.

.2 Check for loose core and coil blocking.

Verify cooling fans and controls are operating properly.

De-energize transformer and carry out internal inspection and cleaning, locate causes of
faulty performance. Clean the insulators, where abnormal conditions such as salt deposits,
dust or acid fumes prevail.

Indicate pitted or badly burned terminals.

Ensure that bolts, nuts, washers, pins, terminal and ground connections are in place and in
good condition.

Adjust taps to obtain proper secondary voltage. Verify and record when re-energized (as
found; as left).

For units 225 kVA and larger, perform a winding resistance test before and immediately
after the insulation resistance test, recording winding temperatures and adjust values.

For units 225 kVA and larger, perform an insulation resistance test to be carried out using a
1000Vdc instrument with a minimum full scale of 500,000 megohms and the resulting
insulation resistance to be corrected to a base of 20°C. For transformer winding voltage
ratings below 350Vac perform the insulation resistance test at 500Vdc.

.1 Test the High Voltage Winding to the Low Voltage Winding with Low grounded.

.2 Test the Low Voltage Winding to the High Voltage Winding with the High grounded
.3 Test the High Voltage Winding together with Low Voltage Winding to ground.

4 Test Duration: 10 min. Record values at 30 seconds and at every one minute interval.
For units up to 225 kVA, carry out one (1) minute insulation resistance (megger) test on all
connections as indicated for larger units.

wWoNO U™ W
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8. MOTOR CONTROL, CONTACTORS, MOTOR STARTERS, LOW VOLTAGE (UP TO
1000 V), MEDIUM VOLTAGE (Visual inspections must be performed annually. Testing to
be performed only in the 2™ and 4™ year of the Contract.)

1

2

.10

A1
A2

13
14

15

.16

This section applies to Contactors, Motor Starters and Controls whether free standing,

individual wall mounted or installed in Motor Control/ Switchboard Assemblies.

Inspect enclosure exterior and interior and each compartment for physical and mechanical

defects and indicate.

Review the infrared scan report for excessive heating of bolted connectivity and contacts.

Investigate, report, repair if possible.

Check identification of each cubicle or compartment and indicate if correct or not as related

to drawings.

Check and indicate existence of phasing markers (i.e. RWB phase, OR ABC phase OR 123

phase).

Check and indicate structural connections for tightness.

Inspect and report general cleanliness and condition of each compartment; clean interiors:

.1Barriers

.2Bus insulators

Check interlocks; lock out mechanism, position indicators and flags. Indicate type and

verify proper operation.

Inspect bus bar, connections and indicate for:

.1 physical damage;

.2 tightness — torque according to manufacturers' recommendations;

.3 for medium voltage units, inspect for evidence of corona, tracking (insulated bus and
interior cabling).

Inspect and indicate condition of instrument transformers and fuses.

Fuses

fuse holders

tracking corona (medium voltage)

ratio — suitability

distortion of enclosure (encapsulated type)

polarity markings and connections.

Inspect and indicate condition of control, metering and protective equipment and wiring.

Compare overload element rating with motor full-load current rating to verify correct

sizing.

Inspect and indicate condition of capacitor banks (if applicable).

Check condition, alignment and adjustment of contacts to ensure contact surfaces bear with

firm uniform pressure.

Dress contacts using contact burnisher. Note and indicate pitted or burned contacts,

requiring replacement.

Inspect operating mechanisms for loose hardware and missing or broken cotter pins,

retaining rings, etc.

ourhwiNk
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.17  Check operation, operate mechanically and electrically, check for dead band and re-adjust
in accordance with the Maintenance manual.

.18 Clean operating mechanism and lubricate in accordance with manufacturers
recommendations.

.19 Inspect insulating parts for cracks.

.20 Inspect fixed mounted switch units. Refer to relevant section in this specification.

.21 Inspect circuit breakers. Refer to relevant section in this specification.

.22 Inspect current and potential transformers for burn marks, cracks, etc. Test and verify
ratios. Record nameplate data.

.23 Inspect, test and record results for all capacitor banks.
.1 Record nameplate data.
.2 Inspect all connections for tightness.
.3 Measure and record phase currents and phase voltages using a true RMS meter under

running load. Calculate capacitor bank kVAR .
.24 Undertake all necessary repairs.

9. ELECTRICAL SERVICE ROOMS INSPECTION (Visual inspections must be performed
annually)

1.0 ENVIRONMENT
.1 For each equipment room or electrical room note and report the general conditions
and undertake all necessary repairs.
.2 Cleanliness:
.1 Indicate state of cleanliness on a scale of 1 to 3.
1 - Very clean
2 — Acceptable
3 — Unacceptable

.3 Lighting:
.1 Indicate state of lighting on a scale of 1 to 3.
1 - Well lit
2 — Adequate

3 — Inadequate
.2 Indicate whether emergency lighting exists and state condition.
4 Ventilation:
.1 Interior temperature — enclosed area. Check and record air temperature within
the enclosed electrical room.
.2 Ventilation System: Inspect, clean and operate.
.1 Replace filters.
.5 Fire safety:
.1 Check fire extinguishers, report on condition and location.
.2 Report last inspection data on tag.
.3 Report gauge reading.
.6 Diagrams:
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.1 Indicate whether copies of related single line diagrams for main switchgear and
distribution are mounted in view. Indicate condition and if replacement
required.

./ Access:

.1 Indicate whether or not access and emergency egress is provided to each room

or location. Indicate if access to equipment for Maintenance is adequate or not.
.8 Water piping:
.1 Check for and indicate presence of water piping or steam piping which
represents a hazard.
.9  Safety and security:
.1 Indicate how access to room is controlled — if locked, how key is obtained.
.2 Indicate if exposed live terminals exist and how access is controlled.

2.0 GROUNDING AND BONDING
.1 Ateach electrical System equipment room carry out a visual inspection to determine
the type, extent and condition of grounding.
.2 Check if all exposed non-current carrying metal parts are bonded to ground. Identify
items not grounded.
.3 Make recommendations for any parts of the grounding System which are found
inadequate or improper.

3.0 CLEANING AND RE-LAMPING

.1 As part of the standard Maintenance procedures clean thoroughly all cubicle,
enclosure and compartment interiors. Refer to other sections of this specification.
Remove dust from all parts, supports and enclosure surfaces using a vacuum cleaner
with a suitable nozzle.
Wipe clean surfaces using approved non-flammable cleaning solvent and clean cloth.
Clean floors.
Report on any non-electrical materials stored in rooms kiosks.
Clean all lighting fixtures and replace all burnt lamps.

(Y
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40 EMERGENCY LIGHTING
.1 Inspect all emergency lighting units:
1. Visual inspection and cleaning.
2. Check battery terminals for corrosion.
3. Operation test.
4 Re-lamp as required.
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10 PEDESTALS (Visual inspections and testing must be performed annually)

.1 Remove all debris, dirt, etc. in pedestals. Clean surfaces as required.
.2 Inspect all plugs and connectors for pitting, deposits, flash marks, etc. Clean and repair.
Report all plugs and connectors that require replacement.
.3 Inspect pedestal for cracks, leaks, rust, faulty hinges and doors.
.1 Remove rust spots and repaint with outdoor metal paint.
.2 Repair and lubricate hinges.
.3 Replace door seals where necessary and repair door tightness where possible.
4 Report all non-repairable openings in pedestals.
4 Check all utility outlets and replace if in poor conditions.
Test for grounds before energizing.
.6 In-Ground Pedestals:
.1Inspect and clean.
.2Remove all water.
.3Inspect all plugs and connectors.
.40pen all boxes, inspect and clean.
.5Replace damaged seals on boxes, plugs and connectors.
.6Report all Components that require replacement.
.7 Test for grounds before energizing

Ul

11. SITE LIGHTING (Visual inspections must be performed annually)

.1 Inspect and clean all outdoor lighting:
1 Post type
.2 Wall mounted fixtures.
.2 Remove connection box cover:
.1 clean box
.2 inspect connections and repair
.3 repair damaged seals.
Remove diffusers, lenses, etc. clean, repair damaged seals.
Clean lamp enclosure and re-lamp as required.
Remove any corrosion, rust spots and loose or flaking paint from surfaces. Prime the
exposed surfaces and paint to match existing colour.
Paint at least yearly in accordance with mutually agreed priority list.
Check all lamp mounted utility outlets and replace if damaged.
Inspect and replace cracked, broken or vandalized globes. Clean globes inside and outside.
Undertake all necessary repairs.

Uurw
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4. Maintenance Report Forms

Equipment Type: | Power Cables

Facility Name:

Location:

Inspection Agency:

Technician Name:

Cable Identification:

Cable Type: Manufacturer:
Voltage Rating: Conductor Size:
Cable Length:

Cable Shape:

Cable Properly Supported:

Cable(s) Properly Identified:

Cable Condition at Duct Mouth:

Insulation / Jacket Damage:

Vertical Rise:

PILC: Pothead Condition:

Pothead Grounding:

. Stress Cones / Termination:
Medium Voltage Rubber:

Condition: Tracking:

Shield Condition: Grounded:

Tightness of Terminations:

Carry out DC resistance testing and record values:

Recorded Test Values:

Phase 1 to Phase 2, Phase 3, and Neutral all Grounded: =

Phase 2 to Phase 3, Phase 1, and Neutral all Grounded: =

Phase 3 to Phase 1, Phase 2, and Neutral all Grounded: =

Neutral to Phase 1, Phase 2, and Phase 3 all Grounded: =

Comments:
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Equipment Type: Panelboards and Control Centres

Facility Name:
Location:
Inspection Agency:
Technician Name:

Cable Identification:

Manufacturer:

Daye of Manufacture:

Identification & Rating on Single Line:
Fastening & Structural Support:

Enclosure: Type:
Louvres:

Components Cleaned:

Bus Bars: Damaged:
Fuses:

Instrument Transformers: Polarity:
Connections:

Metering Equipment: Type: :
Operation:
Condition:

Wiring: "
Terminations:

Electrical Code Violations:
Insulation resistance test:

Serial Number:
Inspection Date:

Condition:
Drip Shields:

Supports:
Ratios:
Mounting:
Accuracy:
Function:

Connections:
Organization:

Test voltage: Vdc

Phase 1 to Phase 2, Phase 3, and Neutral all Grounded:

Phase 2 to Phase 3, Phase 1, and Neutral all Grounded:

Phase 3 to Phase 1, Phase 2, and Neutral all Grounded:

Comments:
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Equipment Type: Moulded Case Circuit Breakers

Facility Name:

Location:

Inspection Agency:

Technician Name:

Equipment Identification:

Manufacturer: Serial Number:
Date of Manufacture: Inspection Date:
Identification & Rating on Single Line:

IC Ratings Compatible with Short Circuit Study:

Physical Condition: Anchorage:
Contact alignment: Contact Resistance (micro Ohms)
A:
Mechanical Condition: B:
C:
Cleaned:
Moulded Case Integrity:
Condition of Wiring: Conductor Size:
Overheating at Connections:
Breaker Operation: Verify ON/OFF Positions:
For Breakers with adjustable setting and secondary injection capability, perform tests below.
Trip Unit Model: Trip Unit S/N: Secondary Current Rating: Amps
Trip Unit Tests Test Limits As As
Settings Current Min. Max. Found Left
Long Delay A Amps
Pick Up B: Amps
(LDPU) C: Amps
Long Delay A Seconds
Time B: Seconds
(LDT) C: Seconds
Short Delay Pick Up: Amps
Short Delay Time: Seconds
Instantaneous Pickup: Amps
Ground Pickup (GPU): Amps
Ground Time (GT): Seconds
Comments:
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Equipment Type: \ Fixed Mounted Switches / Fuse Units

Facility Name:

Location:

Inspection Agency:

Technician Name:

Equipment Identification:

Manufacturer: Serial Number:
Date of Manufacture: Inspection Date:
Voltage Rating: Current Rating:
IR Scan Indicates Overheating:

Unit Clean:

Mounting Secure: Alignment:
Blade Penetration: Travel Stops:

Switching Assembly:

Signs of Wear or Damage:

Contact Pressure on Switch Contacts:

Switch Operation: Lubricated:
A: A:
Fuse Type: B: Rating: B:
C: C:
Fuse Identification on Single Line:
Fuse Holder Condition: | Contact Pressure:
Spare Fuses:
Interlock System: | Condition;
Arc Chute Condition:
Load Interrupters: -
Alignment:
Phase Barriers: Integrity: Mounting:
Contact Resistance Test Result:(micro Ohm) | A: B: C:
Fuses resistance test result: (micro Ohm) A B: C:

Contact Resistance Bolted Connections: (micro Ohm)  Al: B1. Cl;, Az B2: C2:

Comments:
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Equipment Type: Splitters and Boxes
Facility Name:

Location:

Inspection Agency:

Technician Name:

Equipment Identification:

Manufacturer: Serial Number:
Date of Manufacture: Inspection Date:
Physical Condition:

Mechanical Condition:

Anchorage: Alignment:
Grounding:
Resistance Measurements:
A:
IR Scan Results: B-
C:
Interior: Terminal Blocks:
Cleaned: -
Bus Bars: Terminals:
Comments:
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Equipment Type:
Facility Name:
Location:
Technician Name:
Equipment ID:
Configuration
Manufacturer:
Visual Inspection:

Internal Inspection:
Transformer Tests:
Adjust Taps:

Winding Res. Test 1:

Insulation Res. Test:

Winding Res. Test 2:

Comments:

(continued)

6. Dry Type Transformers to 600V Primary

Inspection Agency:

Serial No.: kVA: Type:
HV: LV: BIL: Year:

Inspection Date: Lowest:
Dust & Dirt:
Ventilation Openings: Moisture:
Barrier Condition: Intake Location:
Termination (Tightness):
Core and Coil Blocking: Cooling Fan Operation:
Terminal Condition: Termination (Tightness):
Check Secondary Voltage: X1= X2= X3=
As Found: As Left:
HitoH = H2toH = H3toH =
XltoX = X2to X = X3to X =

For Transformers 225kVA and larger perform test for 10 minutes on HV winding only
Insulation Resistance Test: ( Meg Ohms)

Time Hi to Lo and Grd Lo to Hi and Grd Hi and Lo to Grd

30 sec

1 min

2 min HV Winding: HV Winding:
3 min
4 min DA = 1min/30sec PI'=10min/1min

5 min
6 min
7 min
8 min
9 min
10 min

HitoH
X1lto X

H2toH
X2to X

H3toH
X3to X
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Equipment Type:

Motor Control, Contactors, Motor Starters, Low Voltage (up to 1000 V), Medium

Voltage

Facility Name:
Location:
Inspection Agency:
Technician Name:
Equipment Identification:
Manufacturer: Serial Number:
Date of Manufacture: Inspection Date:
Physical Condition: Mechanical Condition:
Identification Correct on Drawings:
Phase Markers:
Tightness of Structural Connections:
Barriers & Bus Insulators: Condition: Cleaned:
Interlock Operation: Lock Out Mechanism:
Position Indicators: Flags:

. Condition: Tightness:
Bus Bar & Connections: -

Corona: Tracking:

Instrument Transformers:

Ratio Suitability:

Connections: Tracking / Corona:

Fuses: Condition:

Fuse Holders: | Polarity Markings:

Enclosure Distortion:

Control & Metering:

Condition: | Arrangement:

Terminals:

Motor Protection:

Condition:

Sizing:

Capacitor Bank Condition:

Contact Condition: Alignment:
Operating Mechanisms Checked:
Operate Mechanically & Electrically: Dead-Band:
Operating Mechanism: Cleaned: Lubricated:
Insulating Part Condition:
Fixed Mounted Switch Units:
Circuit Breakers:
Burn Marks or Cracks:
CTs & PTs CTs: Nameplate Ratio:
PTs: Nameplate Ratio:
Capacitor Banks: Nameplate Data:
Capacitance Tests:
Phase voltage: A B: C:
Phase Currents: A: B: C:

Comments:

172




REQUEST FOR PROPOSAL — RIDEAU CANAL CORRIDOR

SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

APPENDIX 4-C
ELECTRICAL - SPRING ANNUAL MAINTENANCE PROGRAM

(continued)

Equipment Type:

| Electrical Room Inspection

Facility Name:

Location:

Inspection Agency:

Technician Name:

Room ldentification:

Cleanliness: Lighting:
. Highest: Lowest: Average:
Interior Temperature: :
Intake: Discharge:
Ventilation System: Forced: Natural:
Intake: Outlet:
Natural Louvre Size: -
Location:
Forced: Intake Location: Exhaust Location:
' HP: CFM:
Controls: Operation:
High Temp Alarm:
Fire Safety: Enclosure Rating: | Door(s) Labeled:

Fire Protection System in Place:

Wet Sprinkler:

Presence of Drip Shields:

Fire Extinguishers:

Type:

Automatic Fire Detection:

Type:

Diagrams:

Single Line on Wall:

Access:

Access Controlled By:

Emergency Egress:

Maintenance Clearances:

Water / Steam Piping Hazard:

Containment (for Liquid Filled Transformers:

Presence of PCBs:

' Suitable Identification / Warning:

Access Control:

Exposed Live Parts:

\ How Guarded:

Warning Signs Posted:

Grounding — Describe:

Equipment Enclosure Bonding:

Cleaned:

Comments:
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APPENDIX 4-C
ELECTRICAL - SPRING ANNUAL MAINTENANCE PROGRAM

(continued)

Equipment Type:

Pedestal Inspection

Facility Name:

Location:

Inspection Agency:

Technician Name:

Room ldentification:

Cleanliness: Lighting:
. Highest: Lowest: Average:
Interior Temperature: -
Intake: Discharge:
Ventilation System: Forced: Natural:
Intake: Outlet:
Natural Louvre Size: -
Location:
Intake Location: Exhaust Location:
Forced:
HP: CFM:
Controls: Operation:
High Temp Alarm:
Fire Safety: Enclosure Rating: | Door(s) Labeled:

Fire Protection System in Place:

Wet Sprinkler:

Presence of Drip Shields:

Fire Extinguishers:

Type:

Automatic Fire Detection:

Type:

Diagrams:

Single Line on Wall:

Access:

Access Controlled By:

Emergency Egress:

Maintenance Clearances:

Water / Steam Piping Hazard:

Containment (for Liquid Filled Transformers:

Presence of PCBs:

‘ Suitable Identification / Warning:

Access Control:

Exposed Live Parts:

\ How Guarded:

Warning Signs Posted:

Grounding — Describe:

Equipment Enclosure Bonding:

Cleaned:

Comments:
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ELECTRICAL - SPRING ANNUAL MAINTENANCE PROGRAM

(continued)

Equipment Type: Site Lighting
Facility Name:

Location:

Inspection Agency:

Technician Name:

Total number of lights on site:

Total number of lights inspected on site:

Total number of lights in good condition on site:
Total number of lights requiring relamping:
Total number of lights requiring new lenses:
Total number of lights requiring new globes:
Total number of lights with damaged wiring:
Total number of lights with structural damages:
Total number of lights requiring repainting:
Detail description of actions taken:

Comments:
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APPENDIX 4-D
SYSTEMS - PLUMBING, IRRIGATION AND WATER

Operations and Maintenance

All Systems and Components to be maintained in accordance with specific manufacturer maintenance
manuals.

= Pumps

The heart of the irrigation System is the pump; it supplies the volume and pressure for the distribution
system. Before starting the System in the spring, check the following:
Check for cracks in the casing due to frost damage

Ensure the impeller rotates freely

Ensure proper direction of rotation of pump

Adjust packing

Check for worn bearings

Lubricate pump and check oil levels

Ensure pump is secured to platform

Ensure shafts are aligned

Check condition of belts, chains and couplings

Check for cavitation and if the pump is starved of water

At the end of the season, winterize the pump and check the following:
= Drain the pump
= Check for worn impeller
= Check the packaging and replace if brittle
= Check and lubricate

Power Source — Electrical

Provide and ensure dry mounting and shelter from weather

Provide and ensure good ventilation around the motors

Guard against rodent damage

Provide and ensure functional safety shut-off devices for overloading, low voltage or excessive
heating

Clear all electrical devices of any debris and dust

Keep all covers on electrical devices at all times, including when facilities are used for events
Maintain all electrical connections with proper devices and insulations

Do not overload circuits by attaching additional loads

Retain spare fuses in case of system failure and prior to fuse replacement, investigate cause of
failure or let a professional investigate the cause and correct the faults

Spray contacts with electrical contact cleaner

= Tighten electrical wire connecting screws

= Provide any and all Additional Services as outlined in Electrical Systems standards (see 4.4.2)

176



REQUEST FOR PROPOSAL — RIDEAU CANAL CORRIDOR

SECTION 4 — OPERATIONAL SERVICES REQUIREMENTS

APPENDIX 4-D
SYSTEMS - PLUMBING, IRRIGATION AND WATER
(continued)

Winterization

To winterize the motors, the following should be considered:

Wash and clean the engine and store to protect against weather, rust and corrosion

Remove battery and store in a charged mode in a dry, warm location

Replace all the lubricants and their respective filters

Drain fuel tank to prevent moisture condensation

Drain engine coolant and install new coolant capable of preventing freezing during the winter
months; run engine with new coolant to ensure the coolant is well circulated

Pipes and Gaskets

A proper installation would ensure the following provisions have been made:

Gasketed pipe should be checked to ensure that the gaskets are pliable

Pipes with cracks or holes should be replaced or repaired

All portable pipe should be gathered and stored in such a way that moisture does not accumulate
in them

Hydrant valve gaskets should be replaced regularly

Threaded joints should be checked and retightened

Check for the proper operation of pressure relief valves, snifter valves and air relief valves
Mechanical damage to wrapped steel pipe should be repaired with tar and wrapping paper

Pipes installed with galvanic zinc blocks should be checked to ensure that sufficient zinc is
available for the process of galvanic action

Sprinklers and Nozzles

A check list for each sprinkler would include the following:

Check the nozzles for proper size and replace if worn

Replace bent sprinkler head arms

Replace worn out springs

Replace worn nylon bearings or any other defective part. Total head replacement may be
necessary
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SYSTEMS - PLUMBING, IRRIGATION AND WATER
(continued)

Trickle Irrigation Systems

To ensure trouble-free operation a more intensive Maintenance program would include the following:

Clean and replace filter cartridges regularly

On self-cleaning filters check that the system is triggered at the appropriate pressure differentials
or time schedules

Replace sand media in sand filters if stratifications have been disrupted

Replace all faulty pressure gauges

Have a certified technician test backflow devices annually

Test all electric solenoid valves for proper operation

Replace back-up batteries in controller and set proper time

At the beginning of the season, shock chlorinate the whole system and then flush all lines
Check for the proper operation of all emitters after the chlorination treatment, at least annually
and more frequently (weekly) if water quality is poor

At the end of the season, drain the pump, filters, backflow prevention devices, mainlines and
laterals

If chemigation is practiced, ensure proper operation of the injection system

Periodically calibrate the injector system

Thoroughly flush the injector system after each use

Winterize the injectors or injector pumps and thoroughly clean the supply tanks and filters
Remove and winterize the soil moisture monitoring devices

Portable Toilet Management

Site Selection

Portable toilets should be located away from high-traffic vehicular areas

Portable toilets must be placed at least 7 metres away from all storm drains and streets

Portable toilets MUST NEVER be sited on top of storm drain inlets or on a street

Portable toilets shall be placed on a level ground surface that provides unobstructed access to
users and servicing pump trucks

Portable toilets should, wherever possible, be located on grass area and not on, or within 2 metres
of, a paved surface such as asphalt, concrete or similar

If portable toilets must be placed on a paved surface exposed to rainwater or storm water runoff,
extra care must be taken during servicing to ensure any wastewater spilled onto the paved surface
is thoroughly rinsed and adequately collected so as not to leave any residue. A wet shop vacuum
or similar would provide for adequate collection

As a minimum, portable toilets shall not be located within 30 metres of any water body

Portable toilet services must respect all universal access codes and regulations regarding
installation, location, etc.

Portable toilets shall be maintained to the same level as Washroom Facility standards

(see 4.4.4.6)
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SYSTEMS - PLUMBING, IRRIGATION AND WATER
(continued)

Servicing

= Portable toilets must be cleaned and have waste removed at least weekly
= Additional servicing and/or portable toilets may be necessary depending on the volume of use the
toilets receive
= Damaged portable toilets must be repaired/replaced immediately
= Rinsing of portable toilets (excluding the inside of portable toilet waste tank) may be completed
on site when the following conditions are met:
Rinse water is controlled to prevent it from entering into a storm drain
2. No more than one (1) gallon of rinse water is used per portable toilet (i.e. low volume high-
pressure cleaners, or bucket and rag; no common household houses)
Rinsing is completed at least 7 metres away from a street or storm drain
4. When the portable toilet must be located on a paved surface:
= Any rinse water that comes in contact with the paved surface must be adequately
collected
5. When the portable toilet is located on a non-paved surface:
= Rinsing should be completed at least 2 metres away from a paved surface
= Rinsing wastewater is drained to the ground at a rate that allows it to immediately soak
into the ground
= Rinse water generated during the cleaning of portable toilet waste tanks must not be
discharged to the ground or to a storm drain and must be retained within the tank
= Inthe event of a spill or discharge to a storm drain or waterway, implement the Toxic Spills
plan immediately and contact NCC at 613-239-5353
= Maintain all portable toilets in good condition to prevent leaks or spills
= Portable toilet wastewater (human waste/ sewage) must never be disposed of on-site
= Properly store and handle chemical materials to prevent any spills or discharges onto the
ground or into a storm drain
= Portable toilet wastewater must be removed by a capable servicing company and disposed of
in accordance with guidelines

=

w
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SECTION 5 — EVENT SUPPORT AND OTHER SERVICES

Introduction

This section outlines all of the Event Support and Other Services requirements of the Contract.
The objective of this section of the Contract is to ensure that all contact between the Contractors,
employees and the general public is done in a polite and consistent way. Basic information can be
provided, however the public should always be directed to the Capital Infocentre or encouraged
to call the NCC Call Centre at 613-239-5000 for more specific information. The Contractor shall
provide personnel fluent in both official languages when working directly with the public.

Event Support

The Contractor shall be responsible for providing all services related to the presentation (by the
NCC or by third parties) of events. These services are to be provided year round and shall include
the storage, cleaning of all signage panels and banners before the start of the program,
transportation, installation and removal of some of the assets, including furniture, that may be
required during an event.

The Contractor shall also be responsible for providing Other Services as indicated in section 5.2
(see below).

5.1.1 Sunday Bike Day

The Sunday Bike Day program involves closing four of the NCC parkways to vehicular
traffic to allow cyclists, in-line skaters, hikers and others to spend their leisure time on
these scenic roadways. The Sunday Bike Day program occurs every Sunday between
mid-May and Labour Day weekend inclusively from 9:00 am to 1:00 pm. Both lanes of
Colonel By Drive are closed to vehicle traffic between Daly Avenue and Hog’s Back
Road during that period of time.

The Contractor shall provide at his/her own expense the following services:

= Be responsible for storing and delivering approximately 40 barricades, 50 cones,
12 “Sunday Bike Day” banners, 19 NCC feather banners, 6 sandwich boards and
10 signs at designated intersections along the parkway;
= Contractor to:
= Deliver the above-noted equipment for the closure of Colonel By Drive from
Daly Avenue to Hog’s Back Road, at designated intersections of Colonel By
Drive each Sunday prior to 8:00 a.m. All barricades must be installed with
the appropriate banners as indicated by the NCC. All equipment must be
picked up from the side of the road by 4:00 p.m. every Sunday;
= All feather banners must be installed by the Contractor;
= Be responsible for the delivery, installation and dismantling of two “Trilite”
structures and their 3 side panels (structure and panels provided by the NCC).
The “Trilites” shall be installed one week prior to the first Sunday on the
West side of Colonel By Drive just South of Daly Avenue, and at the North-
east corner of Colonel By Drive and Hog’s Back Road intersection. The
dismantling is to occur one week after the last Sunday of the event. Exact
location of Trilite structures may vary from year to year.
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5.1.2

5.1.1.1 NCC Responsibilities for Sunday Bike Day

The NCC shall:

= Be responsible for the coordination of volunteers who are responsible for the
set-up and take-down of barricades;

= Provide a detailed site drawing showing the exact locations of barricades,
cones and signs;

= Provide all barricades, cones, banners, feather banners, sandwich boards,
signs and “Trillite” structures.

Other Minor Events

For a maximum of five (5) events per year, the Contractor shall provide the following
Services;

Provide a contact person for each event;

Provide the event organizers with a 24 hour emergency number;

Attend pre-event site meetings with the NCC and event organizers to inspect
conditions of sites and assets; be available to meet with the event organizers upon
request;

Provide technical advice and services such as: line locates (identification and
marking of underground services such as electricity, irrigation systems, water,
sanitary, etc.;

Provide, for all events, markers for irrigation heads;

Provide onsite monitoring during event set-up and takedown to ensure compliance
with event guidelines; contact NCC-CMO should the event organizers not comply
with conditions of agreement and provide the NCC with an estimate of repairs for
damages;

Provide storage, repairs, transportation, installation and takedown of event furniture
such as barricades, signage, “trilites”, containers, benches, risers, etc.;

Respond to unexpected or urgent event priorities such as unscheduled site clean-up
and grass cutting;

Provide regular Maintenance services of a site during an event as jointly determined
by the NCC and Contractor (e.g. watering, mowing, pruning, electrical services, etc.).
Note that all Maintenance services increase during special events;

Not allow storage of non-used event equipment on site during event;

Attend site meetings with the NCC and event organizers after the event to inspect and
assess condition of the site and assets;

Ensure the site restoration within three days after each event and according to NCC
guidelines and requirements (this includes sodding, seeding, top dressing, aerating,
fertilizing, watering, hard surface cleaning/washing, repairs to damaged assets,
Replacement of missing assets and litter pick-up).

Note

All costs associated with the “Minor Events” section (see 5.1.2) are to be recorded
reported to the site(s) where the event is being held.
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5.1.3 Support for Parkway/Road Closures

5.14

The Contractor shall transport the equipment required for twenty-six (26) parkway/road

closures per Year. These closures are necessary for the holding of events, sports

activities, etc. All items required for these closures are supplied by the NCC and stored

at the warehouse (1740 Woodroffe Avenue). The Contractor shall provide the following

services:

= On the day of the closing (or the day before), supply transportation and labor to pick
up (at the warehouse) and predispose the equipment at or near the intersections that
are the subject of the closures;

= Deliver, install and return 8 signs (approximate size 36 inches by 36 inches).

Parkway/Road Closures During the Installation and Removal of the Rideau Canal
Skateway Chalets

Every fall and every spring, the NCC shall install and remove the chalets used during
skating season on the Rideau Canal. To do so will require closure of the Queen Elizabeth
Driveway (one day) and the Colonel By Drive (one day). The chalets will be moved in
approximately the third week of April and third week of October. The NCC will notify
the contractor three (3) weeks in advance of the said street closures. The NCC will also
provide closure plans, the equipment distribution and signage list as well as a detailed
schedule of closure activities. All items required for these closures will be stored at the
NCC warehouse located at 1740 Woodroffe Avenue in Ottawa.

Twice a year, the Contractor shall provide the following services:

e Provide two (2) trucks with trailers and four (4) employees to pick up (at the
warehouse) and predispose the equipment at the four street corners affected by
the closures on the day prior to the first closure (approximately one half-day);

o Provide three (3) trucks, two (2) trailers and six (6) employees during the two (2)
days of road closures and according to the schedule set by the NCC
(approximately ten (10) hours per day);

e Provide two (2) trucks with trailers and therefore four (4) employees to return the
equipment to the warehouse on the Monday following street closures
(approximately one half-day);

NCC Responsibilities:

Provide the equipment and signage required for the closures;

e Provide the closure plans and additional resources required to carry out the
closure(s);

o Provide a detailed schedule and description of chalet moving activities;

e Coordinate street closure operations;

e Provide aradio (walkie-talkie) to facilitate communications.
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5.2 Other Services

5.21

Land Management

The Contractor shall provide the following land management services and respect the
requirements indicated below. The Contractor shall:

Provide monitoring of all activities and/or events occurring on all Lands by reporting
non compatible land use, encroachments and infractions on Lands managed by the
NCC (liaise with Conservation Officers and/or CMO; prepare and submit occurrence
report — see Appendix 6-F);

Report in writing to the NCC (within 24 hours of occurrence) any incidence of non-
compliance by third parties who have been granted use of the Lands by NCC.
Intervene immediately and inform third parties when their actions pose a danger;
Abide by NCC land management plans, principles, policies and regulations by
respecting NCC land use, design and environmental assessment;

Provide sound Maintenance practices to ensure the continued preservation of urban
forests, shorelines, creek beds, wild flowers, animals and insects;

Respect all land use Contracts, easements, licenses of occupation, leases and any
other encumbrances on Lands included in the Contract;

Respect all relevant federal, provincial and municipal regulations.
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APPENDIX 5-A
Monitoring Summary and Post-Event Evaluation

Description

Yes

No

N/A

Comments

Organization

NCC must be notified and
approve any site/route
changes.

Site layout matched the approved site/route plan.

Sufficient staff to monitor contractors/suppliers

Modifications to the site/route plan were approved by the NCC.

Infrastructures

Exclusion zones

Infrastructures cannot be
installed in exclusion
zones.

Infrastructures installed in exclusion zones.

Exclusion zones include:

o Within the drip line of trees;

¢ Within planting beds;

« Blocking access to, or views of, cultural assets/fcommemorative monuments; etc.

e Areas prohibited by environmental regulations (proximity to shoreline, etc.);

« Within any other areas identified (archeological zones, sensitive areas, etc.).

Staking

Staking infrastructures into
the ground must be
approved by the NCC.

Line locates were completed before staking any infrastructure into the ground.

Infrastructures staked into the ground were approved by the NCC.

Flooring

Flooring must be installed
to protect the site and turf
areas.

Flooring installed in high traffic areas.

Floor raised a minimum of 5 inches if installed for more than 4 days

Accessibility

All park entry points remained accessible.
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Description

Yes

No

N/A

Comments

Electrical installations

Electrical installations were performed by a certified electrician.

All electrical infrastructures were requested from NCC prior to site possession.

All electrical cables were safely protected to prevent potential public safety hazards.

All electrical infrastructure access were provided by the NCC or its site contractor.

Site Use

Adequate mitigation measures were taken to protect the site (inclement weather protection, large equipment,
large crowds, plywood, mulch, etc.).

Animals are not permitted
on site during events unless
otherwise indicated by the
NCC.

No animals present on site.

Waste Management

Waste was well managed on site during the event.

All waste receptacles must

Adequate number of waste receptacles were present on site

be emptied at the end of the
evening to discourage the
presence of unwanted

Waste receptacles were emptied when full, including at the end of the evening.

animals.

Site was kept clean at all times.

All waste collected during the possession dates were removed from site.
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Description

Yes

No

N/A

Comments

Vehicle access and site control

All access points to the site were controlled by event staff at all times.

Access to the site was used for loading and unloading only.

Vehicles remained on asphalt pathways or hard surfaces.

Vehicles accessing the turf were authorized by the NCC.

Vehicles parked on site provided drip pans to minimize damage from oil drippings.

Vehicles that were leaking fluids were not permitted on site and/or were removed from the site immediately
upon notice of fluid leaks. Leaks were promptly reported to the NCC.

Vehicles were provided and displayed parking passes for designated parking areas.

Signage

Language protocol Events
in Ontario must be English
first, French second.
Events in Quebec must be
French first, English
second.

Signage was in both official languages.

Signage conformed to the language protocol.

City of Ottawa smoke-free signage was installed.

NCC logo was not used on event signage unless permitted.

Road Closures

Marshalls were present at the barricades prior to the road closure.

Barricades remained manned at all times.

Marshalls wore highly visible vests/shirts.

Marshalls must arrive at the barricades 15 minutes prior to the road closure.

Barricades must remain manned at all times to allow access for emergency vehicles, to provide information to motorists and to ensure motorists do not move barricades and access the roadway.
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Description

Yes

No

N/A

Comments

Recreational Pathway Use

Staggered starts of 15-20
participants of at least 30
seconds apart must be
implemented.

Non-exclusive use of the pathways was respected.

Staggered starts were implemented.

Event participants remained on the right side of the pathway.

Marshals were in place at key points along the route.

Civic Regulations and Safety

Event site was treated as a construction site during set-up and tear-down.

Recreational pathways which bisect in the construction zone were closed and detours were implemented.

Event took all the responsible steps to ensure the safety of all users of the site.

Recommendations
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SECTION 6 — REPORTING

Reporting

The following section describes all administrative, financial and operational reporting
requirements of this Contract. The Contractor must prepare and deliver the reports indicated
below (on the dates as specified) and all others that the NCC may consider to be required. The
NCC shall provide the electronic template for most of the reports. All reports shall be
electronically mailed to the NCC on or before their respective deadline. The Contractor shall be
required to make corrections or prepare a new report in cases where the initial report does not
meet NCC requirements. The Contractor shall have an extension of 10 Business Days after the
deadline to provide a revised or new report satisfactory to the NCC. The following is a list and
brief description of the reports that are required:

Administrative, Financial and Operational Reports

6.1.1 Annual Fixed Fee Payment Schedule (see Appendix 6-A)

The Annual Fixed Fee Payment Schedule is to be broken down on a per month basis for
each site of the Contract and has to be approved by the NCC. When approved, the
document will show per month breakdown of annual Fixed Fee, which is the amount the
NCC must disburse and pay the Contractor for any given month. This report is to be
submitted to the NCC before February 28" each Year for the next fiscal year except for
the first Year which should be part of the Proposal. See Appendix 6-A.

NOTE: This document must be an Excel © file. The file cannot be password
protected and must not contain macros. Calculations and/or formulas in
individual cells must be visible.

6.1.2 Annual Expenditure Report (Review engagement)
(see Appendices 6-B and 6-C)

a) The Annual Expenditure Report identifying all expenses (net of taxes corresponding
to the NCC’s fiscal year) broken down by site, Maintenance activity, program, event
and service is to be submitted by May 31 of each Year of the Term to report on the
previous Year’s expenses (Appendix 6-B). The report must include the charges to the
NCC for the full Year reflecting direct and indirect costs attributed to the
performance of the operational duties. Applicable taxes are to be shown separately on
a per line item basis;

b) The Annual Cost Report by expenditure type (Appendix 6-C). This report is also due
May 31% each Year, reporting on expenses of previous year. Applicable taxes are to
be shown separately on a per line item basis.

NOTE: This document must be an Excel © file. The file cannot be password protected
and must not contain macros. Calculations and/or formulas in individual cells must be
visible.

6.1.3 Insurance Certificate

Proof of insurance must be provided each March 15" during the Term of the Contract
(see 2.10.7). At the same time, the Contractor shall submit proof of liability insurance and
license for pesticide application.
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WSIB Certificate

WSIB certificate is a document confirming that the Contractor is registered and that
his/her file is in order. Such certificates shall be delivered to the NCC every

sixty (60) days in the case of Ontario (April 1st, June 1st, August 1st, October 1st,
December 1st and February 1st of each Contract Year) (see 2.15.24).

Health and Safety Plan

After being informed that his/her proposal has been retained and prior to and as a
condition of Contract award, the Contractor shall, at his/her own expense, submit to the
NCC his/her comprehensive health and safety plan. (See 2.15.24: Plan must be submitted
to the NCC before Contract signature. Any modifications to this plan must be presented
to the NCC for review and approval.

Asset Inventory (see Appendix 6-D)

The Asset Inventory Report is done every two years (1, 3 & 5) and assesses and records
the quantity and condition of NCC’s assets. The decommissioning of assets and their
lifecycle replacement will be discussed as a result of this fieldwork and report. The report
will be co-signed by the Contractor and the NCC. The fieldwork for this report will be
undertaken jointly. An electronic copy will be submitted, followed by a hard copy.

The Contractor shall be responsible for maintaining and safeguarding all assets indicated
on the said reports and shall be responsible for the following:

= Ensuring the NCC sign off at the start of the Term (April 1, 2018);
= Reporting at mid-Contract on asset status (inventory taken October 1* and reported

October 23, 2021 — see 3.4.3.1);
= Ensuring the Contract sign-off at the end of the Contract.

Annual Capital Work Assessment Report

The Capital work assessment report identifying all capital projects requirements for the
fiscal year is to be provided once yearly by September 1% of each Contract Year. The
report shall indicate the name of the project, the scope of work and estimated value of
work (see 2.4.2 for details).

Note

All Capital Work projects are outside of this Contract and will be tendered by NCC
standard Contracting procedures (e.g. competitive bids).

Response Plan for Toxic Spills

The Contractor will establish a response plan for toxic spills. This plan will be submitted
to the NCC for approval within thirty days of Contract commencement. Any
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6.1.9

6.1.10

6.1.11

6.1.12

6.1.13

6.1.14

SECTION 6 — REPORTING

modifications to this plan must be presented to the NCC. A report for each toxic spill
must be forwarded to the NCC as soon as possible (see 6.1.8).

Key Activity Schedule (see Appendix 6-E)

The Key Activity Schedule is an operational work tool that captures the important
requirements of this Contract (key activities and their locations as well as all Preventive
Maintenance activities) and the deadline for completing each activity. The Contractor and
NCC shall both actively participate in the preparation of the Key Activity Schedule. Once
agreed upon by both parties, the Contractor shall then be required to complete all
activities before the deadline indicated in the Key Activity Schedule. The Key Activity
Schedule is not intended to replace any or all of the Contractual requirements of this
Contract, but is a partnering tool to better plan for the essentials of this Contract. Usually,
this schedule is completed in May of each Contract Year.

Occurrence Report (see Appendix 6-F)

The occurrence report is to be submitted by the Contractor for any Maintenance issues,
emergency situations, observations, public complaints, etc. occurring on Lands included
in the Contract (e.g. illegal dumping, vandalism, hazardous trees, unauthorized shelters
and/or fire pits, broken gates, etc.). Occurrence reports must be forwarded preferably by
electronic mail (e-mail) to the NCC within 24 hours of the observation of an incident.
Security related occurrences shall be reported as per 2.15.15.

The response to an incident report will require some judgment on the part of the
Contractor. When deemed significant, they will be prioritized in the following order:
public safety, environmental impacts, publicly visible areas, and other sites. When in
doubt the Contractor should consult with the NCC.

Unsatisfactory Performance Report (see Appendix 6-G)

The unsatisfactory performance report is to be commented on by the Contractor each
time the NCC completes one for any work included in the Contract that has not been
provided or has been provided in an unsatisfactory manner.

Damage to Assets Due to Vandalism/Accident or Theft Report on
Occurrence Report (as needed) (see Appendix 6-F)

All damages to assets due to vandalism/accident or theft with cost estimates shall be
recorded on an occurrence report (see Appendix 6-F) and digital photographs of the
damages shall accompany the report when returned to the NCC (see 3.14).
Intentionally Deleted

Pesticide Application Record (see Appendix 6-H)

The Contractor is to obtain prior approval from the NCC before commencing any

spraying activity (see 3.18). The pesticide application record is to be filled out by the
Contractor any time pesticides or herbicides are sprayed or used on any Lands included in
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6.1.15

6.1.16

6.1.17

6.1.18

6.1.19

6.1.20

6.1.21

6.1.22

6.1.23

SECTION 6 — REPORTING

this Contract. The Contractor shall deliver the completed form no later than 24 hours
after the said spraying occurred.

Security Clearance
Provide all information required to obtain the appropriate security clearance for all

Contractor’s employees at the beginning of the Contract and when new employees are
hired. See 2.15.15.

Fire Extinguisher Condition Report

On November 30" of each Contract Year, the Contractor will send a report to the NCC.
See 3.26.

Keep a Daily Log Book (including all Civil interventions) (see 3.5.1.1 and 4.4)
Civil assets include, but are not limited to, the following: roadways and parking lots,
walkways, pathways, sidewalks, steps and trails, systems (site lighting and electrical,

drainage, plumbing, irrigation and water), fixtures and furniture (concrete, stone, wood,
metal, plastic/fibreglass/glass, fabric and canvass).

Keep a Locking Devices Register for Loan of Keys (see 3.13)

Intentionally Deleted

Electrical Report (see 4.4.2 and Appendices 4-B and 4-C)

Catch Basins Report
Annually before May 15th; see 4.4.3.1.

Potable Water Testing Including Drinking Fountain Report
(see 4.4.4.1)

Other Reporting

In addition to the above mentioned reports, the Contractor must report to the NCC when
it encounters problematic situations such as poor asset conditions, malfunctioning of
assets, deficiencies, anomalies, non-acceptable land uses, security breach, theft,
environmental threats, etc. and when it undertakes repairs to assets.

The requirements for these types of reports can be found in various places of this
Contract such as, but not limited to, the following:

Environmental reports (see appendix 2-D and 3.17)
Security breach and public safety reports (see 2.15.15, 3.10)
Missing or stolen property (see 3.4.3)

Monitoring (see 3.5)

Utility services meter reading report (see 3.30)
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Animal carcasses reports (see 3.21, 4.6.1.1)

Landscape deficiencies reports (see 4.3)

All Surfaces reports (asphalt, concrete/masonry, gravel/granular/
stone/natural/decorative surfaces , wood) (see 4.4.1 and following)

Lighting report (see 4.4.2)

Drainage System reports (General, catch basins, manholes, culverts, ditch drainage
channels (see 4.4.3.1 and following)

Plumbing Systems reports (drinking and decorative fountains, outdoor faucets,
irrigation systems, irrigation pump stations) (see 4.4.4 and following)

Flood control report (see 4.5.1.4)

Regulatory, FIP and Information Signage Reports (see 4.4.5.2, 3.4.3.2)

Permanent graffiti report (see 4.6.1.5)

Bridges and Tunnels Reports (see 4.6.1.9)

Monitoring Summary and Post-event Evaluation (see Section 5 and Appendix 5-A)

The Contractor will use the occurrence report template when reporting such instances.
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Contract: Rideau Canal Corridor Contract

SECTION 6 — REPORTING
APPENDIX 6-A

ANNUAL FIXED FEE PAYMENT SCHEDULE

Year:

Sites

April

May

June

July

Aug.

Sept.

Oct.

Nov.

Dec.

Jan.

Feb.

Total

1. Arboretum Pathway

2. Colonel By Drive

3. Commissioner’s Park

4. Dow’s Lake Parking Lot

5. Dow’s Lake Pavilion

6. Patterson’s Creek

7. Queen Elizabeth Driveway

Subtotal

HST

Grand Total
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APPENDIX 6-B

Annual Expenditure Report (Review engagement)

Sites Landscape Civil SNIC Wast_e/ Programs Events Total
Cleaning
Trees & Elec-- Plum- Recreational Sunday Tulip
Turf Other Roadway N . Other Floral Bike- Other
Shrubs trical bing Pathways days Legacy

1. Arboretum
Pathway

2. Colonel By Drive

3. Commissioner’s
Park

4. Dow’s Lake
Parking Lot

5. Dow’s Lake
Pavilion

6. Patterson’s Creek

7. Queen Elizabeth
Driveway

Subtotal

HST

Grand Total
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APPENDIX 6-B

ANNUAL EXPENDITURE REPORT (Review engagement)
YEAR ENDING MARCH 31

(Continued)
Definitions for Maintenance Activities, Programs and Events

The following definitions are provided to assist the Contractor in distributing the expenses for the
Maintenance activities, Programs and Events reporting requirements.

Landscape operations

= Trees and Shrubs (see 4.3.2 and following) means all Maintenance activities related to
pruning/trimming, bed/saucer, cultivating and edging, tree and shrub removal following NCC
approval, tree protection and mulching

= Turf (see 4.3.1 and following) means all Maintenance activities related to cutting and trimming,
watering, edging, fertilizing, top dressing and seeding and aerating

= Other means all other activities related to landscape operations.

Civil operations

= Roadways, bridges and parking lots means all Maintenance activities related to inspection and minor
repairs of surfaces and structures, accident clean-up, sweeping and emergency repairs and drainage
operations, pothole repairs, minor asphalt repairs, spring clean-up (including sweeping), gravelling
and grading, dust control, and minor concrete and masonry repair.

= Electrical means all Maintenance activities related to the inspection, testing and repair of electrical
devices such as lights, electrical Components, distribution boxes, etc.

= Plumbing means all Maintenance activities related to the inspection and repair of plumbing
Components including irrigation systems and all Maintenance activities related to operations of
washroom facilities.

Others means:

= Major fixed assets Maintenance means all Maintenance activities related to inspection, repair,
staining, painting, replacement of doors, windows, screens, or any other fixtures of permanent fixed
assets such as buildings, bridges, signs, etc.

= Signage operations means all Maintenance activities related to inspection and repair of regulatory
signage and Federal Identity Program signs and structures, and interpretive panels.

= Minor fixed and moveable assets means all Maintenance activities related to the inspection,
transportation, installation and repair of fences, gates, picnic tables, park benches, waste baskets, and
miscellaneous outdoor furniture.

Waste/Recycling/Cleaning

means all Maintenance activities related to garbage pick-up (ground), garbage removal (baskets), garbage
recycling, graffiti removal/clean-up, leaf raking, blowing, pick-up and removal, and clean-up and removal
of illegal dumping on designated roads, parkways, sidewalks, parking lots, turf areas and all other areas
located within the boundaries of this Contract. It also includes cleaning and pumping of washroom
facilities and pit toilets.

Snow and Ice Control (SNIC)

means all Maintenance activities related to plowing, snow removal, road sanding, salting and de-icing on
roadways, parking lots, sidewalks, building entrances, doorways, exits, signage, roofs and emergency
fixtures.
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APPENDIX 6-B

ANNUAL EXPENDITURE REPORT (Review engagement)
YEAR ENDING MARCH 31

(Continued)

Programs

Floral program means the Maintenance of floral displays including soil preparation, bed
Maintenance, flower supply, planting and removal, bed fertilizing and watering, disease and pest
control, weeding, edging, and thinning.

Recreational Pathways means all Maintenance activities related to inspection, grading, minor asphalt
repair, ditch and culvert cleaning and repairs, sweeping and hazard remediation (overhanging
branches, tree fall, etc.), vegetation pruning, grass cutting, garbage pick-up (ground), garbage removal
(baskets), debris removal and sweeping (e.g. sand, gravel, leaves, tree branches, trees), signage
(regulatory and FIP) repairs, pathways surface repairs, erosion repair, furniture Maintenance
(benches, waste baskets, bike racks).

Events

Sunday Bikedays means all activities related to this program.

Others mean all other activities related to recreational and information services provided to visitors. It
also includes all logistical activities such as all costs and support associated with the transportation
and set-up/take-down of event furniture, barricades, signage structure and accessories, including
special event electrical set-up, event clean-up, additional toilet and public facility installation and
closing, miscellaneous event structure fabrication and Maintenance, and event support, dismantling
and monitoring.
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SECTION 6 — REPORTING

APPENDIX 6-C
REPORT OF ANNUAL COSTS BY CATEGORY OF EXPENDITURES

(Review engagement)
YEAR ENDING MARCH 31

Contract: Rideau Canal Corridor

Category of Expenditures Amount Percentage

Salaries and Benefits

Material

Equipment

Energy Cost (fuel)

Insurance Cost

Administrative Cost

Subtotal

HST

Grand Total
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SECTION 6 — REPORTING

APPENDIX 6-D

ASSET INVENTORY

(Sample)

Contract: Rideau Canal Corridor

Asset Allocation B(g')m:,ggtﬁ Oct. 23, 2020 le)rr:?rgf:t
Bench permanent 231
Bench portable 28
Basket permanent 116
Basket portable 4
Bike rack 9
Tree planter 2
Barricade 65
Fire Extinguishers

Allocation Beginning of 24 Oct. 2020 End of
Contract Contract

Patterson’s Creek Building 1

Notes

= Referto 5.1 for inventory of assets specific to Events (all other sites indicated in table 6-D above);
= All numbers indicated in the “Allocation” column are to be updated/confirmed before April 1, 2018.
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- APPENDIX 6-E
KEY ACTIVITY SCHEDULE (sample)

Date Required Activities Location Date Comments
completed

April -Week 1 | e  Spring clean-up as snow melts All

e Flood control, keep catch basin clean ofice | ¢ Dow’s Lake
and debris Pavilion

e  Winter protection removed, (snow fence and and Parking
winter protection around sensitive plants)
Reinstall/repair/replace signs
Pothole repair

e Remove winter marker and snow fences e Al
around perimeter of tulip beds e Mugo Pine Pretoria
e Pest control dormant oil Bridge
e CBD&QED

e  Stairs to be opened
e WSIB certificate
e  Provide proof of insurance

April - Week 2 | ¢  Continue spring clean-up as required o Al

e  Garbage receptacles in parks should be o Al
emptied

e  Pest control with dormant oil should be e Mugo Pine Pretoria
completed (IPM) Bridge

e  All recreational pathways to be swept and e All pathways
cleaned

e Salt boxes should all be removed e All locations

Prune False Spirea

April -Week 3 | e  Large concrete and paved areas flushed
and/or swept and debris picked-up
Drinking fountains to be uncovered
Begin installation of portable furniture
Prune Cornus and Forsythia

Clean, repair, inspect & report bridge
condition e  Arboretum Pathway,

Topdress/seed Rideau Canal Skateway Patterson’s Creek
damages e  After the water is raised
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April - Week 4 | o  Turf overseeding along roadways, e Contact CMO

sidewalks, etc.

Turf and winter damage repair completed
Finish removing winter markers

Inspect Dow’s Lake boardwalk

Clean flagstone surface under Queensway
bridge, Heron Road bridge and Laurier
bridge

Drinking water test - REPORT

Drinking fountain to be in operation

May - Week 1

Spring clean-up completed on all

surfaces

Turf aeration first operation

Irrigation system in operation

Fertilize all shrubs (Rosa rugosa, hedges)
Plant beds must be free of leaves (100%) for
May 1

Washroom open May 15 to October 15
Catch basin report

PAINT all outside and inside of Chalet
Environmental — toxic spill response plan
Canadian Tulip Festival — Friday, May 12 to
Monday, May 22

Bring 10 Muskoka chairs

All

Contact CMO
Contact CMO

Patterson’s Creek

Patterson’s Creek

Commissioners Park

Dow’s Lake

May - Week 2

Turf aeration May 15 completed

Turf first fertilisation completed as per
Contract specs

Flower bed irrigation system in operation
Catch basin repair, maintenance and
cleaning

Weed control hard surfaces

Grade stone dust path

Canadian Tulip Festival — Friday, May 12 to
Monday, May 22

Electrical Spring Annual Maintenance
Program

Trees & Shrubs condition report

CONTACT CMO
CONTACT CMO
Commissioners Park

All
Lower path QED

May 15
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May - Week 3

FIPS signs cleaning

Weeding of tree and shrub beds completed
COMPOST PROJECT 100 M3

Capture groundhogs

SUNDAY BIKE DAY - May 21 to Sept 3

e NCC sites

May - Week 4

Edging around specimen trees, shrubs and
hedges

Weeding of all tree and shrub beds first
operation to be completed

Flower beds with no spring bulbs have the
annual flowers planted

Masonry repair

Annual Expenditure — REPORT

Annual cost - REPORT

e QED at Dow’s Lake
e May 31
e May 31

June - Week 1

Vegetation pruning along Recreational path
Flush hard surfaces

Install summer banners if available
Electrical testing — REPORT

(Year 2 and 4) refer to contract

WSIB certificate

e QED,CBD

e Junel

e Junel
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APPENDIX 6-F
OCCURRENCE REPORT
(sample)

Occurrence Report  (emergency, observation, complaint) # -

(attach photo/map whenever possible — use back of form as needed)

Initial report forwarded to:

Completed report returned to:

Date: Time:

Site:

Occurrence Type Region Atlas Sheet
Category Sector Component Id.

Details (description of incident/complaint/observation, estimate):

Action taken/required (service contacted):

Reported by: Phone #:

Date: Fax #:

Follow-up Action required:

Date completed:

Comments:

Signature: Date:

Shaded Portion for NCC use only
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APPENDIX 6-G
UNSATISFACTORY PERFORMANCE REPORT (Sample)

Supplier ne. / N°. de fournisseur

Canadi

UNSATISFACTORY PERFORMANCE REPORT
RAPPORT DE RENDEMENT INSATISFAISANT

Date of report | Date du rapport :

Project Officer / Agent ce projet : Contract ne. | N°. de marché :

Description of work : (building, equipment or type of work being reportad on)
Description du travail : (immeuble, matériel ou travaw: visés faisant &tat du rapport)

Contractor/ Entreprensur : Address | Adresse :

Postal code | Code postal :

Supporting data : (additional supporting data, including photographs if applicable)
Piéces justificatives : (renseignements supplémantaires incluant les photographies, s'ily a lisu)

Description of unsatisfactory performance : (summary of problem, duration, causs, remedial action attermpted)
Description du rendemant insatisfaisant : (bréve description du probléme, durée, cause, masures envoyées)

Recommendations of Project Officer / Recommandations de I'agent de projet :

Project Officer’'s signature [ Signaturs de 'agent de projst Telephone numbsr/ Numéro de t&léphone Dats

For Procurement Officers use only / A I'usage des agents d'approvisionnement seulement :

Comments :
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PESTICIDE APPLICATION RECORD

SECTION 6 — REPORTING

APPENDIX 6-H

(sample)

Written approval for application received from the NCC:

Yes [ No [

Location of property sprayed:

Plant material treated

Treated for Type of pesticide(s)

Rate/litre

Application rate/
hectare or 100 trees

Type of machine or equipment

Wind

Direction Speed

Temp.

Temperature summary

Time of treatment

AM

P.M

Comments:

Equipment worn by exterminator:

Signature of exterminator:

Date:

Name of operator:

Date:

License number:

License class:

License number:

License class:
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7.0

7.1

7.2

SECTION 7 — PROCESS FOR SUBMITTING A PROPOSAL

General Instructions to Proponent

This section of the Request for Proposal (RFP) provides information to Proponents and
documents Proponents must submit within their Detailed Proposal in response to this RFP.

ADDRESS ENQUIRIES IN WRITING TO: Allan Lapensee, email allan.lapensee@ncc-ccn.ca

Enquiries regarding this RFP must be submitted in writing to the Senior Contract Officer as early
as possible within the solicitation period. Enquiries should be received no later than ten (10)
business days prior to the date set for solicitation closing to allow sufficient time to provide a
response. Enquiries received after that time may result in an answer not being provided. To
ensure consistency and quality of the information provided to Bidders, the Senior Contract
Officer shall examine the content of the enquiry and shall decide whether or not to issue an
amendment. All enquiries and other communications related to this tender sent throughout the
solicitation period are to be directed ONLY to the Senior Contract Officer. Non-compliance with
this requirement during the solicitation period can, for that reason alone, result in disqualification
of a proposal

INVITATION DATE: August 16, 2017
BID CLOSING DATE: September 29, 2017 at 3:00 p.m. EDT

SEND PROPOSALS TO:

National Capital Commission

Procurement Services

40 Elgin Street, Security office on the 2nd floor
Ottawa, ON K1P 1C7

Refer to tender file # AL1714

Site Tour (non-mandatory)

Proponents are invited to attend, at their cost, a site visit. The site visit will commence promptly
at 10:00 am Ottawa time on August 31, 2017 in the Lobby of 40 Elgin Street, Ottawa, Ontario.

Attendance at the site visit is limited to no more than two (2) representatives per Bidder. Bidders
are asked to confirm their attendance at the site visit no later than August 29, 2017 to Allan
Lapensée at e-mail allan.lapensee@ncc-ccn.ca. The NCC will provide transportation for the site
visit. Bidders are advised to be on time. The site visit will consist of an overview tour of selected
sites.

It is highly recommended that Proponents attend the site tour to ensure they have proper and
comprehensive knowledge of the scope of the work required.

Identification and Delivery of Detailed Proposals
Each Detailed Proposal shall consist of the following:

A) Mandatory requirement
= The Bid Security (see 7.7)
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B) Detailed proposal
= One (1) original and four (4) duplicate copies of the Technical Proposal which must
include all the elements identified in Appendix 7-D, Appendix 7-G and Appendix
7-H.

C) Financial proposal
To be submitted in a separate sealed envelope. It must include:
» One (1) original of the signed Fee proposal (Appendix 7-A parts 1, 2, 3, 4 and 5);
= the Annual Fixed Fee Payment Schedule for the first Year of the Contract
(Appendix 6-A); and
= the signed Hourly Rate/Unit Price for Maintenance Services (Appendix 2-A).

The Financial Proposal must be submitted in a separately sealed and clearly marked envelope
(do not insert any other document in this envelope). The Fixed Fee and cost breakdowns and any
other financial information identified in the said Financial Proposal must not appear in the
Technical Proposal nor anywhere else in the Detailed Proposal.

All Components of the Detailed Proposal package, including the separately sealed annual
financial statements and the separately sealed Financial Proposal envelope, shall be submitted
together in a large envelope. The Detailed Proposal envelope shall be properly identified and
delivered, without exception, prior to the closing date and time for submission of Proposals.

All Detailed Proposal envelopes received on time will be kept in a secure place from the time of
receipt to the time of opening.

It is the Proponents responsibility to ensure Detailed Proposals and all related documents are
received at the specified address prior to the closing date and time. Proponents may request a
receipt upon delivery.

Facsimile or electronically transmitted Detailed Proposals will be treated as hon-responsive and
will receive no further consideration. However, where a formal Detailed Proposal has been
received on time at the specified address, amendments thereto by facsimile are acceptable
provided that such amendments be also received prior to the RFP closing date and time and only
at the facsimile number 613-239-5012, be on company letterhead and be signed and dated. Al
such amendments shall be addressed to the Contracting Authority and shall set forth complete
details of all changes in order to be considered as an integral part of the Detailed Proposal.

Joint Venture Submissions

The NCC will accept Detailed Proposals from joint venture entities. Note that all Detailed
Proposals, schedules, forms etc. that are submitted to the NCC by a joint venture, as part of their
response to the RFP, must be signed by an authorized representative of each of the firms
comprising the joint venture. Each Detailed Proposal submitted by a joint venture must include a
covering letter advising the NCC of the constituent firms’ intention to operate as a joint venture if
they are awarded a Contract for the work. The letter shall identify each of the firms comprising
the joint venture and must be signed by a duly authorized representative of each of the constituent
firms. The covering letter submitted with each Detailed Proposal must include a statement
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7.4

7.5

7.6

SECTION 7 — PROCESS FOR SUBMITTING A PROPOSAL

acknowledging that each party to the joint venture understands and agrees that they are jointly
and severally liable for all obligations under the RFP as well as any Contract awarded as a result
of the RFP. Note that if the successful Proponent is a joint venture, the signed joint venture
agreement must be presented prior to Contract award.

In any joint venture, there shall be only one individual identified as Contract representative. This
individual shall be responsible for any and all reporting and communication requirements.

Note

A joint venture whereby Contractors separate Contracting activities (e.g. Landscape and Civil
Maintenance, Snow and Ice Control, Waste/Recycling/Cleaning Operations, event support)
amongst themselves and operate independently shall not be accepted in this RFP and shall be
considered as non-responsive and receive no further consideration.

Language of the Detailed Proposal and Supporting
Documentation

The Detailed Proposal and any supporting documents may be submitted in either English or
French.

Currency

It is mandatory that all fees, hourly rates/unit prices and taxes submitted in this Financial Proposal
be in Canadian Dollars in order to be considered compliant and responsive to the RFP.

Signing Procedures for the Detailed Fee Proposal

The form identified as Appendix 7-A (1), (2), (3), (4) and (5) entitled “Fee Proposal” shall be
properly completed and signed in full compliance with the requirements indicated herein:

7.6.1 The signature of person(s) submitting a Detailed Proposal shall be in their respective
handwriting.

7.6.2  Corporation: If this Detailed Proposal is made by a corporation, the full name of the
company shall be accurately PRINTED in the space provided for that purpose (hame of
Proponent), the form shall be signed by the duly authorized representatives of the
company.

7.6.3  Partnership: If this Detailed Proposal is made by a Partnership, the firm name or the
business name shall be accurately PRINTED in the space provided for that purpose
(Name of Proponent) and the names of all partners shall be PRINTED immediately under
their respective signatures.

7.6.4  Sole Proprietorship: If this Detailed Proposal is made by an individual carrying on
business under a name other than his/her own, his/her business name together with the
name of the sole proprietor shall be accurately PRINTED in the space provided for that
purpose (Name of Proponent). In the event that the sole proprietor carries on business in
his/fher own name, he/she shall merely PRINT his/her name where indicated.
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7.6.5

7.6.6

7.6.7

Joint Venture: If this Detailed Proposal is made by a joint venture corporation (i.e. an
incorporated body), the full name of the company shall be accurately PRINTED in the
space provided for that purpose (Name of Proponent) and the form shall be signed by the
duly authorized representatives of the joint venture corporation. If this Detailed Proposal
is made by a joint venture partnership (i.e. where there is an intention to create a
partnership), the firm name or business name shall be accurately PRINTED in the space
provided for that purpose (Name of Proponent) and the names of all partners shall be
PRINTED immediately under their respective signatures. If this Detailed Proposal is
made by a Contractual joint venture (i.e. no separate entity, but simply a Contractual
arrangement between two parties), the requirements set out above for corporations,
partnerships or sole proprietorships must be followed as applicable for each of the parties
to the joint venture arrangement.

Unsigned Appendix 7-A forms received with Detailed Proposals shall render the
Detailed Proposal non-responsive and it shall receive no further consideration.

Unit price boxes for items 1, 2, 3, 4,5, 6, 7, 9 and 11 in appendix 7-A (3) and 7-A(4)
MUST be inserted with an all-inclusive amount in Canadian dollars excluding taxes
and must be representative of the services performed for each item. Unit price boxes
foritems 1, 2, 3,4, 5, 6,7, 9 and 11 completed with not applicable (n/a), zero, no
value, $ 0 or left blank is not acceptable, and, your Detailed Proposal will be deemed
non-compliant and subject to disqualification.

Mandatory Bid Security Requirements

7.7.1

7.7.2

Proponents must submit, with the Detailed Proposal, the following mandatory bid
security as an integral part of any Detailed Proposal submission. Failure to submit bid
security shall render the Detailed Proposal as non-responsive and it shall receive no
further consideration.

Acceptable Forms of Bid Security

The following link to Treasury Board’s website provides a list of insurance companies
whose bonds (item 7.7.2.3 only) may be accepted as security by the government.

Refer to appendix L of Treasury Board’s Contracting Policy. http://www.tbs-
sct.gc.ca/pol/doc-eng.aspx?id=14494

7.7.2.1 Anunconditional irrevocable letter of credit or a letter of guarantee issued by
one of the five largest Canadian chartered banks in a form acceptable to the NCC
for the sum of $100,000.00 or;

7.7.2.2 A certified cheque drawn on a bank to which the Bank Act or in Québec the
Credit Union Act applies, and made payable to the order of the National Capital
Commission for the sum of $100,000.00 or;

7.7.2.3 A bid bond from a company acceptable to the NCC (see 7.7.2 and Appendix 7-B)
and in terms satisfactory to the NCC for the sum of $100,000.00 or;
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7.8

7.9
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7.7.2.4 Bonds of the Government of Canada unconditionally guaranteed as to principal

and interest by the Government of Canada and having a par value of $100,000.00

if such bonds are:

= Payable to the bearer; and

= Accompanied by a written instrument of transfer, duly executed by the
registered owner, whose signature shall be guaranteed by a chartered bank or
financial institution satisfactory to the NCC. Coupon bonds shall have
attached thereto all coupons unmatured at the time the bonds are delivered to
the NCC. Coupons maturing during the retention of the security by the NCC
shall be returned to the Proponent upon request. Coupons which matured
prior to submitting a Detailed Proposal are to be detached by the Proponent.

7.7.3  The bid security shall remain in place for 90 working days after the closing date and time
of the RFP, until Contract award or until notification by the NCC that a Proponent is
unsuccessful, whichever date is later. The NCC reserves the right to request extensions
for additional 60 day periods as required.

7.7.4  The bid security shall be forfeited if the Proponent withdraws or amends all or any part or
parts of its Detailed Proposal at any time after the specified RFP closing date and time
and prior to the award of a Contract or refuses to enter into a Contract when called upon
to do so. The NCC may, if, in its discretion, it is in the public interest to do so, waive this
right.

7.7.5 Bid security in the form of, letters of credit, certified cheques or Bonds of the
Government of Canada, of the unsuccessful Proponents or, if no Detailed Proposals are
accepted, of all Proponents, will be returned.

7.7.6  The bid security of the Successful Proponent will be returned once the Successful

Proponent has entered into a Contract with the NCC and provided the requested
performance security.

Technical Proposal Format

The NCC requires that all technical proposals be submitted according to the information
requested in Appendix 7-D.

Evaluation Process
Detailed Proposal will follow a three-stage process as follows:

Stage 1 — verifies that the Detailed Proposal meets the mandatory requirement of the Bid Security
(see 7.7).

Stage 2 — evaluates all technical proposals that pass stage 1 according to the rated requirements
specified in Appendix 7-D.

Stage 3 — evaluates the financial requirements of qualified Proponents.

7.9.1 Detailed Proposal Requirements Review (Stage 1)
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7.9.2

7.9.3

All Detailed Proposals that are received on time will be reviewed to ensure that the
mandatory RFP requirement identified in Appendix 7-C has been submitted. Detailed
Proposals complying with the mandatory requirement shall be considered compliant and
will proceed to stage 2 of the evaluation process. Detailed Proposals that are not in
compliance with the mandatory requirement shall be treated as non-responsive and
receive no further consideration.

Technical Proposal Evaluation — Rated Requirements (Stage 2)

Each technical proposal in compliance with stage 1 will be evaluated and rated according
to the prescribed criteria identified below and detailed in Appendix 7-D and Appendix 7-
E.

The rated requirements of each technical proposal will be weighted as follows:

Part 1: Company — Profile, Experience, References and Financial Situation 40 points
Part 2: Operations Plan and Contract Percentage Breakdown 90 points

Total: 130 points

Each technical proposal must attain a minimum of 28 points out of 40 in total for rated
requirement part 1 (Company — Profile, Experience, References and Financial Situation)
and 63 points out of 90 for rated requirement part 2 (Operations Plan) to be deemed
responsive to the RFP and to further proceed to stage 3 of the evaluation process.
Technical Proposals that do not achieve the minimum required technical score for each
requirement (parts 1 and 2) shall be deemed non-responsive and receive no further
consideration. In such cases, the Fee Proposal envelopes shall be returned unopened to
the Proponent.

Financial Proposal Review (Stage 3)
The financial proposal envelope (containing the signed Fixed Fee for the first year of the

Term) of each technical proposal in compliance with stage 2 shall be opened and
evaluated to establish the lowest Fixed Fee for the first Year.

Basis of Award

Subject to 7.11, the Proponent whose technical proposal meets or exceeds the minimum required
points specified in 7.9.2 above and who has submitted the lowest Grand Total shall be deemed the
successful Proponent. The total Grand Total shall be the Grand Total amount quoted by the
Proponent in Appendix 7-A (3).

Acceptance of Detailed Proposal

7.11.1 The NCC reserves the right to not accept any of the proposals submitted, to cancel the

Request for Proposal and/or to reissue the Request for Proposal in its original or revised
form. The NCC also reserves the right to negotiate with the Successful Proponent and/or
any/all Proponents.
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7.11.2 Without limiting the generality of 7.11.1, the NCC may reject any proposal, based on an

7.11.3

unfavourable assessment as to:
7.11.2.1 The adequacy of the proposed price to carry out the work;

7.11.2.2 The Proponent's performance on other Contracts, including but not limited to,
the Contracts the Proponent may have had or may still have with the NCC.

In assessing the Proponent’s performance on other Contracts pursuant to 7.11.2.2, the
NCC may consider, but shall not be limited to, such matters as:

7.11.3.1 The efficiency and workmanship of the Proponent in performing the work; and

7.11.3.2 The extent to which the Proponent executed the work in accordance with the
Terms and Conditions of the Contract.

7.11.3.3 Vendor Performance Background:

1. The NCC may reject a bid where any of the following circumstances are
present:

a) The Proponent or any employee or subcontractor included as part of the
proposal, has been convicted under section 121 (“Frauds on the
government” & “Contractor subscribing to election fund”), 418 (“Selling
defective stores to Her Majesty”) of the Criminal Code; or

b)  With respect to current or prior Contracts with the NCC or the
Government of Canada

1) The Proponent is bankrupt or where, for whatever reason, its
activities are rendered inoperable for an extended period;

2) The NCC has evidence, satisfactory to the NCC, of fraud, bribery,
fraudulent misrepresentation or failure to comply with any law
protecting individuals against any matter of discrimination, on the
part of the Proponent, any of its employees or any subcontractor
included as part of its proposal;

3) The NCC has exercised its Contractual remedies of suspension,
setting off or termination for default with respect to a Contract with
the Proponent, any of its employees or any subcontractor included as
part of its bid; or

4) The Proponent’s performance on current or prior Contracts,
including the efficiency and workmanship as well as the level of
compliance with Contractual Terms and Conditions is, unsatisfactory
to the NCC and has been documented as such.

2. Where the NCC intends to reject a proposal pursuant to a provision to paragraph
1, the Contracting Authority shall so inform the Proponent and provide the
Proponent ten (10) days within which to make representations, prior to
making a final decision on the rejection of the proposal.
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7.12 Conditions of Contract Award

Prior to Contract award, the successful Proponent shall provide the following:

7.12.1

7.12.2

7.12.3

7.12.4

7.12.5

7.12.6

Joint Venture Agreement

If the successful Proponent is a joint venture, the signed joint venture agreement must be
presented (see 7.3 of this RFP).

Employment Equity (Appendix 7-F)

Agreement to Implement Employment Equity
https://catalogue.servicecanada.gc.ca/content/EForms/en/Detail.html?Form=LAB1168)

Contractors who bid on an initial goods and services contract, a standing offer, or a
supply arrangement estimated at $1 million or more (including applicable taxes) with the
Government of Canada must first certify their commitment to implement employment
equity by signing the Agreement to Implement Employment Equity (LAB1168) prior to
contract award.

Once an eligible contract is awarded to the Contractor, the contractor is assigned a
unique Agreement to Implement Employment Equity number. The Contractor is
informed by the Labour Program that it is now subject to the FCP. As a result, the
Contractor is then required to fulfill the FCP requirements. This obligation is
ongoing: it is not only subject to the period of the Contract and includes future
contracts.

Performance Security

The Successful Proponent shall provide performance security in accordance with the
requirements specified in 2.11 of this RFP.

Proof of Insurance

The Successful Proponent shall provide proof of insurance in accordance with the
requirements specified in 2.10.7 of this RFP.

Supplier — Direct Payment and Tax Information Form

The Proponent shall complete and submit to the NCC the Direct Payment and Tax
Information Form prior to Contract award. The direct payment service will facilitate the
transfer of amounts payable by the NCC to suppliers. The tax information section of the
form is a requirement of the Income Tax Act.

CSST or WSIB Certificate
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7.12.7

7.12.8

The Successful Proponent shall provide a CSST or WSIB certificate as applicable. This is
a document confirming that the Contractor is registered and that his/her file is in good
standing order (see 2.15.24.1.7 of this RFP).

Security Representative

The Successful Proponent shall provide the name of his/her security representative (see
2.15.15 of this RFP).

Health and Safety Plan

The Successful Proponent shall provide his/her health and safety plan (see 2.15.24.1.5 of
this RFP).

7.13 Additional Terms and Conditions of the RFP

7.13.1

7.13.2

Ownership of RFP Documents

7.13.1.1 All documents submitted or prepared by the Contractor under the terms of the
Contract shall become the property of the NCC, which shall become the owner of
the copyright.

7.13.1.2 All documents and records, and the information contained therein, provided to
the Contractor related to or for the purposes of this Contract shall be treated as
confidential. The Contractor shall take all necessary steps to ensure that the
documents and records, or any information contained therein, are not copied,
provided to, discussed or disclosed in any manner whatsoever, to any person or
entity, other than NCC personnel, unless expressly authorized by the NCC. The
Contractor shall ensure that only its authorized employees are given access to the
said documents or records and that these employees treat these documents and
records, and the information contained therein, as confidential.

7.13.1.3 As may be directed in writing by the NCC upon the expiry, termination or
completion of the Contract, the Contractor shall either return to the NCC
forthwith all documents or records provided to it by the NCC or destroy all
documents and records, together with satisfactory proof of such destruction.

7.13.1.4 The NCC shall have unrestricted access to all documents and records provided
to the Contractor during the Term of the Contract.

Access to Information

Detailed Proposals shall be held in strict confidence. However, Proponents are reminded
that the NCC, as a Crown corporation, is subject to the provisions of the Access to
Information Act. Information submitted may be eligible for disclosure in accordance with
the requirements of the Access to Information Act. In such circumstances, the NCC shall
be relieved of its obligation thereunder to keep such information confidential. Such
information is usually not released without consent of the pertinent Proponent, unless
there is an order made pursuant to the Act. However, the Proponent consents to the public
disclosure of its Grand Total by the NCC, and further agrees that it will have no right to
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claim against the NCC, its employees, agents or servants, or any of them, in relation to
such public disclosure.

7.13.3 Limitations & Cautions

7.13.3.1 Detailed Proposals shall be irrevocable and remain unchanged in all aspects,
including price, during the period of time between the closing date of this RFP
and the identification of the Successful Proponent unless expressly agreed to by
both the NCC and the Proponent.

7.13.3.2 The NCC reserves the right to request clarification from the Proponent for a
mandatory requirement submitted in response to the RFP that in the sole opinion
of the NCC, is marginally responsive or vague. Any information previously
submitted to the NCC may not be incorporated in this RFP by reference but shall
be resubmitted with the Detailed Proposal nor shall the NCC accept additional
information after the closing date of the RFP.

7.13.3.3 Nothing, including but not limited to, this RFP or the Proponent’s response
hereto, shall in any way impose a legal obligation on the NCC to purchase or
otherwise acquire any product or service from any of the Successful Proponents,
unless and until the RFP has received all requisite external approvals and has
been executed by the NCC and the Proponent.

7.13.3.4 The NCC shall not be obligated to reimburse or compensate any Proponent, its
subcontractors or manufacturers for any costs incurred in connection with the
preparation of a response to this Request for Proposal. All copies of proposals
submitted in response to this Request for Proposal shall become the property of
the NCC and shall not be returned.

7.13.3.5 The successful Contractor shall indemnify and save harmless the NCC from and
against all claims, damages, costs and expenses sustained or incurred by the NCC
resulting from any action or legal proceeding on infringement, made, sustained,
brought, prosecuted, threatened to or prosecuted, by any Person that was under
the direction and control of the Contractor during the Term of the resulting
Contract and which Person is claiming or claims a moral right, as set out under
the Copyright Act. The obligation to indemnify under this clause survives
termination of the resulting Contract and shall remain in force for the duration of
the copyright in the work created under the resulting Contract. This obligation to
indemnify relative to alleged moral rights infringement(s) is in addition to the
Contractor's other obligations to indemnify and save harmless which are set out
in the Contract.
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APPENDIX 7-A (1)
FEE PROPOSAL
(in Canadian Dollars)

Request for Proposal: NCC tender file No. AL1714

TO: Procurement Services
National Capital Commission,
40 Elgin Street, Security Office on the 2™ floor
Ottawa, Ontario, K1P 1C7
NCC tender file No. AL1714

I/We

(Name of Proponent)

Business Address

I/We have carefully examined the RFP documents (Parts I and I1).

I/We hereby offer to provide the goods and services in a careful and workmanlike manner described in
the NCC tender file No. AL1714 for the Fixed Fee for the first Year of the Term including all applicable
taxes of:

(Print amount)
AN TOtal .o e e s
*(transferred from Grand total, Appendix 7-A (3)

N.B.: Excluding amounts in Appendix 7-A (4), for subsequent Years (Years 2 to 5), I/We understand and
agree that the Fixed Site Fee for the first Year of the Term will be adjusted based on the Consumer Price
Index (CPI) adjustment as described in 2.16.

I/We undertake to enter into a Contract, incorporating all Terms and Conditions of the RFP, for the
execution of the goods and services if notified by the NCC of the acceptance of the Detailed Proposal.

Award of this RFP shall be in accordance with the Terms and Conditions identified in NCC tender file
No. AL1714.

I/We undertake to be bound by the Terms and Conditions of the RFP and any resulting Contract.
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APPENDIX 7-A (2)
FEE PROPOSAL
(in Canadian Dollars)
(continued)

ADDENDA

I/We acknowledge receipt of the following addenda and have included the requirements of it/them in
my/our fee proposal.

(Proponent to enter number and date of addenda issued, if any).
SIGNATURE
IN WITNESS WHEREOF | (WE) have hereunto set (my, our) hand (s)

This day of ,20

Signed, sealed and delivered by the Proponent(s) in the presence of:

Signature of Proponent/Position Signature of Witness
I have authority to bind the corporation (for corporate proponent)

Signature of Proponent/Position Signature of Witness
I have authority to bind the corporation (for corporate proponent)

Note: The Proponent consents to the public disclosure of its Grand Total by the NCC, and further agrees
that it will have no right to claim against the NCC, its employees, agents or servants, or any of them, in
relation to such public disclosure.

Contract Contact

Business Telephone

Email
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APPENDIX 7-A (3)
FEE PROPOSAL (in Canadian Dollars)
FEE PROPOSAL BREAKDOWN

Important: The Fixed Site Fees for items 1 thru 7 submitted shall be applicable for the first Year of
the Term commencing April 1, 2018. The Fixed Fees for items 9 and 11 are fixed for the applicable
year and are not subject to Consumer Price Index adjustments

Unit price boxes for items 1, 2, 3, 4,5, 6, 7,9 and 11 in appendix 7-A (3) and 7-A(4) MUST be
inserted with an all-inclusive amount in Canadian dollars excluding taxes and must be
representative of the services performed for each item. Unit price boxes for items 1, 2, 3, 4,5,6,7,9
and 11 completed with n/a, nil, no value, $ 0 or left blank is not acceptable, and, your Detailed Fee
Proposal will be deemed non-compliant and subject to disqualification
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APPENDIX 7-A (3)
FEE PROPOSAL (in Canadian Dollars)
FEE PROPOSAL BREAKDOWN

YEAR 1
. . Amounts transferred
Item Sites / Description from 7-A (5)
1 |Arboretum Pathway
2 |Colonel By Drive
3 |Commissioner's Park
4 |Dows Lake parking lot
5 |Dows Lake Pavilion
6 |Patterson's Creek
7  |Queen Elizabeth Drive
Sub-total - Sites1to 7| $ (A)
13% OHST
Total - Year 1 (B)
8 |Year1- Additional Services $ 45,000.00
9 |Year 2 - Additional Services
10 |Year 3 - Additional Services $ 45,000.00
11 |Year 4 - Additional Services
12 |Year5- Additional Services $ 45,000.00
Sub-Total Additional Services Years 1to 5 (items 8 to 12)[$ (©
13% OHST
TOTAL Additional Services Years 1to5 § (D)

GRAND TOTAL Year 1 + Additional Services Years1to 5 (B + D)
Transfer this amount to Appendix 7-A (1)

Bidder:

Signature:

Date:
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APPENDIX 7-A (4)
FEE PROPOSAL (in Canadian Dollars)
FEE PROPOSAL BREAKDOWN

All inclusive fixed fees (without taxes)

Additional Services Year 1 Year 2 Year 3 Year 4 Year 5
Tree Maintenance program, as per 4.8.2 $ 30,000.00 | $ 30,000.00 | $ 30,000.00 | $ 30,000.00 | $ 30,000.00
Repair or replacement of damaged or stolen assets per 3.14 $ 15,000.00 | $ 15,000.00 | $ 15,000.00 | $ 15,000.00 | $ 15,000.00
Fixed Fee for the electrical testing of equipment which is to be performed in ’ D U
years 2 and 4 as described in4.4.2, 4-B and 4-C. % . )

$ 45,000.00 $ $ 45,000.00 $ $ 45,000.00

Line 8 Line 9 Line 10 Line 11 Line 12

Transfer these amounts to Appendix7-A(3)

NOTE: The fees quoted on this sheet (Appendix 7-A (4)) are not subject to the provisions of 2.16.

Bidder:

Signature:

Date:
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APPENDIX 7-A (5)
FEE PROPOSAL BREAKDOWN

All inclusive fixed fees - Excluding taxes

Item

Sites / Description

Landscape Civil Electrical Waste SNIC

Special Programs

Total

Arboretum Pathway

Colonel By Drive

Commissioner's Park

Dows Lake parking lot

Dows Lake Pavilion

Patterson's Creek

~N (o (o0 |~ W (N

Queen Elizabeth Drive
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APPENDIX 7-B

ACCEPTABLE BONDING COMPANIES

Canadi

BID BOND FORM

Bond Number

Amount | $

KNOW ALL MEN BY THESE PRESENTS, that

as Principal,

hereinafter called the Principal, and

as Surety, hereinafter

called the Surety, are, subject to the conditions hereinafter contained, held and firmly bound unto the National Capital Commission as

Obligee, hereinafter called the NCC, In the amount of

dollars

$ ), lawful | money of Canada, for the payment of which sum, well and truly to be made, the Principal and

the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

SIGNED AND SEALED this day
of

. WHEREAS, the Principal has

submitted a written tender to the NCC, dated the

day
of

for:

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION are such that if:

(@  The Principal, should his tender be accepted within the period be specified by the NCC, or, if no period be specified, within sixty (60) days after closing

date of the tender:

1. does execute within a period specified by the NCC, or, if no period be specified therein, within fourteen (14) days after the prescribed forms are
presented to him for signature, execute such further Contractual documents, if any, as may be required by the terms of the tender as accepted; and

does

2. furnish a Performance Bond and a Labour and Material Payment Bond, each in the amount of 10% of the Total Estimated Contract price of five

(5) years and satisfactory to the NCC, or other security acceptable to the NCC; or

(b) the Principal does pay to the NCC the difference between the amount of the Principal’'s tender and the amount of the Contract entered into by the NCC
for the work, supplies and services which were specified in the said tender, if the latter amount be in excess of the former,

then, this obligation shall be void; otherwise it shall remain in full force and effect.

PROVIDED, HOWEVER, that the Surety and the Principal shall not be liable to the NCC for an amount greater than the amount specified in the bond.

PROVIDED FURTHER that the Surety shall not be subject to any suit or action unless such suit or action is instituted and process therefore served upon the Surety
at its Head Office in Canada, within twelve (12) months from the date of this bond.

IN TESTIMONY WHEREOF, the Principal has hereto set its hand and affixed its seal, and the Surety has caused these presents to be sealed with its corporate seal

duly attested by the signature of its authorized signing authority, the day and first above written.

SIGNED, SEALED AND DELIVERED in the presence of:

Principal

Witness

Surety

Note: Affix Corporate seal if applicable.
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APPENDIX 7-C
REQUIREMENTS TO BE SUBMITTED
WITH THE DETAILED PROPOSAL

Bid Security

Technical Proposal

Company Profile, Experience,
References and Financial Situation

Operations Plan
Contract Percentage Breakdown

Workload distribution

Financial Proposal (in a separate and
sealed envelope)

Signed Fee Proposal

Annual Fixed Fee Payment Schedule for
the first Year of the Contract

Signed Hourly Rate/Unit Price for
Maintenance Services

Mandatory

Rated

Rated
Rated

Rated

Mandatory

Mandatory

Mandatory

Section 7.7

Appendix 7-D

Appendix 7-D
Appendix 7-G

Appendix 7-H (1), (2)

Appendix 7-A(1), (2), (3),
(4) and (5)

Appendix 6-A

Appendix 2-A
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APPENDIX 7-D
RATED REQUIREMENTS

This appendix provides all of the information required to prepare a Detailed Proposal. It also describes the
rating/scoring system that will be used in the evaluation of Detailed Proposals.

The Proponent shall ensure that all rated requirements indicated herein are appropriately and fully
covered in his/her Proposal. Proponents must respond within their Proposal to each rated requirement.
The omission of any information requested as part of this proposal call shall result in the deduction of
evaluation/scoring points.

A specified maximum amount of pages (see below) is indicated for each of the sections of the Detailed
Proposal. This is required to ensure that Proposals are concise. Scoring/evaluation points may be removed
for any section of the Proposal that surpasses the specified maximum amount of pages (a complete
Proposal consists of approximately twenty-three (23) pages or less (Times New Roman, font size 11) —
excluding the covering letter, Financial Statement, Bid Security, Contract Percentage Breakdown, Signed
Fee Proposal, Annual Fixed Fee Payment Schedule for the first Year of the Contract, Hourly Rate/Unit
Price for Maintenance Services and the personnel résumés requested and required in 1.1 below).

Note: In the event that the Bidder’s corporation is a joint venture, provide relevant information
regarding each of the participants in the corporation.

The Proposals will be evaluated in accordance with the following requirements and criteria based
on a maximum of 110 points as defined below.

1.0 Company - Profile, Experience, References and Financial situation

Proponents must clearly demonstrate that their organization and team (including subcontractors,
if any) possess the necessary experience, quality of workmanship and financial capability to
deliver the full range of services stipulated in the RFP. Proponents shall provide the following
information:

1.1 Company Profile (four (4) pages or less) Maximum Score: 10 points

»= Name and describe the legal entity with which the NCC will be dealing;
= Provide the address of the Proponent’s head office and those of any additional
locations;
= Include a description of the ownership, control and structure of the business;
= Indicate the number of years the company has been in business;
= Identify the various types of Maintenance services provided by the Proponent to
his/her former and current clients;
= Names and résumés of the company president and executive director;
= The Proponent must also provide:
= |ts OHS Company Policy and Program (key responsibilities for
supervisor/employees specific to work comparable to the work identified in this
Proposal Call);
= Its history relating to accidents (for at least three years, or if the Proponent has
existed for less than three years, since its existence)
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APPENDIX 7-D
RATED REQUIREMENTS
(continued)

1.2 Company Experience (two (2) pages or less) Maximum Score: 10 points

= Listand describe previous Contracts (maximum 5) carried out by the Proponent or

his/her subcontractors. Said Contracts must demonstrate that the Proponent has the

accumulated experience and expertise needed to provide the wide range of services

requested in this RFP. If a subcontractor’s experience is listed, name the

subcontractor and credit this person with said project:

= List the Contracts, identify their monetary value and year in which they began
and ended and provide an appreciation of the physical size and/or amount of
work within each Contract (e.g., number of sites, amount of services, total
surface area, etc.);

= |dentify the work activities (administrative: accounting, reporting, material and
personnel management, etc.; Maintenance: Landscape, Civil, Snow and Ice
Control, Waste/Recycling/Cleaning Operations; special programs and events:
floral, logistical services to events) the Proponent accomplished for each
Contract.

13 References (one page or less) Maximum Score: 10 points

= Provide a list of at least 3 clients and/or corporate references indicating the name,

telephone number and e-mail address of the contact person. Also provide the name

and full corporate address of the corporation he/she represents (do not provide any

letters of reference). The requirements of these references are as follows:

= Only one reference per Contract and/or project;

= The references must be from clients for which the Proponent most recently or
currently does business with (business comparable to the Work required by this
RFP) and must be from the Contract listing provided in item 1.2 “Company
Experience” (see above).

Notes
= References will be contacted and the information provided will be evaluated;

= For Proponents with past or current NCC Contracts, the NCC reserves the right
to auto-reference (e.g., NCC Contract files to be used as part of the evaluation).
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APPENDIX 7-D
RATED REQUIREMENTS
(continued)

Financial Situation (one-page letter) Maximum Score: 10 points

= One (1) copy of the Proponent’s 4 most recent annual financial statements including
notes to financial statements (or all annual statements for any company in operation
less than 4 years), prepared according to Canadian generally accepted accounting
principles and signed by a licensed independent accountant.

= Provide one letter from the financial institution with which the Proponent currently
does business. The letter shall contain the following information:
= A confirmation of either none or the existence of secured claims and security
pledged,;
= A statement of the operating line of credit;
= A credit rating.

Evaluation Criteria

The company’s profile, experience, references and financial situation shall be evaluated on the
following criteria:

1.

Profile
= The provision of all requested information.

Experience

= The Proponent’s experience in managing large, multi-tasking and multi-year Contracts;

= The Proponent’s experience in providing administrative and Maintenance services similar
to the Contract being tendered.

References
= The quality of services provided to referenced clients.

Financial Situation
= The Proponent’s current financial situation and his/her ability to stay in business
throughout the Term of the Contract.

Company - Profile, Experience, References
and Financial SItuation .......c..ccooovevevevceeee et Total Maximum Score: 40 points
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APPENDIX 7-D
RATED REQUIREMENTS
(continued)

Operations Plan

The Proponent shall prepare an Operational Plan describing how he/she plans on delivering all of
the administrative and Maintenance services of the Contract. The Plan shall include the following
sections:

Summary;
Organizational Chart;
Work Responsibilities;
Personnel;

Work Schedules; and
Separate Work Plans.

The Operations Plan shall demonstrate that the Proponent possesses the necessary knowledge,
skills and personnel/material resources to deliver the required services. Among other items, the
plan should specify:

= Company controlled services and services delivered by subcontractors;
= Method of monitoring to ensure the provision of high quality services;
= Planned environmental protection measures.

2.1 Summary (two (2) pages or less) and Appendix 7-G Maximum Score: 5 points

= Provide a summary indicating the manner in which the Proponent will be operating
the Contract (e.g., summarize the plan that you are submitting as required in 2.2 to
2.7 below; the summary must highlight all major functions (Landscape, Civil, Snow
and Ice Control, waste/recycling/cleaning, event support and programs, etc.) of the
Contract and must also demonstrate your understanding of the Contract.

2.2 Organizational Chart (one (1) page
for summer, one (1) page for winter) Maximum Score: 10 points

= Provide two (2) organizational charts (one (1) for summer and one (1) for winter)

describing all management, supervisory and Maintenance positions proposed for the

Contract :

= Organizational structure of all key personnel (i.e. Owner, president, operations
manager, civil manager, landscape manager, administration manager, and crew
leaders/supervisors). Services for Special Maintenance Programs and event
support must also be considered when creating maintenance positions;

= Number of staff members anticipated to report to each manager/supervisor;

= For each position, provide a position code, a position title, the name of personnel
for each position and the percentage of time that individual will be assigned to
this contract ;

= Indicate the reporting relationships between positions (e.g., lines and
levels on chart indicating supervisory relationships).
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APPENDIX 7-D
RATED REQUIREMENTS
(continued)

SAMPLE

P-1
President
Jack Mann
20 persons/week

L-1

Landscape Manager
Jeremy Mann
40 persons/week

C-1
Civil Manager
Jim Mann
52 persons/week

L-1
Waste Manager
John Mann
60 persons/week

2.3 Work Responsibilities (two (2) pages
for summer and two (2) pages for winter)

Maximum Score: 10 points

= Provide two (2) tables (one (1) for summer and one (1) for winter) describing the
responsibilities of each position indicated in the Organizational Chart (2.2);

= Provide for each key position:

The same code, title and name of personnel as the ones assigned in the

Organizational Chart;

The percentage of time that individual will be assigned to this contract;
A listing and description of all responsibilities assigned to a position (must also
include responsibilities related to Special Maintenance Programs and Event

Support).

Position Functions — Summer (Sample)

Position Responsibilities

P-1

President = Manages budgeting and reporting functions of the
Jack Mann Contract.

L-1

Landscape Manager .
Jeremy Mann

Manages all Landscaping operations of the Contract.

C-1

Civil Manager

Jim Mann

Manages all Civil operation functions of the Contract.

W-1

Waste Manager ]

John Mann

Manages all waste operation functions of the Contract.
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APPENDIX 7-D
RATED REQUIREMENTS
(continued)

2.4 Personnel (two (2) pages or less) Maximum Score: 20 points

= For each of the individuals identified in 2.2 and 2.3, indicate for each of them;
education, qualifications and experience (do not provide supporting Curriculum
Vitae);

= Provide for each candidate:

The same code, position title and name of candidate as the ones assigned in the
Organizational Chart;

The percentage of time that individual will be assigned to this contract;

The education, qualifications and work experience that are relevant to the
position occupied by the candidate in the Organizational Chart.

Personnel (Sample)

Personnel Qualifications and Experience
P-1
President = College degree in Administration from a recognized
Jack Mann academic institution;
= Managed Mann and Sons for the last 10 years.
L-1

Landscape Manager = Certificate in Horticulture from a recognized academic
Jeremy Mann

institution;
= Managed Landscape operations at Mann and Sons for
the last 10 years.

C-1

Civil Manager

= Civil Engineering Certificate from a recognized

Jim Mann academic institution;
= Managed Civil operations at Mann and Sons for the last
10 years.
W-1
Waste Manager = Waste Management Certificate from a recognized
John Mann academic institution;
= Managed waste operations at Mann and Sons for the
last 10 years.
Note: Work Responsibilities (2.3) and Personnel (2.4) sections may be combined into a

single all-inclusive table format (maximum of six (6) pages for combined table
format).
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2.5 Equipment, Material and Infrastructure
(one (1) page or less) Maximum Score: 5 points
= Provide a listing of all of the light and heavy equipment that are the property of the
Proponent and that will be used to deliver services as part of the Contract.
= Provide a list of materials to be provided as part of Contract.
Equipment (Sample)
Type Function

Ride-on tractor with = Turf mowing;
multi-use attachments |= Snow blowing.

2.6

2.7

Work Schedules (two (2) pages or less) Maximum Score: 30 points

= Describe how the company would organize the following key Maintenance activities
by completing the form in Appendix 7-H. For each site, identify how many person
hours per week the proponent anticipates assigning in each maintenance category
(turf, landscape, civil, waste, SNIC):

1. One typical work week in early July when grass is still growing;
2. One typical work week in January .

(Consider weekends as part of the work schedule, where appropriate or required)

Separate Work Plans (two (2) pages) Maximum Score: 10 points

= Provide a brief work plan (1/2 page or less per issue/program/event) indicating how
you will manage the following:

Start-up operations (April 1* of the first Year of the Term of the Contract);
Response to emergencies;

Site Monitoring/Quality Control,;

Floral program;

Event support (Canada Day and Other Minor Events).

(Consider weekends as part of the work schedule, where appropriate or required)
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Evaluation Criteria

The Operations Plan and Separate Work Plans shall be evaluated on the following criteria:

1.

Concise, coherent and comprehensible Plans (e.g. evaluation of quality of information

pro

vided):

All key activities indicated or incorporated into various sections (e.g., Summary,
Organizational Chart, etc.) are included in the Plan.*

Information is well organized, structured and to the point.

Main points of the Summary have been taken into consideration and integrated into other
sections of the Operations Plan or into the Separate Work Plans.

It is easy to understand how the Proponent will operate.

Correct and efficient Plans (e.g., evaluation of ideas proposed):

The Proponent clearly understands the Scope of Work of the Contract. The proposed
manner in which the Proponent wishes to operate is suitable for this kind of Contract.
Sufficient and appropriate resources to accomplish the work are identified and available.
The Plan is deemed functional, realistic and implementable.

The Plan can and will, once implemented, deliver optimal quality of services in a timely
fashion.

* Criterion applicable only to Operations Plan and not Separate Work Plans.

OperationsPlan ...... ..o Total Maximum Score: 90 points
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APPENDIX 7-E
TECHNICAL EVALUATION

Table of Contents

The following table of contents is to be used by the Proponent as a framework for the preparation of
his/her Detailed Proposal.

Covering Letter

1. Company — Profile, Experience, References and Financial Situation

1.1 Profile 10 points
1.2 Experience 10 points
1.3 References 10 points
1.4 Financial Situation 10 points

Total Maximum: 40 points

2. Operations Plan

2.1 Summary 5 points
2.2 Organizational Chart 10 points
2.3 Work Responsibilities 10 points
2.4 Personnel 20 points
2.5 Equipment, Material and Infrastructure 5 points
2.6 Work Schedules 30 points
2.7 Separate Work Plans 10 points

Total Maximum: 90 points

Note

= The Proponent shall use a covering letter as a means of introducing his/her company and/or the
Proposal itself.
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APPENDIX 7-F
FEDERAL GOVERNMENT PROGRAM FOR EMPLOYMENT EQUITY

Refer to form:

Number LAB1168

Title Agreement to Implement Employment Equity
https://catalogue.servicecanada.gc.ca/content/EForms/en/Detail.html?Form=LAB1168
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APPENDIX 7-G
CONTRACT PERCENTAGE BREAKDOWN

_L:
—+
D
w

Arboretum Pathway
Colonel By drive
Commissioner’s Park
Dow’s Lake Parking Lot
Dow’s Lake Pavilion
Patterson’s Creek

Queen Elizabeth Driveway

No a ks~ wbd ke

Percentage of Total Cost

%

%

%

%

%

%

%

100%

Contractor’s Name:

Signed: Dated:
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SECTION 3 — GENERAL REQUIREMENTS

APPENDIX 7-H (1)

Workload distribution — Typical week in July

Person hours per week, as per Appendix 7-D (2.6)

Item Sites Landscape Civil Electrical Waste Special Programs| Total
1 |Arboretum Pathway
2 |Colonel By Drive
3 |Commissioner's Park
4 |Dows Lake parking lot
5 |Dows Lake Pavilion
6 [Patterson's Creek
7 |Queen Elizabeth Drive
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APPENDIX 7-H (2)

Workload distribution — Typical week in January

Person hours per week, as per Appendix 7-D (2.6)

Item Sites Civil Waste SNIC Total
1 |Arboretum Pathway
2 |Colonel By Drive
3 |Commissioner's Park
4 |Dows Lake parking lot
5 |Dows Lake Pavilion
6 |Patterson's Creek
7 |Queen Elizabeth Drive
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