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PART 1 - GENERAL INFORMATION 

1-1 Introduction 

The bid solicitation is divided into seven parts plus attachments and annexes, as follows: 

Part 1 General Information: provides a general description of the requirement; 

Part 2 Bidder Instructions: provides the instructions, clauses and conditions applicable to the bid 
solicitation; 

Part 3 Bid Preparation Instructions: provides bidders with instructions on how to prepare their bid; 

Part 4 Evaluation Procedures and Basis of Selection: indicates how the evaluation will be conducted, 
the evaluation criteria that must be addressed in the bid, and the basis of selection; 

Part 5 Certifications: includes the certifications to be provided; 

Part 6 Security, Financial and Other Requirements: includes specific requirements that must be 
addressed by bidders; and 

Part 7 Resulting Contract Clauses: includes the clauses and conditions that will apply to any resulting 
contract.

The Annexes include the Statement of Work, the Basis of Payment, the Insurance Requirements and any 
other annexes. 

1-2  Summary 

1-2.1 The Statement of work is as follows: 

The Department of National Defence (DND) has a requirement for the docking, repair, painting, and 
undocking of two potable water barges, YW 51 and YW 52. 

1-2.2 Work Period 

Work Period is from date of Contract award to September 3, 2019: 

By submitting a bid, the Bidder certifies that it has sufficient material and human resources allocated or 
available and that the above work period is adequate to both complete the known work and absorb a 
reasonable amount of unscheduled work. 

From refit start date to the end of the work period, when the vessel will be unmanned during that period, it 
will be considered to be out of commission and it will be in the care and custody of the Contractor and under 
its control. 
1-2.3 Bidder Capabilities 

Bidders will be required to supply with their bid:

a. Details of Bidder capabilities, how they will comply with mandatory requirements and how they 
will deliver any other requested goods and services. 

b. List of specialized sub-contractors to be engaged in the performance of the work. 

1-2.4 Security Requirement 

This contract does not include any security requirement.  

1-2.5 Optional Bidders’ Conference and Site Visit 

There is an optional bidders’ conference and site visit associated with this requirement. Consult Part 2 – 
Bidder Instructions. 

1-2.6 Sourcing Strategy 

The sourcing strategy related to this procurement will be limited to suppliers in the Area of Origin of the 
vessel (Western Canada), in accordance with the PWGSC Supply Manual Article 3.170.10(b).  This 
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procurement is subject to CFTA and is exempt from NAFTA [see Chapter 10, Annex 1001.2b, paragraph 1 
(a)] and from the WTO-AGP (see Annex 4).   

1-2.7  Integrity Provisions 

As per the Integrity Provisions under section 01 of Standard Instructions 2003 bidders must provide a list 
of all Owners and/or Directors and other associated information as required.  

Refer to https://www.tpsgc-pwgsc.gc.ca/ci-if/bulletins/renseignements-information-eng.html for additional 
information on the Integrity Provisions. 

1-2.8   The Federal Contractors Program 

The Federal Contractors Program (FCP) for employment equity applies to this procurement; refer to Part 5 
– Certifications and Additional Information, Part 7 - Resulting Contract Clauses and the annex titled Federal 
Contractors Program for Employment Equity - Certification. 

1-3 Preliminary Notification 

Pending the completion of the bid evaluation process, each Bidder will be notified of its preliminary ranking 
within five (5) working days of the solicitation closing date. The notification will be made by e-mail by the 
Contracting Authority. 

1-4 Debriefings 

Bidders may request a debriefing on the results of the bid solicitation process. Bidders should make the 
request to the Contracting Authority within 15 working days of receipt of the results of the bid solicitation 
process. The debriefing may be in writing, by telephone or in person.  
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PART 2 - BIDDER INSTRUCTIONS 

2-1 Standard Instructions, Clauses and Conditions 

All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set out 
in the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and Government 
Services Canada.  

Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of the bid solicitation 
and accept the clauses and conditions of the resulting contract. 

The 2003 (2019-03-04) Standard Instructions - Goods or Services - Competitive Requirements, are 
incorporated by reference into and form part of the bid solicitation. 

2-2 Submission of Bids 

Bids must be submitted only to Public Works and Government Services Canada (PWGSC) Bid Receiving 
Unit by the date, time and place indicated on page 1 of the bid solicitation.  

Bids must be submitted only to the Public Works and Government Services Canada (PWGSC) Bid 
Receiving Unit specified below by the date and time indicated on page 1 of the bid solicitation: 

Bid Receiving Public Works and Government Services Canada 
Pacific Region 
401 - 1230 Government Street 
Victoria, B.C. 
V8W 3X4 

TPSGC.RPReceptiondessoumissions-PRBidReceiving.PWGSC@tpsgc-pwgsc.gc.ca

Note: Bids will not be accepted if emailed directly to this email address. This email address is to be used 
to open an epost Connect conversation, as detailed in Standard Instructions 2003, or to send bids through 
an epost Connect message if the bidder is using its own licensing agreement for epost Connect. 

Facsimile number: 250-363-3344." 

2-3 Enquiries - Bid Solicitation 

All enquiries must be submitted in writing to the Contracting Authority no later than five (5) working days 
before the bid closing date.  Enquiries received after that time may not be answered. 

Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the 
enquiry relates. Care should be taken by bidders to explain each question in sufficient detail in order to 
enable Canada to provide an accurate answer. Technical enquiries that are of a proprietary nature must be 
clearly marked "proprietary" at each relevant item. Items identified as “proprietary” will be treated as such 
except where Canada determines that the enquiry is not of a proprietary nature. Canada may edit the 
question(s) or may request that the Bidder do so, so that the proprietary nature of the question(s) is 
eliminated and the enquiry can be answered to all bidders. Enquiries not submitted in a form that can be 
distributed to all bidders may not be answered by Canada. 

2-4 Applicable Laws - Bid 

Any resulting contract must be interpreted and governed, and the relations between the parties determined, 
by the laws in force in British Columbia. 

Bidder may, at its discretion, substitute the applicable laws of a Canadian province or territory of their choice 
without affecting the validity of their bid, by deleting the name of the Canadian province or territory specified 
and inserting the name of the Canadian province or territory of their choice. If no change is made, it 
acknowledges that the applicable laws specified are acceptable to the Bidders. 

2-5  Optional Bidders' Conference 
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The scope of the requirement outlined in the bid solicitation will be reviewed during the Bidders’ Conference 
and questions will be answered. 

It is recommended that Bidders who intend to submit a bid attend or send a representative to the Bidders’ 
Conference. 

The Bidders' Conference will be held at DND Colwood Base – D Jetty at 10:00 am (PDT) on July 23, 2019. 
Registered participants will be provided additional details regarding meeting logistics. If all registered 
participants arrive before the stated time, then the Bidders' Conference may commence early. 

Bidders are requested to register the name(s) of the person(s) who will be attending the Bidders’ 
Conference by e-mailing the Contracting Authority. The Bidders' Conference will be cancelled if no Bidders 
register by 9:00 am (PST) on July 19, 2019. 

Bidders should e-mail the Contracting Authority a list of issues they wish to table by 9:00 am (PDT) on July 
22, 2019. 

Conference participants may be required to present valid government-issued photo identification and sign 
attendance sheets. Conference participants must comply with all regulations, instructions and directives in 
force on the site. 

Bidders who do not attend or do not send a representative will not be precluded from submitting a bid. 

Any clarifications or changes to the bid solicitation resulting from the Bidders' Conference will be included 
as an amendment to the bid solicitation. 

Due to the vessel’s mandate and operational needs, the vessel may be unavailable on the day of the 
Bidders’ Conference. The Bidder is responsible for all of its expenses associated in participating in the 
Bidders’ Conference. 

2-6 Optional Site Visit  

Arrangements have been made to provide Bidders the opportunity to view the vessel. 

It is recommended that Bidders who intend to submit a bid attend or send a representative to the Vessel 
Viewing.  

The Vessel  Viewing will begin immediately after the Bidders’ Conference, and will be of a limited duration 
as determined by the Contracting Authority during the Vessel Viewing, and will not extend past 2:00 pm 
(PDT) on July 23, 2019.  All participants will be required to immediately disembark the vessel upon the 
termination of the Vessel Viewing. 

Bidders are requested to register the name(s) of the person(s) who will be attending the Vessel Viewing by 
e-mailing the Contracting Authority. The Vessel Viewing will be cancelled if no Bidders register by 9:00 am 
(PDT) on July 19, 2019. 

Bidders who do not attend or do not send a representative will not be given an alternative appointment but 
they will not be precluded from submitting a bid. 

The Contracting Authority, Technical Authority, and ship staff will not provide answers to questions during 
the Vessel Viewing. Bidders are invited to e-mail their questions to the Contracting Authority after the Vessel 
Viewing.  

Participants may be required to present valid government-issued photo identification and sign attendance 
sheets. Participants must comply with all regulations, instructions and directives in force on the site and 
vessel. 

Any clarifications or changes to the bid solicitation resulting from the Vessel Viewing will be included as an 
amendment to the bid solicitation. 

Due to the vessel’s mandate and operational needs, the vessel may be unavailable for some or all of the 
time allotted to the Vessel Viewing with little or no notice. The Bidder is responsible for all of its expenses 
associated in participating in the Vessel Viewing. 
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PART 3 - BID PREPARATION INSTRUCTIONS  

3-1 Bid Preparation Instructions 

If the Bidder chooses to submit its bid electronically, Canada requests that the Bidder submits its bid in 
accordance with section 08 of the 2003 standard instructions. The epost Connect system has a limit of 1GB 
per single message posted and a limit of 20GB per conversation. 

The bid must be gathered per section and separated as follows: 

Section I:      Technical Bid 

Section II:     Financial Bid 

Section III:     Certifications 

If the Bidder chooses to submit its bid in hard copies, Canada requests that the Bidder submits its bid in 
separately bound sections as follows: 

Section I:     Technical Bid (1 copy) 

Section II:    Financial Bid (1 copy) 

Section III:    Certifications (1 copy) 

If there is a discrepancy between the wording of the soft copy on electronic media and the hard copy, the 
wording of the hard copy will have priority over the wording of the soft copy. 

If the Bidder is simultaneously providing copies of its bid using multiple acceptable delivery methods, and 
if there is a discrepancy between the wording of any of these copies and the electronic copy provided 
through epost Connect service, the wording of the electronic copy provided through epost Connect service 
will have priority over the wording of the other copies. 

Prices must appear in the financial bid only.  No prices must be indicated in any other section of the bid. 

Canada requests that bidders follow the format instructions described below in the preparation of their bid: 

a. use 8.5 x 11 inch (216 mm x 279 mm) paper; 

b. use a numbering system that corresponds to the bid solicitation. 

In April 2006, Canada issued a policy directing federal departments and agencies to take the necessary 
steps to incorporate environmental considerations into the procurement process Policy on Green 
Procurement  

(http://www.tpsgc-pwgsc.gc.ca/ecologisation-greening/achats-procurement/politique-policy-eng.html).

To assist Canada in reaching its objectives, bidders should: 

1) use 8.5 x 11 inch (216 mm x 279 mm) paper containing fibre certified as originating from a 
sustainably-managed forest and containing minimum 30% recycled content; and, 

2) use an environmentally-preferable format including black and white printing instead of colour 
printing, printing double sided/duplex, using staples or clips instead of cerlox, duotangs or 
binders. 

3-1.1 Section I: Technical Bid 

In their technical bid, bidders should demonstrate their understanding of the requirements contained in the 
bid solicitation and explain how they will meet these requirements. Bidders should demonstrate their 
capability in a thorough, concise and clear manner for carrying out the work. 

3-1.2 Section II: Financial Bid  

Bidders must submit their financial bid in accordance with the Financial Bid Presentation Sheet, Annex H, 
and the detailed Pricing Data Sheet, Appendix 1 to Annex H. 
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3-1.3 Section III: Certification Requirements

Bidders must submit the certifications required under Part 5. 

3-2  Tables of Bid Deliverables 

3-2.1 Mandatory Bid Deliverables 

Regardless of requirements specified elsewhere in this bid solicitation and its associated Statement of 
Work, the following are the only mandatory documents that must be submitted with the response at the 
time of bid closing.  The Bidder must be compliant on each item to be considered responsive. 

Item Description Completed 
and Attached

Internal
Usage 

Section I      Technical Bid
1 Solicitation document part 1 page 1, completed and signed C

Section II     Financial Bid
1 Annex H  Financial Bid Presentation Sheet, completed C
2 Appendix 1 to Annex H  Pricing Data Sheet, completed C

3-2.2 Supporting Bid Deliverables 

If the following documents which support the bid are not submitted with the bid they may be requested by 
the Contracting Authority and they must be provided within 48 hours of the written request: 

Item Description Completed 
and

Attached

To be forwarded 
if requested by 

the CA

Internal
Usage 

Section I   Technical Bid
1 Details of Bidder capabilities, how they will 

comply with mandatory requirements and how 
they will deliver any other requested goods and 
services, as per article 1-2.3 & 3-1.1. 

C

2 Docking facility certification and capacity, as per 
article 6-9

T

3 Proof of welding certification, as per article 6-10 T

4 Preliminary Work Schedule, as per article 6-13 T

5 Examples of work schedules, tracking and 
reporting, as per article 6-13 

T

6 ISO Registration Certificate or Quality Assurance 
Documentation, as per article 6-14 

T
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Section II  Financial Bid
1 Changes to Applicable Laws (if any) as per article 

2-4 
C

2 Information related to the Contract Financial 
Security, as per article 6-3 

C

3 Proof of good standing with Worker’s 
Compensation Board as per article 6-6 

C

4 Subcontractor List (if any) as per article 6-12 C

5 Contractor’s Representative(s) as per article 7-5.4 C

6 Project Management Team Details, as per article 
E-5

T

Section III    Certifications
1 Integrity Provisions – Required Documentation 

article
5-2.1 - Provide a complete list of names of all 
individuals who are currently directors of the 
Bidder. 

C

2 Annex I - Federal Contractors program for 
employment equity-Certification 

C

3-2.3 Supplementary Bid Deliverables 

The following information, which supports the bid, may be requested by the Contracting Authority, from the 
bidder and it must be provided within 5 working days of the written request: 

Item Description Completed 
and Attached

To be 
forwarded if 
requested by 

the CA
Section I   Technical Bid

1 Details of environmental emergency response plans and waste 
management procedures, as per article 6-7 

T

2 Details of formal environmental training completed by 
employees, as per article 6-7 

T

3 Examples of Inspections Plans, as per article 6-16 T

4 Details of accommodations facility offered, as per article 6-18  T
5 Details of parking facility offered, as per article 6-19 T

Section II  Financial Bid 
1 Financial Statements and information, as per article 6-2  C
2 Either proof of insurance coverage, as required by Annex C, or 

a letter substantiating that the required insurance coverage will 
be provided, as per article 6-5 

C

3 Proof of valid Labour Agreement or similar instrument 
covering the work period as per article 6-11 

C
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION  

4-1  Evaluation Procedures 

Bids will be assessed in accordance with the entire requirement of the bid solicitation. 

An evaluation team composed of representatives of Canada will evaluate the bids. 

4-1.1 Financial Evaluation 

1) The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded, Canadian 
customs duties and excise taxes included. 

2) Unscheduled Work and Evaluation Price 

 In any vessel refit, repair or docking contract, unscheduled work may arise after the vessel and 
its equipment is opened up and surveyed. The anticipated cost of the Work will be included in 
the evaluation of bids. The overall total cost will be calculated by including an estimated amount 
of additional person-hours (and/or material) multiplied by a firm hourly charge-out labour rate 
and is added to the firm price for the Work. 

 The overall total referred to as the "Evaluation Price" will be used for evaluating the bids. The 
estimated work will be based on historical experience and there is no minimum or maximum 
amount of unscheduled work nor is there a guarantee of such work. 

4-2  Basis of Selection 

A bid must comply with all requirements of the bid solicitation to be declared responsive. The responsive 
bid with the lowest evaluation price will be recommended for award of a contract. 
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PART 5 – CERTIFICATIONS 

5-1 General 

Bidders must provide the required certifications and additional information to be awarded a contract. 

The certifications provided by Bidders to Canada are subject to verification by Canada at all times. Unless 
specified otherwise, Canada will declare a bid non-responsive, or will declare a contractor in default if any 
certification made by the Bidder is found to be untrue, whether made knowingly or unknowingly, during the 
bid evaluation period or during the contract period. 

The Contracting Authority will have the right to ask for additional information to verify the Bidder’s 
certifications. Failure to comply and to cooperate with any request or requirement imposed by the 
Contracting Authority will render the bid non-responsive or constitute a default under the Contract. 

5-1.1 Certifications Required With the Bid 

Bidders must submit the following duly completed certifications as part of their bid 

5-1.1.1 Integrity Provisions - Declaration of Convicted Offences 

In accordance with the Integrity Provisions of the Standard Instructions, all bidders must provide with their 
bid, if applicable, the Integrity declaration form available on the Forms for the Integrity Regime website 
(http://www.tpsgc-pwgsc.gc.ca/ci-if/declaration-eng.html), to be given further consideration in the 
procurement process. 

5-2 Certifications Precedent to Contract Award and Additional Information 

The certifications and additional information listed below should be submitted with the bid but may be 
submitted afterwards. If any of these required certifications or additional information is not completed and 
submitted as requested, the Contracting Authority will inform the Bidder of a time frame within which to 
provide the information. Failure to provide the certifications or the additional information listed below within 
the time frame specified will render the bid non-responsive.

5-2.1 Integrity Provisions – Required Documentation 

In accordance with the section titled Information to be provided when bidding, contracting or entering into 
a real property agreement of the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-
if/politique-policy-eng.html), the Bidder must provide the required documentation, as applicable, to be given 
further consideration in the procurement process. 

5.2.2 Federal Contractors Program for Employment Equity - Bid Certification 

By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the Bidder is a 
Joint Venture, is not named on the Federal Contractors Program (FCP) for employment equity "FCP Limited 
Eligibility to Bid" list (https://www.canada.ca/en/employment-social-development/programs/employment-
equity/federal-contractor-program.html) available from Employment and Social Development Canada 
(ESDC) - Labour's website. 

Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the Bidder if the 
Bidder is a Joint Venture, appears on the “FCP Limited Eligibility to Bid” list at the time of contract award. 

Canada will also have the right to terminate the Contract for default if a Contractor, or any member of the 
Contractor if the Contractor is a Joint Venture, appears on the “FCP Limited Eligibility to Bid” list during the 
period of the Contract. 

The Bidder must provide the Contracting Authority with a completed annex Federal Contractors Program 
for Employment Equity - Certification, before contract award.  If the Bidder is a Joint Venture, the Bidder 
must provide the Contracting Authority with a completed annex Federal Contractors Program for 
Employment Equity - Certification, for each member of the Joint Venture. 
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PART 6 - SECURITY, FINANCIAL, AND OTHER REQUIREMENTS 

6-1  Security Requirement 

There is no security requirement applicable to this Contract. 

6-2 Financial Capability  

SACC Manual Clause A9033T (2012-07-16) Financial Capability  

6-3 Contract Financial Security  

If the bid is accepted, the Bidder must provide the following contract financial security within 5 calendar 
days after the date of contract award.  

1. A performance bond (form PWGSC-TPSGC 505) and a labour and material payment bond (form 
PWGSC-TPSGC 506), each in the amount of 50% percent of the contract price. Any bond must 
be accepted as security by one of the bonding companies listed in Treasury Board Contracting 
Policy, Appendix L, Acceptable Bonding Companies.  

2. If Canada does not receive the required financial security within the specified period, Canada 
may terminate the Contract for default pursuant to the Contract default provision. 

3. In this clause: 

"security deposit" means 

a. a bill of exchange that is payable to the Receiver General for Canada and certified by 
an approved financial institution or drawn by an approved financial institution on itself; 
or

b. a government guaranteed bond; or 

c. an irrevocable standby letter of credit, or 

d. such other security as may be considered appropriate by the Contracting Authority 
and approved by Treasury Board; 

“approved financial institution" means 

a. any corporation or institution that is a member of the Canadian Payments Association;  

b. a corporation that accepts deposits that are insured by the Canada Deposit Insurance 
Corporation or the "Régie de l'assurance-dépôts du Québec" to the maximum 
permitted by law;  

c. a credit union as defined in paragraph 137(6) of the Income  Tax Act;  

d. a corporation that accepts deposits from the public, if repayment of the deposits is 
guaranteed by a Canadian province or territory;  

e. the Canada Post Corporation. 

"government guaranteed bond" means 

a. a bond of the Government of Canada or a bond unconditionally guaranteed as to 
principal and interest by the Government of Canada that is:  

i. payable to bearer;  

ii. accompanied by a duly executed instrument of transfer of the bond to the 
Receiver General for Canada in accordance with the Domestic Bonds of Canada 
Regulations;  
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iii. registered in the name of the Receiver General for Canada. 

"irrevocable standby letter of credit" means 

a. means any arrangement, however named or described, whereby a financial 
 institution (the "Issuer"), acting at the request and on the instructions of a customer 
(the "Applicant"), or on its behalf, 

i. will make a payment to or to the order of Canada, as the beneficiary; 

ii. will accept and pay bills of exchange drawn by Canada; 

iii. authorizes another financial institution to effect such payment, or accept and 
pay such bills of exchange; or 

iv. authorizes another financial institution to negotiate, against written demand(s) 
for payment, provided that the conditions of the letter of credit are complied 
with. 

“conditions” of the letter of credit are 

a. must state the face amount which may be drawn against it; 

b. must state its expiry date; 

c. must provide for sight payment to the Receiver General for Canada by way of the 
financial institution's draft against presentation of a written demand for payment 
signed by the authorized departmental representative identified in the letter of credit 
by his/her office; 

d. must provide that more than one written demand for payment may be presented 
subject to the sum of those demands not exceeding the face amount of the letter of 
credit; 

 e. must provide that it is subject to the International Chamber of Commerce (ICC) 
Uniform Customs and Practice for Documentary Credits, 2007 Revision, ICC 
Publication No. 600; 

 f. must clearly specify that it is irrevocable or considered to be irrevocable pursuant to 
article 6c) of the ICC Uniform Customs and Practice for Documentary Credits, 2007 
Revision, ICC Publication No. 600; and 

 g. must be issued (Issuer) or confirmed (Confirmer), in either official language, by a 
financial institution that is a member of the Canadian Payments Association and is 
on the letterhead of the Issuer or Confirmer. The format is left to the discretion of the 
Issuer or Confirmer. 

6-4 NOT USED - Controlled Goods Requirement  

6-5 Insurance Requirements 

The Bidder must provide a letter from an insurance broker or an insurance company licensed to operate in 
Canada stating that the Bidder, if awarded a contract as a result of the bid solicitation, can be insured in 
accordance with the Insurance Requirements specified in Annex C. 

If the information is not provided in the bid, the Contracting Authority will so inform the Bidder and provide 
the Bidder with a time frame within which to meet the requirement.  Failure to comply with the request of 
the Contracting Authority and meet the requirement within that time period will render the bid non-
responsive. 
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6-6 Workers’ Compensation Certification - Letter of Good Standing  

The Bidder must have an account in good standing with the applicable provincial or territorial Workers' 
Compensation Board. 

The Bidder must provide, within 48 hours following a request from the Contracting Authority, a certificate or 
letter from the applicable Workers' Compensation Board confirming the Bidder's good standing account.  
Failure to comply with the request may result in the bid being declared non-responsive. 

6-7  Environmental Protection 

Before contract award and within five (5) working days of written notification by the Contracting Authority, 
the Bidder must submit details of its environmental emergency response plans, waste management 
procedures and/or formal environmental training undertaken by its employees.  In addition, the Bidder must 
submit samples of its processes and procedures pertinent to the completion of the Work.

6-8 NOT-USED Safety Measures for Fueling and Disembarking Fuel  

6-9 Docking Facility Certification 

Before contract award, the successful Bidder may be required to demonstrate to the satisfaction of Canada 
that the certified capacity of the docking facility, including any means or conveyance to remove the vessel 
from the water, is adequate for the anticipated loading in accordance with the related dry docking plans and 
other documents detailed in the Contract.  

The successful Bidder will be notified in writing and will be allowed a reasonable period of time to provide 
detailed keel block load distribution sketches and blocking stability considerations, along with the supporting 
calculations to show the adequacy of the proposed docking arrangement. 

Before contract award and within 48 hours of written notification by the Contracting Authority, the successful 
Bidder must provide current and valid certification of the capacity and condition of the docking facility to be 
used for the Work.  The certification must be provided by a recognized consultant or classification society 
and must have been issued within the past two years. 

Although a dry docking facility may have a total capacity greater than the vessel to be docked, the weight 
distribution of the vessel may cause individual block loading to be exceeded.  Also, while the physical 
dimensions of a dry docking facility may indicate acceptability for docking of a specific vessel, other 
limitations such as spacing of rails on a marine railway, concrete piers of abutments adjoining the dry dock 
may, preclude the facility from being considered as a possible dry docking site and render the bid non-
responsive. 

If the Bidder intends to use the Public Works and Government Services Graving Dock in Esquimalt, B.C., 
then the certification is not required.

6-10 Welding Certification - Bid 

Welding must be performed by a welder certified by the Canadian Welding Bureau and in accordance with 
the requirements of the following Canadian Standards Association (CSA) standards: 

a. CSA W47.1-09, Certification of Companies for Fusion Welding of Steel (Minimum Division 
Level 2.1); and, 

b. CSA W47.2-11, Certification of Companies for Fusion  Welding of Aluminum (Minimum 
Division Level 2.1). 

Before contract award and within 48 hours of the written request by the Contracting Authority, the Bidder 
must submit evidence demonstrating its (or its subcontractor’s) certification to the welding standards. In 
addition, welding must be done in accordance with the requirements of the applicable drawings and 
specifications.

6-11 Valid Labour Agreement 
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If the Bidder has a labour agreement, or other suitable instrument, in place with its unionized labour or 
workforce, it must be valid for the proposed period of any resulting contract. Before contract award and 
within five (5) working days of written notification by the Contracting Authority the Bidder must provide 
evidence of that agreement. 

6-12 List of Proposed Subcontractors  

If the bid includes the use of subcontractors, the Bidder agrees, upon written request from the Contracting 
Authority, to provide a list of all subcontractors including a description of the things to be purchased, a 
description of the work to be performed by specification section and the location of the performance of that 
work.   The list should not include the purchase of off-the-shelf items, software and such standard articles 
and materials as are ordinarily produced by manufacturers in the normal course of business, or the 
provision of such incidental services as might ordinarily be subcontracted in performing the Work, i.e. 
subcontract work valued at less than $5,000.00.

6-13 Project Schedule and Reports 

Before contract award and within 48 hours of written notification by the Contracting Authority the Bidder 
must submit to Canada one (1) copy of its preliminary production work schedule.  This schedule is to show 
the commencement and completion dates for the Work in the available work period, including realistic target 
dates for significant events.  This schedule will be reviewed with the Bidder at the Pre-Refit Meeting.

Before contract award and within 48 hours of written notification by the Contracting Authority the Bidder 
must provide a sample document from its scheduling system including a typical progress report, a quality 
control inspection report and a milestone event network. 

6-14 ISO 9001:2008 - Quality Management Systems 

Before contract award and within 48 hours of written notification by the Contracting Authority the Bidder 
must provide its current ISO Registration Documentation indicating its registration to ISO 9001:2008. 

Documentation and procedures of bidders not registered to the ISO standards may be subject to a Quality 
System Evaluation (QSE) by the Inspection Authority or designate before award of a contract. 

6-15 Quality Plan – Solicitation 

Before contract award and within five (5) working days of written notification by the Contracting Authority 
the Bidder may be required to provide an example of its Quality Plans for the specification item listed below. 
The Plan must be in the same format that will be used after award of contract. The Quality Plan may 
reference other documents. Where referenced documents do not already exist, but are required by the 
Quality Plan, the plan must identify them and also identify when, how and by whom they will be prepared 
and approved 

6-16 Inspection and Test Plan 

Before contract award and within five (5) working days of written notification by the Contracting Authority 
the Bidder must provide an example of its Inspection and Test Plans.  

6-17 NOT USED - Material and Supply Support 

6-18 Accommodation  

Before contract award and within five (5) working days of written notification by the Contracting Authority, 
the Bidder must provide details of the accommodation proposed to meet Statement of Work S1.16. This 
information is to include an accommodation arrangement drawing and details about materials and 
furnishings. 

6-19 Parking 

Before contract award and within five (5) working days of written notification by the Contracting Authority 
the Bidder must provide details of the parking proposed. 

6-20 Vessel Refit, Repair and Docking - Cost 
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The following costs must be included in the evaluation price: 

6-20.1  Services 

Include all costs for ship services such as water, steam, electricity, etc., required for vessel maintenance 
for the duration of the Contract. This price must be firm and is subject to increase only if the period of the 
Contract is extended with the approval of the Contracting Authority. 

6-20.2. Docking and Undocking include: 

a. all costs resulting from drydocking, wharfage, security, shoring, shifting and/or moving of the 
vessel within the successful Bidder's facility; 

b. the cost of services to tie up the vessel alongside and to cast off. 

 Unless specified otherwise, the vessel will be delivered by Canada to the successful Bidder's 
facility alongside a mutually agreed safe transfer point, afloat and upright, and the successful 
Bidder will do the same when the Work is completed.  The cost of services to tie up the vessel 
alongside and to cast off must be included in the evaluation price. 

6-20.3  Field Service Representatives/Supervisory Services 

Include all costs for field service representatives/supervisory services including manufacturers' 
representatives, engineers, etc. These services must not be an extra charge except where unscheduled 
work requiring these services is added to the Contract. 

6-20.4  Removals 

Include all costs for removals necessary to carry out the Work and will be the responsibility of the successful 
Bidder whether or not they are identified in the specifications, except those removals not apparent when 
viewing the vessel or examining the drawings.  The successful Bidder will also be responsible for safe 
storage of removed items and reinstalling them on completion of the Work.  The successful Bidder will be 
responsible for renewal of components damaged during removal. 

6-20.5  Sheltering, Staging, Cranage and Transportation 

Include the cost of all sheltering, staging including handrails, cranage and transportation to carry out the 
Work as specified. The successful Bidder will be responsible for the cost of any necessary modification of 
these facilities to meet applicable safety regulations. 
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PART 7 - RESULTING CONTRACT CLAUSES 

The following clauses and conditions apply to and form part of any contract resulting from the bid solicitation. 

7-1  Statement of Work – Contract 

The Department of National Defense (DND) has a requirement for the docking, repair, painting, and 
undocking of two potable water barges, YW 51 and YW 52

7-2  Standard Clauses and Conditions 

All clauses and conditions identified in the Contract by number, date and title are set out in the Standard 
Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-guidelines/standard-
acquisition-clauses-and-conditions-manual)  issued by Public Works and Government Services Canada. 

7-2.1 General Conditions 

1031-2 (2012-07-16), General Conditions – Contract Cost principles, apply to and form part of the Contract. 

2030 (2018-06-21), General Conditions - Higher Complexity - Goods, apply to and form part of the Contract. 

Section 22 entitled “Warranty” of General Conditions 2030 incorporated by reference above is hereby 
deleted in its entirety and replaced with the following: 

1. At the discretion of the Minister, the Contractor will replace or make good at its own expense 
any finished work, excluding Government Issue incorporated therein, which becomes defective 
or which fails to conform to contract requirements as a result of faulty or inefficient manufacture, 
material or workmanship. 

2. Notwithstanding prior acceptance of the finished work, and without restricting any other term of 
the Contract or any condition, warranty or provision implied or imposed by law, the Contractor 
hereby warrants that the following are free from all defects and conform with the requirements 
of the contract:  

a. The painting of the underwater portion of the hull for a period of three hundred sixty five (365) 
days commencing from the date of undocking, except that the Contractor will only be liable to 
repair and/or replace to a value to be determined as follows: 

 Original cost to Canada of the underwater painting Work, divided by three hundred sixty five 
(365) days and multiplied by the number of days remaining in the warranty period. The 
resultant would represent the "Dollar Credit" due to Canada from the Contractor. 

 All other painting Work for a period of three hundred sixty five (365) days commencing from 
the date of acceptance of the Work; 

b. All parts and materials supplied for the Work for a period of three hundred and sixty five (365) 
days commencing from the date of acceptance of the Work; 

c. All other items of Work for a period of ninety (90) days commencing from the date of 
acceptance of the Work, except that: 

i. the warranty on the Work related to any system or equipment not immediately placed in 
continuous use or service must extend for a period of ninety (90) days from the date of 
acceptance of the vessel; 

ii. for all outstanding defects, deviations, and Work items listed on the Acceptance Document at 
Delivery, the Warranty will be ninety (90) days from the subsequent date of acceptance for 
each item. 

3. The Contractor agrees to pass to Canada, and exercise on behalf of Canada, all warranties on 
the Materials and/or labour supplied or held by the Contractor which exceed the periods 
indicated above. 
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Section 26 entitled “Liability” of General Conditions 2030 incorporated by reference above is hereby deleted 
in its entirety and replaced with the following: 

1. This section applies despite any other provision of the Contract and replaces the section of the 
general conditions entitled "Liability". Any reference in this section to damages caused by the 
Contractor also includes damages caused by its employees, as well as its subcontractors, 
agents, and representatives, and any of their employees. 

2.   Whether the claim is based in contract, tort, or another cause of action, the Contractor's liability 
for all damages suffered by Canada caused by the Contractor's performance of or failure to 
perform the Contract is limited to $10 million per incident or occurrence to an annual aggregate 
of $20 million for losses or damage caused in any one year of carrying out the Contract, each 
year starting on the date of coming into force of the Contract or its anniversary.  This limitation 
of the Contractor's liability does not apply to nor include: 

(a) Any infringement of intellectual property rights;  

(b) Any breach of warranty obligations; 

(c) Any liability of Canada to a third party arising from any act or omission of the Contractor in 
performing the Contract; or 

(d) Any loss for which the policies of insurance specified in the Contract or any other policies of 
insurance held by the Contractor would provide insurance coverage.  

3. Each Party agrees that it is fully liable for any damages that it causes to any third party in 
connection with the Contract, regardless of whether the third party makes its claim against 
Canada or the Contractor.  If Canada is required, as a result of joint and several liability, to pay 
a third party in respect of damages caused by the Contractor, the Contractor must reimburse 
Canada for that amount. 

4.  The Parties agree that nothing herein is intended to limit any insurable interest of the Contractor 
nor to limit the amounts otherwise recoverable under any insurance policy.  The Parties agree 
that to the extent that the insurance coverage required to be maintained by the Contractor under 
this Contract or any additional insurance coverage maintained by the Contractor, whichever is 
greater, is more than the limitations of liability described in sub article (2), the limitations provided 
herein are increased accordingly and the Contractor shall be liable for the higher amount to the 
full extent of the insurance proceeds recovered. 

5.  If, at any time, the total cumulative liability of the Contractor for losses or damage suffered by 
Canada caused by the Contractor's performance of or failure to perform the Contract, excluding 
liability described under subsection 2(a), (b),  (c) and (d) exceeds $40 million, either Party may 
terminate the Contract by giving notice in writing to the other Party and neither Party will make 
any claim against the other for damages, costs, expected profits or any other such loss arising 
out of the termination. However, no such termination or expiry of the Contact shall reduce or 
terminate any of the liabilities that have accrued to the effective date of the termination but which 
liabilities are subject to the limitations as specified in sub-article (1) through (4) above.

6.  The date of termination pursuant to this Article, shall be the date specified by Canada in its 
notice to terminate, or, if the Contractor exercises the right to terminate, in a notice to the 
Contractor from Canada in response to the Contractor's notice to terminate.  The date of 
termination shall be in Canada's discretion to a maximum of 12 months after service of the 
original notice to terminate served by either Party pursuant to sub-article 5, above. 

7-2.2 Supplemental General Conditions 

1029 (2018-12-06), Ship Repairs, apply to and form part of the Contract. 

7-3 Security Requirement 

There is no security requirement applicable to this Contract. 
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7-4 Term of Contract 

Work Period- Marine 

Work Period is from date of Contract award to September 3, 2019 

7-5  Authorities 

7-5.1 Contracting Authority 

The Contracting Authority for the Contract is:  

Eric Zwarich 

Public Works and Government Services Canada 

Pacific Region, Acquisitions - Marine 

401 - 1230 Government Street 

Victoria, BC V8W 3X4 

Telephone:    250-661-2347  

E-mail: Eric.Zwarich@pwgsc-tpsgc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any changes to the 
Contract must be authorized in writing by the Contracting Authority.  The Contractor must not perform work 
in excess of or outside the scope of the Contract based on verbal or written requests or instructions from 
anybody other than the Contracting Authority.

7-5.2 Technical Authority 

The Technical Authority for the Contract is: 

Name:     TBD 

Title:      TBD  

Organization:    TBD  

Address:     TBD  

Telephone:    TBD  

Facsimile:     TBD  

E-mail:      TBD  

The Technical Authority is the representative of the department or agency for whom the Work is being 
carried out under the Contract and is responsible for all matters concerning the technical content of the 
Work under the Contract. Technical matters may be discussed with the Technical Authority; however, the 
Technical Authority has no authority to authorize changes to the scope of the Work.  Changes to the scope 
of the Work can only be made through a contract amendment issued by the Contracting Authority. 

7-5.3 Inspection Authority 

The Technical Authority is the Inspection Authority.  All reports, deliverable items, documents, goods and 
all services rendered under the Contract are subject to inspection by the Inspection Authority or 
representative.  Should any report, document, good or service not be in accordance with the Requirements 
at Annex A and to the satisfaction of the Inspection Authority, as submitted, the Inspection Authority will 
have the right to reject it or require its correction at the sole expense of the Contractor before recommending 
payment. Any communication with a Contractor regarding the quality of the Work performed pursuant to 
this Contract shall be undertaken by official correspondence through the Contracting Authority. 
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The Inspection Authority may designate, and be represented by, an Inspector (TI), Quality Assurance 
Representative (QAR) or Designated Engineering Authority (DEA). 

7-5.4 Contractor’s Representative 

Name and telephone numbers of the person responsible for production: 

Name:   ____________________   Telephone:  ____________________ 

Facsimile:  ____________________  E-mail:   ____________________ 

Name and telephone numbers of the person responsible for delivery: 

Name:   ____________________   Telephone:  ____________________ 

Facsimile:  ____________________  -mail:   ____________________ 

7-6  Payment 

7-6.1 Basis of Payment - Firm Price, Firm Unit Price(s) or Firm Lot Price(s) 

In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the 
Contractor will be paid a firm price as specified in Annex B.  Customs duties are included and Applicable 
Taxes are extra. 

Canada will not pay the Contractor for any design changes, modifications or interpretations of the Work, 
unless they have been approved, in writing, by the Contracting Authority before their incorporation into the 
Work. 

7-6.2 Progress Payments  

1. Canada will make progress payments in accordance with the payment provisions of the 
Contract, for cost incurred in the performance of the Work up to 90 percent of the amount 
claimed and approved by Canada if:
a. an accurate and complete claim for payment using form PWGSC-TPSGC 1111 and any 

other document required by the Contract have been submitted in accordance with the 
invoicing instructions provided in the Contract.   

b. the amount claimed is in accordance with the basis of payment; 
c. the total amount for all progress payments paid by Canada does not exceed 90 percent  

of the total amount to be paid under the Contract; 
d. all certificates appearing on form PWGSC-TPSGC 1111 have been signed by the 

respective authorized representatives. 

2. The balance of the amount payable will be paid in accordance with the payment provisions of 
the Contract upon completion and delivery of all work required under the Contract if the Work 
has been accepted by Canada and a final claim for the payment is submitted.

3. Progress payments are interim payments only.  Canada may conduct a government audit and 
interim time and cost verifications and reserves the rights to make adjustments to the Contract 
from time to time during the performance of the Work.  Any overpayment resulting from progress 
payments or otherwise must be refunded promptly to Canada. 

7-6.3 SACC Manual Clauses  

C0711C (2008-05-12) Time Verification 
H4500C (2010-01-11) Lien - Section 427 of the Bank Act 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur
W0103-208587/A  xlv591
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME

W0103-208587 XLV-9-42055

Page 22 of - de 53

7-6.4 Warranty Holdback 

A warranty holdback of 3% of the contract price will be applied to the payment of the final invoice. This 
holdback will be payable by Canada upon the expiry of a 90 day holdback period. Applicable Taxes will be 
calculated on the warranty holdback amount and paid at the time that the warranty holdback is released. 

7-7 Invoicing Instructions 

7-7.1 Progress Payment Claim 

1. The Contractor must submit a claim for payment using form PWGSC-TPSGC 1111, Claim for 
Progress Payment.  

 Each claim must show:  
a. all information required on form PWGSC-TPSGC 1111; 
b. all applicable information detailed under the section entitled "Invoice Submission" of 

the general conditions; 

 Each claim must be supported by an invoice. 

2. Applicable Taxes must be calculated on the total amount of the claim before the holdback is 
applied. At the time the holdback is claimed, there will be no Applicable Taxes payable as it was 
claimed and payable under the previous claims for progress payments. 

3. The Contractor must prepare and certify one original and two (2) copies of the claim on form 
PWGSC-TPSGC 1111, and forward it to the Technical Authority identified under the section 
entitled "Authorities" of the Contract for appropriate certification after inspection and acceptance 
of the Work takes place.  

 The Technical Authority will then forward the original and two (2) copies of the claim to the 
Contracting Authority for certification and onward submission to the Payment Office for the 
remaining certification and payment action. 

4. The Contractor must not submit claims until all work identified in the claim is completed. 

7-7.2 Invoice is to be made out to: 

TBD

7-8 Certifications - Contract 

7-8.1 Compliance 

Unless specified otherwise, the continuous compliance with the certifications provided by the Contractor in 
its bid or precedent to contract award, and the ongoing cooperation in providing associated information are 
conditions of the Contract and failure to comply will constitute the Contractor in default. Certifications are 
subject to verification by Canada during the entire period of the Contract. 

7-8.2 Federal Contractors Program for Employment Equity - Default by the Contractor  

The Contractor understands and agrees that, when an Agreement to Implement Employment Equity (AIEE) 
exists between the Contractor and Employment and Social Development Canada (ESDC)-Labour, the AIEE 
must remain valid during the entire period of the Contract.  If the AIEE becomes invalid, the name of the 
Contractor will be added to the "FCP Limited Eligibility to Bid" list.  The imposition of such a sanction by 
ESDC will constitute the Contractor in default as per the terms of the Contract. 

7-9 Applicable Laws - Contract 

The Contract must be interpreted and governed, and the relations between the parties determined, by the 
laws in force in __________
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7-10 Priority of Documents 

If there is a discrepancy between the wording of any documents that appear on the list, the wording of the 
document that first appears on the list has priority over the wording of any document that subsequently 
appears on the list. 

a. the Articles of Agreement; 
b. the Supplemental General Conditions 1029 (2018-12-06), Ship Repairs;     
c. the General Conditions 2030 (2018-06-21), Higher Complexity - Goods; 
d. Annex A, Statement of Work; 
e. Annex B, Basis of Payment; 
f. Annex C, Insurance Requirements; 
g. Annex D, Inspection/Quality Assurance/Quality Control; 
h. Annex E, Project Management Services; 
i. Annex F, Warranty Procedures and Claim Form; 
j. Annex G, Procedure for Processing Unscheduled Work, and 
k. the Contractor's bid dated ______. 

7-11 Defence Contract 

The Contract is a defence contract within the meaning of the Defence Production Act, R.S.C. 1985, c. D-1, 
and must be governed accordingly. 

Title to the Work or to any materials, parts, work-in-process or finished work must belong to Canada free 
and clear of all claims, liens, attachments, charges or encumbrances. Canada is entitled, at any time, to 
remove, sell or dispose of the Work or any part of the Work in accordance with section 20 of the Defence 
Production Act. 

7-12 Insurance - Requirements 

The Contractor must comply with the insurance requirements specified in Annex C. The Contractor must 
maintain the required insurance coverage for the duration of the Contract. Compliance with the insurance 
requirements does not release the Contractor from or reduce its liability under the Contract. 

The Contractor is responsible for deciding if additional insurance coverage is necessary to fulfill its 
obligation under the Contract and to ensure compliance with any applicable law. Any additional insurance 
coverage is at the Contractor's expense, and for its own benefit and protection. 

The Contractor must forward to the Contracting Authority within ten (10) days after the date of award of the 
Contract, a Certificate of Insurance evidencing the insurance coverage and confirming that the insurance 
policy complying with the requirements is in force. For Canadian-based Contractors, coverage must be 
placed with an Insurer licensed to carry out business in Canada, however, for Foreign-based Contractors, 
coverage must be placed with an Insurer with an A.M. Best Rating no less than “A-”. The Contractor must, 
if requested by the Contracting Authority, forward to Canada a certified true copy of all applicable insurance 
policies. 

7-13 NOT USED - Controlled Goods Requirement 

7-14 Procedures for Design Change or Additional Work 

SACC Manual Clause B5007C (2010-01-11) Procedures for Design Change or Additional Work. 
In addition, refer to Annex G – Procedure for Processing Unscheduled Work. 

7-15  Financial Security 

7-15.1  Financial Security Requirement 

1. The Contractor must provide the following contract financial security within five (5) calendar 
days after the date of contract award: 
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 A performance bond (form PWGSC-TPSGC 505) and a labour and material payment bond (form 
PWGSC-TPSGC 506), each in the amount of 50 percent of the Contract Price;  

 Any bond must be accepted as security by one of the bonding companies listed in Treasury 
Board Contracting Policy, Appendix L, Acceptable Bonding Companies. 

2. If Canada does not receive the required financial security within the specified period, Canada 
may terminate the Contract for default pursuant to the Contract default provision.   

7-15.2  Term of Financial Security   

Any bond, bill of exchange, letter of credit or other security provided by the Contractor to Canada in 
accordance with the terms of the Contract must not expire before 90 days after the completion date 
indicated in the Contract. 

The Contracting Authority can, at its sole discretion, require an extension to the period of the security. The 
Contractor can apply for financial compensation to pay for this extension. 

Provided that no risk will accrue to Canada as a result, the Contracting Authority can, at its sole discretion, 
return the financial security to the Contractor before the expiration date indicated in the Contract. 

7-16 Environmental Protection 

The Contractor and its sub-contractors engaged in the Work on a Canadian Government vessel must carry 
out the Work in compliance with applicable municipal, provincial and federal environmental laws, 
regulations and industry standards. 

The Contractor must have detailed procedures and processes for identifying, removing, tracking, storing, 
transporting and disposing of all potential pollutants and hazardous material encountered, to ensure 
compliance as required above. 

All waste disposal certificates are to be provided to the Inspection Authority or designate, with information 
copies sent to the Contracting Authority. Furthermore, additional evidence of compliance with municipal, 
provincial and federal environmental laws and regulations is to be furnished by the Contractor to the 
Contracting Authority when so requested. 

The Contractor must have plans and procedures in place for oil spill and other environmental emergency 
responses. Contractor and subcontractor employees must have received the appropriate training in 
emergency preparedness and response. Contractor personnel engaging in activities which may cause 
environmental impacts or potential non compliance situations, must be competent to do so on the basis of 
appropriate education, training, or experience. 

7-17 Trade Qualifications 

The Contractor must use qualified, certificated (if applicable) and competent tradespeople and supervision 
to ensure a uniform high level of workmanship. The Inspection Authority may request to view and record 
details of the certification and/or qualifications held by the Contractor’s tradespeople.  This request should 
not be unduly exercised but only to ensure qualified tradespeople are on the job. 

7-18 Welding Certification – Contract 

1. The Contractor must ensure that welding is performed by a welder certified by the Canadian 
Welding Bureau (CWB) in accordance with the requirements of the following Canadian 
Standards Association (CSA) standards:  

a. CSA W47.1-09, Certification for Companies for Fusion Welding of Steel (Minimum division 
level 2.1); and 

b. CSA W47.2-11, Certification for Companies for Fusion Welding of Aluminum (Minimum 
division level 2.1). 

2. In addition, welding must be done in accordance with the requirements of the applicable 
drawings and specifications. 
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3. Before the commencement of any fabrication work, and upon request from the Inspection 
Authority or designate, the Contractor must provide approved welding procedures and/or a list 
of welding personnel he intends to use in the performance of the Work.  The list must identify 
the CWB welding procedure qualifications attained by each of the personnel listed and must be 
accompanied by a copy of each person's current CWB welding certification. 

7-19 Sub-contracts and Sub-contractor List  

The Contracting Authority is to be notified, in writing, of any changes to the list of subcontractors before 
commencing the work. 

When the Contractor sub-contracts work, a copy of the sub-contract purchase order is to be passed to the 
Contracting Authority.  In addition, the Contractor must monitor progress of sub-contracted work and inform 
the Inspection Authority or designate on pertinent stages of work to permit inspection when considered 
necessary by the Inspector. 

7-20 Project Schedule 

The Contractor must provide a preliminary project schedule to the Contracting and Technical Authorities 
no later than three (3) working days after contract award.  

The Contractor must provide a detailed work schedule to the Contracting and Technical Authorities no later 
than five (5) working days before the commencement of the Work showing the commencement and 
completion dates for the Work in the available work period, including realistic target dates for significant 
events.  During the Work Period the schedule is to be reviewed on an ongoing basis by the Inspection 
Authority and the Contractor, updated when necessary, and available in the Contractor's office for review 
by Canada's authorities to determine the progress of the Work. 

The schedules must be revised on a pre-defined basis. (The revised schedules must show the effect of 
progressed work and approved work arisings. Any changes to the dates of the Work Period of the contract 
due to unscheduled work will not be accepted except as negotiated in accordance with article 7.14, 
Procedures for Design Change or Additional Work.  

7-21  Meetings 

7-21.1  Pre-Refit Meeting 

A Pre-Refit meeting will be convened and chaired by the Contracting Authority at the Repair facility up to 
two (2) weeks before the commencement of the work period. 

7-21.2 Progress Meetings 

Progress meetings, chaired by the Contracting Authority, will take place at the Contractor's facility as and 
when required, generally once a month.  Interim meetings may also be scheduled.  Contractor´s attendees 
at these meetings will, as a minimum, be its Contract (Project) Manager, Production Manager 
(Superintendent) and Quality Assurance Manager.  Progress meetings will generally incorporate technical 
meetings to be chaired by the Technical Authority. 

7-21.3  Outstanding Work and Acceptance 

The acceptance of vessels must be in accordance with form PWGSC-TPSGC 1205, Acceptance (Refits 
and Repairs). 

The Inspection Authority or designate, in conjunction with the Contractor, will prepare a list of outstanding 
work items at the end of the work period.  This list will form the annexes to the formal acceptance document 
for the vessel.  A contract completion meeting will be convened by the Inspection Authority on the work 
completion date to review and sign off the Acceptance Document. 

In addition to any amount held under the Warranty Holdback Clause, a holdback of twice the estimated 
value of outstanding work will be held until completion of the Work. Applicable Taxes will be calculated on 
this outstanding work holdback amount and paid at the time that the outstanding work holdback is released. 
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7-22 ISO 9001:2008 - Quality Management Systems  

In the performance of the Work described in the Contract, the Contractor must comply with the requirements 
of:

 ISO 9001:2008 - Quality management systems - Requirements, published by the International 
Organization for Standardization (ISO), current edition at date of submission of the 
Contractor's bid with the exclusion of the following requirement: 

 7.3   Design and development. 

It is not the intent of this clause to require that the Contractor be registered to the applicable standard; 
however, the Contractor’s quality management system must address each requirement contained in the 
standard 

Assistance for Government Quality Assurance (GQA): 

 The Contractor must provide the Inspection Authority or designate with the accommodation 
and facilities required for the proper accomplishment of GQA and must provide any assistance 
required by the Inspection Authority for evaluation, verification, validation, documentation or 
release of product.  

 The Inspection Authority or designate must have the right of access to any area of the 
Contractor's or Subcontractor's facilities where any part of the Work is being performed. The 
Inspection Authority or designate must be afforded unrestricted opportunity to evaluate and 
verify Contractor conformity with Quality System procedures and to validate product 
conformity with contract requirements.  The Contractor must make available, for reasonable 
use by the Inspection Authority or designate, the equipment necessary for all validation 
purposes.  Contractor personnel must be made available for operation of such equipment as 
required. 

 When the Inspection Authority or designate determines that GQA is required at a 
subcontractor's facilities, the Contractor must provide for this in the purchasing document and 
forward copies to the Inspection Authority or designate, together with relevant technical data 
as the Inspection Authority or designate may request.  

 The Contractor must notify the Inspection Authority or designate of non-conforming product 
received from a subcontractor when the product has been subject to GQA.  

7-23 NOT USED - Quality Plan 

7-24 Equipment/Systems: Inspection/Test 

The Contractor must comply with the requirements stipulated in Annex D regarding equipment and systems 
inspections and testing. 

7-25 Inspection and Test Plan 

The Contractor must submit for approval to the Technical authority and implement prior to the 
commencement of the work in support of its QCP, an approved Inspection and Test Plan (ITP) in 
accordance with the Inspection and Test Plan requirements at Annex D1. The Contractor must provide at 
no additional cost to Canada, all applicable test data, all Contractor technical data, test pieces and samples 
as may reasonably be required by the Inspection Authority to verify conformance to contract requirements. 
The Contractor must forward at his expense such technical data, test data, test pieces and samples to such 
location as the Inspection Authority or designate may direct. 

7-26 NOT USED - Material and Supply Support 

7-27 NOT USED - Loan of Equipment - Marine 

7-28 Insulation Materials - Asbestos Free 
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All materials used to insulate or re-insulate any surfaces on board the vessel must meet Transport Canada 
Marine standards, for commercial marine work, and, for all work, be free from asbestos in any form. The 
Contractor must ensure that all machinery and equipment located below or adjacent to surfaces to be re-
insulated are adequately covered and protected before removing existing insulation. 

7-29 Accommodation  

The Contractor must provide accommodations and services in accordance with section S 1.9 of the 
Statement of Work for the period of the Contract, starting one (1) week before the work period and finishing 
two (2) weeks after the work period. 

7-30 Parking 

The Contractor must provide reserved parking spaces within the confines of the shipyard for Government 
personnel in accordance with Annex A, commencing one (1) week before the work period and completing 
two (2) weeks after the work period. 

7-31 Vessel Unmanned Refits 

The vessel will be unmanned during the work period and will be considered to be out-of commission. The 
vessel during that period will be in the care or custody of the Contractor and under its control. Please refer 
to 1029 - Ship Repairs, Supplemental General Conditions Article 09 and Annex C for the Vessel Custody 
requirements, and associated Acceptance Certificates. 

7-32 SACC Manual Clauses 

A0285C (2007-05-25) Workers Compensation 
A0290C (2008-05-12) Hazardous Waste – Vessels 
A2000C (2006-06-16) Foreign Nationals (Canadian Contractor) 
A9047C (2008-05-12) Title to Property - Vessel 
A9055C (2010-08-16) Scrap and Waste Material 
A9056C (2008-05-12) Supervision of Fueling and Disembarking Fuel 
A9066C (2008-05-12) Vessel - Access by Canada 
A9068C (2010-01-11) Government Site Regulations 
B6100C (2008-05-12) Stability 
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ANNEX A - STATEMENT OF WORK 

A-1 Work Site 

The vessel must be drydocked at the Contractor`s facility located at ____________ 

A-2 Interpretation 

The words “shall” or “must” or “is required” or “mandatory” or “will”, where they appear in the Statement of 
Work and/or referenced specifications, are to be read as obligations of the Contractor in the performance 
of the Work within the Contract Price. 

The word “should” is to be read as a preference or recommendation that is not obligatory. 

A-3 The Statements of Work is provided in a separate electronic documents entitled: 

“W0103-208587 YW 51 SOW Final.pdf” 

“W0103-208587 YW 52 SOW Final.pdf” 

To obtain the SOW the Bidder must make a request in writing to the Contracting Authority identified in 
Article 7-5.1. 

A-4 Technical References and Supporting Documents 

The Technical references and supporting documents are contained within the electronic files named: 

 1. “TDP-W0103-208587-YW 51and 52.zip” 

To obtain the Technical references and supporting documents the Bidder must make a request in writing 
to the Contracting Authority identified in Article 7-5.1. 
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ANNEX B - BASIS OF PAYMENT 

B-1 Contract Price  

a. Known Work YW 51 
For work as stated in Part 7 Article 1, as specified in Annexes A, D & 
H and as detailed on the Pricing Data Sheet, 

For a FIRM PRICE of:
b. Known Work YW 52 

For work as stated in Part 7 Article 1, as specified in Annexes A, D & 
H and as detailed on the Pricing Data Sheet, 
For a FIRM PRICE of: 

c. Cost of Financial Security  
As per Part 7 Article 15 

d. Contract Price [a + b+c]: 
                                                For a FIRM PRICE of:

 Customs duties are included and Applicable Taxes are extra 

Note:  The “Total Estimated Cost” or “Revised Estimated Cost” given on Page 1 of the Contract or 
Contract Amendment includes an estimate of the Applicable Taxes [refer to the General 
Conditions].

B-2 Unscheduled Work 

A. Price Breakdown: 

 The Contractor must, upon request, provide a price breakdown for all unscheduled work, by 
specific activities with trades, person-hours, material, subcontracts and services. 

B. Pro-rated Prices: 

 Hours and prices for unscheduled work will be based on comparable historical data applicable 
to similar work at the same facility, or will be determined by pro-rating the quoted work costs in 
the Contract when in similar areas of the vessel. 

C. Payment for Unscheduled Work: 

 The Contractor will be paid for unscheduled work arising, as authorized by Canada.  The 
authorized unscheduled work will be calculated as follows: 

 Number of hours (to be negotiated) X $_____, being the Contractor's firm hourly charge-out 
labour rate which includes overhead and profit, plus net laid-down cost of materials to which 
will be added a mark-up of 10 percent plus Applicable Taxes.  

 The firm hourly charge-out labour rate and the material mark-up will remain firm for the term of 
the Contract and any subsequent amendments.   

B-2.1 Notwithstanding definitions or useage elsewhere in this document, or in the Contractor’s Cost 
Management System, when negotiating Hours for unscheduled work, PWGSC will consider 
only those hours of labour directly involved in the production of the subject work package. 
Elements of Related Labour Costs identified in B2.2, will not be negotiated, but will be 
compensated for in accordance with B2.2.   

B-2.2 Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing and 
Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and 
Reporting, and Estimating will be included as Overhead for the purposes of determining the 
Charge-out Labour Rate set out in clause B2. 
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B-2.3 The 10% mark-up rate for materials will also apply to subcontracted costs.  The mark-up rate 
includes any allowance for material and subcontract management not allowed for in the 
Chargeout Labour Rate. The Contractor will not be entitled to a separate labour component 
for the purchase and handling of materials or subcontract administration. 

B-3 Overtime 

1. The Contractor must not perform any overtime under the Contract unless authorized in advance 
and in writing by the Contracting Authority.  Any request for payment must be accompanied by 
a copy of the overtime authorization and a report containing the details of the overtime 
performed pursuant to the written authorization.   

 Payment for authorized overtime will be calculated as follows: 

 a. For the Known Work, the Contractor will be paid the Contract Price plus authorized overtime 
hours paid at the following premium rates:  

   For time and one half:  $_________ per hour, or 

   For double time:  $__________ per hour. 

 b. For unscheduled work, the Contractor will be paid the authorized overtime hours at the quoted 
charge-out labour rate, plus the following premium rates: 

   For time and one half:  $_________ per hour, or 

   For double time:  $__________ per hour. 

2. The above premiums will be calculated by taking the average hourly direct labour rate premiums, 
plus certified fringe benefit, plus profit of 7.5 percent on labour premium and fringe benefits.  
These rates will remain firm for the duration of the Contract, including all amendments and are 
subject to audit if considered necessary by Canada. 

B-4 Lay Day/Berthage Day Fees 

The following fees are to be provided by the Bidder. In the event of a delay in the performance of the Work, 
and if such delay is recognized and agreed upon by the Contracting Authority as being attributable to 
Canada, these fees will be used to establish the liability of Canada to the Contractor for the delay. 

a.   Lay day fee for a working day:   $_______________ 

b. Lay day fee for a non-working day:  $_______________ 

c. Berthage Fee per day (83 meters X $________ / Meter): $______________ 

A lay day is defined as “a day of delay in port” with the vessel docked (i.e. removed from the water) at the 
contractor’s facility. A lay day fee should include those costs associated with maintaining the vessel at the 
Contractor’s facility but will not include costs of consumption of such services including but not limited to 
electrical power, potable water, steam, compressed air, etc. The lay day and berthage fees are firm and 
not subject to any additional charges for mark-up or profit. 
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ANNEX C - INSURANCE REQUIREMENTS 

C-1 Ship Repairers' Liability Insurance 

1. The Contractor must obtain Ship Repairer's Liability Insurance and maintain it in force 
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for 
not less than $10,000,000 per accident or occurrence. (For annual and maximum liabilities 
see article 7-2.1 of the Contract.) 

2. The Ship Repairer's Liability insurance must include the following: 

a. Additional Insured: Canada is added as an additional insured, but only with respect to liability 
arising out of the Contractor's performance of the Contract.  The interest of Canada as additional 
insured should read as follows: Canada, represented by Department of National Defence and 
Public Works and Government Services Canada. 

b. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation against 
Canada as represented by Department of National Defence and Public Works and Government 
Services Canada for any and all loss of or damage to the vessel, however caused. 

c. Notice of Cancellation: The Insurer will endeavor to provide the Contracting Authority thirty (30) 
days written notice of cancellation. 

d. Contractual Liability:  The policy must, on a blanket basis or by specific reference to the contract, 
extend to assumed liabilities with respect to contractual provisions. 

e. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must 
protect all insured parties to the full extent of coverage provided.  Further, the policy must apply to 
each Insured in the same manner and to the same extent as if a separate policy had been issued 
to each. 

C-2 Commercial General Liability 

1. The Contractor must obtain Commercial General Liability Insurance, and maintain it in force 
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for 
not less than $10,000,000 per accident or occurrence.

2. The Commercial General Liability Insurance policy must include the following:

a. Additional Insured: Canada is added as an additional insured, but only with respect to liability 
arising out of the Contractor's performance of the Contract.  The interest of Canada should read 
as follows:  Canada, as represented by Department of National Defence and Public Works and 
Government Services Canada.  

b. Bodily Injury and Property Damage to third parties arising out of the operations of the Contractor. 

c. Personal Injury:  While not limited to, the coverage must include Violation of Privacy, Libel and 
Slander, False Arrest, Detention or Imprisonment and Defamation of Character. 

d. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must 
protect all insured parties to the full extent of coverage provided.  Further, the policy must apply to 
each Insured in the same manner and to the same extent as if a separate policy had been issued 
to each. 

e. Blanket Contractual Liability:  The policy must, on a blanket basis or by specific reference to the 
Contract, extend to assumed liabilities with respect to contractual provisions. 

f. Employees and, if applicable, Volunteers must be included as Additional Insured. 
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g. Employers' Liability (or confirmation that all employees are covered by Worker's compensation 
(WSIB) or similar program)  

h. Notice of Cancellation:  The Insurer will endeavor to provide the Contracting Authority thirty (30) 
days written notice of policy cancellation.  

i. If the policy is written on a claims-made basis, coverage must be in place for a period of at least 
12 months after the completion or termination of the Contract.  

j. Owners' or Contractors' Protective Liability: Covers the damages that the Contractor becomes 
legally obligated to pay arising out of the operations of a subcontractor. 

k.  Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the Contractor for 
liabilities arising from damages caused by accidental pollution  

C-3 Marine Liability Insurance 

1. The Contractor must obtain Protection & Indemnity (P&I) insurance that must include excess 
collision liability and pollution liability. The insurance must be placed with a member of the 
International Group of Protection and Indemnity Associations or with a fixed market in an amount 
of not less than the limits determined by the Marine Liability Act, S.C. 2001, c. 6. Coverage must 
include crew liability, if it is not covered by Worker's Compensation as detailed in paragraph (2.) 
below. 

2. The Contractor must obtain Worker's Compensation insurance covering all employees engaged 
in the Work in accordance with the statutory requirements of the Territory or Province or state 
of nationality, domicile, employment, having jurisdiction over such employees. If the Contractor 
is assessed any additional levy, extra assessment or super-assessment by a Worker's 
Compensation Board, as a result of an accident causing injury or death to an employee of the 
Contractor or subcontractor, or due to unsafe working conditions, then such levy or assessment 
must be paid by the Contractor at its sole cost. 

3. The Protection and Indemnity insurance policy must include the following:  
a. Additional Insured: Canada is added as an additional insured, but only with respect to liability 

arising out of the Contractor's performance of the Contract. The interest of Canada as 
additional insured should read as follows: Canada, represented by Public Works and 
Government Services Canada. 

b. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation against 
Canada as represented by Department of National Defence and Public Works and 
Government Services Canada for any and all loss of or damage to the watercraft however 
caused. 

c. Notice of Cancellation: The Insurer will endeavour to provide the Contracting Authority thirty 
(30) days written notice of cancellation. 

d. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must 
protect all insured parties to the full extent of coverage provided. Further, the policy must 
apply to each Insured in the same manner and to the same extent as if a separate policy had 
been issued to each.  

e. Litigation Rights: Pursuant to subsection 5(d) of the Department of Justice Act, S.C. 1993, c. 
J-2, s.1, if a suit is instituted for or against Canada which the Insurer would, but for this 
clause, have the right to pursue or defend on behalf of Canada as an Additional Named 
Insured under the insurance policy, the Insurer must promptly contact the Attorney General 
of Canada to agree on the legal strategies by sending a letter, by registered mail or by 
courier, with an acknowledgement of receipt.  
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For the province of Quebec, send to:  
Director Business Law Directorate,  
Quebec Regional Office (Ottawa),  
Department of Justice,  
284 Wellington Street, Room SAT-6042,  
Ottawa, Ontario, K1A 0H8 

For other provinces and territories, send to:  

Senior General Counsel,  
Civil Litigation Section,  
Department of Justice  
234 Wellington Street, East Tower
Ottawa, Ontario K1A 0H8 

 A copy of the letter must be sent to the Contracting Authority. Canada reserves the right to co-
defend any action brought against Canada. All expenses incurred by Canada to co-defend 
such actions will be at Canada's expense. If Canada decides to co-defend any action brought 
against it, and Canada does not agree to a proposed settlement agreed to by the Contractor's 
insurer and the plaintiff(s) that would result in the settlement or dismissal of the action against 
Canada, then Canada will be responsible to the Contractor's insurer for any difference 
between the proposed settlement amount and the amount finally awarded or paid to the 
plaintiffs (inclusive of costs and interest) on behalf of Canada.  

C-4 All Risk in Transit Insurance 
1. The Contractor must obtain on the Government's Property, and maintain in force throughout the 

duration of the Contract, All Risk Property in Transit insurance coverage for all applicable 
conveyances while under its care, custody or control, in an amount of not less than $ 500,000.00 
per shipment. Government Property must be insured on Actual Cash Value (depreciated cost) 
basis. 

2. Administration of Claims: The Contractor must notify Canada promptly about any losses or damages 
to Government Property and monitor, investigate and document losses of or damage to ensure that 
claims are properly made and paid. 

3. The All Risk Property in Transit insurance must include the following:  
a. Notice of Cancellation: The Contractor will provide the Contracting Authority at least thirty (30) 

days prior written notice of any policy cancellation or any changes to the insurance policy. 
b. Loss Payee: Canada as its interest appears or as it may direct. 
c. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation against 

Canada as represented by Department of National Defense and Public Works and 
Government Services Canada for any and all loss of or damage to the property however 
caused.  

C-5 Vessel Custody 

1. This work is going to take place with the vessel "out of commission" and therefore in the "care, 
control and custody" of the Contractor. 

2. The "CERTIFICATE of CUSTODY - ASSUMPTION OF CUSTODY OF FEDERAL 
GOVERNMENT SHIPS BY CONTRACTOR" (Appendix 1 to Annex C) must be completed as 
required and a copy passed to the Inspection Authority.  
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3. To facilitate this turnover, representatives of the Contractor and Canada must confirm the 
condition of the vessel.  

4. A vessel condition report must be appended to the above noted certificate and must be 
accompanied by colour photographs or videos in either conventional or digital format. 

5. When the vessel is to be returned to the "care, control and custody" of Canada, the 
"CERTIFICATE of CUSTODY - RESUMPTION OF CUSTODY OF FEDERAL GOVERNMENT 
SHIPS BY THE CLIENT DEPARTMENT" (Appendix 2 to Annex C) must be completed and a 
signed copy passed to Canada for distribution. 
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APPENDIX 1 TO ANNEX C 

CERTIFICATE OF CUSTODY 

ASSUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY CONTRACTOR 

ACCEPTANCE OF: POTABLE WATER BARGE YW ____

1. The undersigned, on behalf of the Department of National Defense and of
___________________________ acknowledge to have handed over and received respectively Barge 
YW ____ for the purpose of refit, all in accordance with the terms and conditions of PWGSC Contract 
Serial Number W0103-193662/001/XLV and such documents which form part of the said contract.

2. It is mutually agreed by all parties that the condition report by compartment or area must be considered 
as an addendum to this Contract; and must be a valid document in the taking over of the vessel by the 
Contractor, even if the inspection and signing occur after the signing of the Contract but within the 
agreed ten (10) day period.

3. It is further agreed by all parties that the liabilities and responsibilities of
___________________________ as defined in Article 9 of PWGSC 1029 Supplemental General 
Conditions for Ship Repairs, for a vessel out of commission, will commence as at……………….……..  
hours on ……………………………(date).

SIGNED AT……….................................................................   
ON THE ……………………. DAY OF……………......….......…..   20…..… 

AT ………………………………… HOURS. 

FOR:   ……………………………………………………………….….. 
    DEPARTMENT OF NATIONAL DEFENSE 

FOR:   …………………….……………………….…………………….. 
    CONTRACTOR 

WITNESSED BY:  …………………………………………….……………………
      PUBLIC WORKS AND GOVERNMENT SERVICES CANADA 
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APPENDIX 2 TO ANNEX C 

CERTIFICATE OF CUSTODY 

RESUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY THE CLIENT DEPARTMENT 

ACCEPTANCE OF: POTABLE WATER BARGE YW ____

1. The undersigned, on behalf of ________________________ and of the Department of National 
Defense, acknowledge to have handed over and to have received respectively the Name of Vessel 
Barge YW ____ said vessel having been received _____________________________ on 
……………... , for the purpose of refit in accordance with the terms and conditions of PWGSC Contract 
Serial Number W0103-208587/001/XLV.

2. It is mutually agreed by all parties that the liabilities and responsibilities of 
________________________, as defined in Article 9 of PWGSC 1029 Supplemental General 
Conditions for Ship Repairs, for a vessel out of commission, will automatically cease as 
at……………….……..  hours on ………………………………….. (date). 

3. That effective from…………………..hours on the ………………………….(date). Article 8 of PWGSC 
1029 for a vessel “in commission” Shall apply, and that responsibility for the care and protection of the 
said vessel will revert to Canada. 

SIGNED AT……….................................................................    

ON THE ……………………. DAY OF……………......….......…..   20…..… 

AT ………………………………… HOURS. 

FOR:   ……………………………………………………………….….. 
    DEPARTMENT OF NATIONAL DEFENSE  

FOR:   …………………….……………………….…………………….. 
    CONTRACTOR 

WITNESSED BY: …………………………………………….……………………
           PUBLIC WORKS AND GOVERNMENT SERVICES CANADA 
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ANNEX D - INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL 

D-1 Inspection and Test Plan (ITP):
1. The Contractor must prepare an Inspection and Test Plan (ITP) comprising individual inspection 

and test plans for each specification item of this project, in accordance with the Quality Standard.  
The ITP must be submitted to the TA for review no later than 5 working days prior to the 
commencement of the work and amended by the Contractor to the satisfaction of the TA. 
a. Each ITP must contain all inspection points identified in the specification, or in the 

Manufacturers Instructions, highlighting points that must be witnessed by the TA and other 
"hold" points imposed by the Contractor to ensure the quality of the work.  

b. Milestone delivery date for the ITP is given in the Contract however individual ITPs should 
be forwarded for review as developed. 

2. Inspection and Test Plan Criteria: 
 Inspection criteria, procedures and requirements are stated in the specifications, drawings, 

technical orders and reference standards invoked by the Specifications.  Test and trial 
documentation is also included or referenced in the Specification.  An individual Inspection and 
Test Plan (ITP) is required for each Specification item. 

 All ITPs must be prepared by the Contractor in accordance with the above criteria, their Quality 
Plan, and must provide the following reference information: 
a. the ship's name;  
b. the Specification item number; 
c. equipment/system description and a statement defining the parameter which is being 

inspected; 
d. a list of applicable documents referenced or specified in the inspection procedure; 
e. the inspection, test or trial requirements specified in the Specification; 
f. the tools and equipment required to accomplish the inspection; 
g. the environmental conditions under which the inspections are to be conducted and the 

tolerances on the inspection conditions; 
h. a detailed step-by step procedure of how each inspection is to be performed, conformance 

parameters, accept/reject criteria and recording of results, deficiencies found and description 
of corrective action(s) required; 

i. name and signature of the person who prepared the plan, date prepared and amendment 
level; and, 

j. names and signatures of the persons conducting and witnessing the inspection, test or trial. 

3. Contractor Imposed Testing:  
 Tests and trials in addition to those given in the Specification must be approved by the TA. 

4. Amendments:   
 Amendment action for the Inspection and Test Plans must be ongoing throughout the refit and 

reflect the inspection requirements for unscheduled work. Amendments must be submitted as 
developed, but not less frequently than once every second week. 

D-2  Conduct of Inspection 
1. Inspections must be conducted in accordance with the ITP as approved by the TA. 

2. The Contractor must provide their own staff or subcontracted staff to conduct inspections, tests 
and trials; excepting that Field Service Representative (FSR), TA or Designated Engineering 
Authority (DEA) personnel may be designated in the specifications, in which case the Contractor 
must ensure that their own staff is provided in support of such inspection/test/trial. 
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3. The Contractor must ensure that the required conditions stated in the ITP prevail at the 
commencement of, and for the duration of, each inspection/test/trial.

4. The Contractor must ensure that personnel required for equipment operation and records taking 
during the inspection/test/trial are briefed and available at the start and throughout the duration of 
the inspection/test/trial.  Tradesmen or FSRs who may be required to effect minor changes or 
adjustments in the installation must be available at short notice. 

5. The Contractor is to coordinate the activities of all personnel taking part in each 
inspection/test/trial and ensure that safe conditions prevail throughout the inspection/test/trial. 

D-3 Inspection Records and Reports 
1. The Contractor on the inspection record, test or trials sheets as applicable must record the results 

of each inspection.  The Contractor must maintain files of completed inspection records consistent 
with the Quality Standard and their Quality Plan for this project. 

2. The Contractor's QC representative (and the FSR when required) must sign as having witnessed 
the inspection, test or trial on the inspection record.  The Contractor must forward originals of 
completed inspection records, together with completed test(s) and/or trials sheets to the TA. 

3. Unsatisfactory inspection/test/trial results, for which corrective action cannot be completed during 
the normal course of the inspection/test/trial, will require the Contractor to establish and record 
the cause of the unsatisfactory condition to the satisfaction of the TA.  Representatives of Canada 
may assist in identification where appropriate.  

4. Corrective action to remove cause of unsatisfactory inspections must be submitted to the TA in 
writing by the Contractor, for approval prior to affecting such repairs and rescheduling of the 
unsatisfactory inspection/test/trial.   

5. The Contractor must undertake rectification of defects and deficiencies in the Contractor's 
installation or repair as soon as practicable. The Contractor is responsible to schedule such 
repairs at their own risk. 

6. The Contractor must reschedule unsatisfactory inspections after any required repairs have been 
completed.  

7. Quality Control, Inspection and Test records that substantiate conformance to the specified 
requirements, including records of corrective actions, must be retained by the Contractor for three 
(3) years from the date of completion or termination of the Contract and must be made available 
to the TA upon request. 

D-4 NOT USED - Provisional Acceptance Certificate 
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ANNEX E - PROJECT MANAGEMENT SERVICES 

E-1. Contractor's Project Management Services - Intent 
a.  Job titles used in this Annex are for clarity within this document only.  The Contractor is free 

to choose job titles that suit their organization. 
b. The Contractor, through their Project Management Team, is responsible to discharge the 

duties and supply the deliverables required in the Contract and the Specifications. 
c. Project Management is considered to encompass the direction and control of such functions 

as engineering, planning, purchasing, manufacturing, assembly, overhauls, installations and 
test and trials.  

E-2. Project Manager 
a. The Contractor must supply an experienced Project Manager (PM) dedicated to this project 

and delegate to him/her full responsibility to manage the project. 
b. The PM must have experience in managing a project of this nature.  

E-3. Project Management Team 
a. Other than the Project Manager, the Contractor may assign and vary other job descriptions 

to suit their organization; provided however that the collective resume of their Project 
Management Team must provide for effective control of the project elements including but 
not limited to: 
i. Project Management 
ii. Quality Assurance   
iii. Material Management 
iv     Planning and Scheduling 
v.  Estimating 
vi    Safety and Environmental Management 
vii. Subcontracts Management 

E-4. Reports 
a. The following Management Reports and Documentation are to be prepared and maintained 

by the Contractor and submitted to the Crown in accordance with the Contract or upon 
request by the Contracting Authority: 
i. Production Work Schedule 
ii. Inspection Summary Report 
iii  Growth Work Summary  

E-5. Bid Deliverables 
a. Names, brief resumes, and a list of duties for each of the team members that ensures that 

each of the project elements listed in article 3 above have been addressed. 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur
W0103-208587/A  xlv591
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME

W0103-208587 XLV-9-42055

Page 40 of - de 53

ANNEX F - WARRANTY PROCEDURES AND CLAIM FORM 

F-1 Warranty Procedures 
1. Scope 

a. The following are the procedures which suit the particular requirements for warranty 
considerations for a vessel on completion of a refit.  

2. Definition
a. There are a number of definitions of “warranty” most of which are intended to describe its 

force and effect in law. One such definition is offered as follows: 
 “A warranty is an agreement whereby the vendor’s or manufacturer’s responsibility for 

performance of its product is extended for a specific period of time beyond the date at 
which the title to the product passes to the buyer.” 

3. Warranty Conditions
a. General Conditions 2030 (2018-06-21), General Conditions - Higher Complexity - Goods are 

augmented by clauses incorporated into the subject Contract. 
b. The warranty periods may be stated in more than one part: 

i. 90 days commencing from the day the PWGSC 1205 Acceptance Document is signed 
for workmanship provided by the contractor for the refit work specified; 

ii. 365 days from the date of acceptance for the specified areas of painting; 
iii. 365 days commencing from the day the PWGSC 1205 Acceptance Document is signed 

for parts and material provided by the contractor for the refit work specified; 
iv. Any other specific warranty periods that may be required in the contract or offered by 

the Contractor.  
c. The foregoing does not cover the disposition of other deficiencies that will be directly related 

to Technical Authority problem areas of the following nature: 
i. items becoming unserviceable that were not included in the refit specification; 
ii. refit specifications or other related documentation requiring amendments or corrections 

to increase viability; and 
iii. work performed that is directly related to the Technical Authority.  

4. Reporting Failures With Warranty Potential 
a. The initial purpose of a report of a failure is to facilitate the decision as to whether or not to 

involve warranty and to generate action to effect repairs. Therefore in addition to 
identification, location data, etc. the report must contain details of the defect. Warranty 
decisions as a general rule are to be made locally and the administrative process is to be in 
accordance with procedures as indicated. 

b. These procedures are necessary as invoking a warranty does not simply mean that the 
warrantor will automatically proceed with repairs at his expense. A review of the defect may 
well result in a disclaimer of responsibility, therefore, it is imperative that during such a review 
the Department is directly represented by competent technical authority qualified to agree or 
disagree with the warrantor’s assertions.  

5. Procedures
a. Immediately it becomes known to the Ship's Staff that an equipment/system is performing 

below accepted standards or has become defective, the procedures for the investigation and 
reporting are as follows: 
i. The vessel advises the Technical Authority when a defect, which is considered to be 

directly associated with the refit work, has occurred. 
ii. On review of the Specification and the Acceptance Document, the Technical Authority 

in consort with Ship's Staff is to complete the Tombstone Data and section 1 of the 
Warranty Claim Form Appendix 1 to Annex F and forward the original to the Contractor 
for review with a copy to the PWGSC contracting Authority. If the PWGSC Contracting 
or Inspection Authority is unable to support warranty action, the Defect Claim Form will 
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be returned to the originator with a brief justification. (It is to be noted that in the latter 
instance PWGSC will inform the Contractor of its decision and no further action will be 
required of the Contractor. 

 Warranty defect claims may be forwarded in hard copy, by fax or by e-mail whichever 
format is the most convenient. 

iii. Assuming the Contractor accepts full responsibility for repair, the Contractor completes 
Section 2 and 3 of the Warranty Claim Form, returns it to the Inspection Authority who 
confirms corrective action has been completed, and who then distributes the form to the 
Technical Authority and the PWGSC Contracting Authority. 

b. In the event that the Contractor disputes the claim as a warranty defect, or agrees to share, 
the contractor is to complete Part 2 of the Warranty Claim Form with the appropriate 
information and forward it to the Contracting Authority who will distribute copies as 
necessary. 

c. When a warranty defect claim is disputed by the Contractor, the Technical Authority may 
arrange to correct the defect by in-house resources or by contracting the work out.  All 
associated costs must be tracked and recorded as a possible charge against the contractor 
by PWGSC action. Material costs and manhours expended in correcting the defect are to be 
recorded and entered in Section 5 of the warranty defect claim by the Technical Authority 
who will forward the warranty defect claim to the PWGSC Contracting Authority for action. 
Defective parts of equipment are to be retained pending settlement of claim. 

d. Defective equipment associated with potential warranty should not normally be dismantled 
until the contractor’s representative has had the opportunity to observe the defect. The 
necessary work is to be undertaken through normal repair methods and costs must be 
segregated as a possible charge against a contractor by PWGSC action. 

6. Liability 
a. Agreement between the Contracting Authority, Inspection Authority, Technical Authority and the 

Contractor will result in one of the following conditions: 
i. The contractor accepts full responsibility for costs to repair or overhaul under the warranty 

provisions of the contract; 
ii. The Technical Authority accepts full responsibility for repair and overhaul of item concerned; 

or  
iii. The Contractor and the Technical Authority agree to share responsibility for the costs to 

repair or overhaul the unserviceable item, in such cases the PWGSC Contracting Authority 
will negotiate the best possible sharing arrangement. 

b. In the event of a disagreement as in paragraph 5c, PWGSC will take necessary action with the 
contractor while the Technical Authority informs its Senior Management including pertinent data 
and recommendations. 

c. The total cost of processing warranty claims must include accommodation and travel costs of the 
contractor’s employees as well as equipment/system down time and operational constraints. 
Accordingly, the cost to remediate the defect, in manhours and material, will be discussed 
between the Contracting/Inspection Authorities and the Technical Authority to determine the best 
course of action. 

7. Alongside Period For Warranty Repairs and Checks
a. If at all possible, an alongside period for the vessel is to be arranged just before the expiration of 

the 90 day warranty period. This alongside period is to provide time for warranty repair and check 
by the contractor.  

b. In respect to the underwater paint, should it become defective during the associated warranty 
period the contractor is only liable to repair to a value determined as follows: 

 “Original cost to Canada for painting and preservation of the underwater section of the hull, divided 
by three hundred sixty five (365) days and multiplied by the number of days remaining in the 
period. The resultant would represent the ‘Dollar Credit’ due to Canada from the Contractor.” 
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c. The Underwater paint system, before expiration of the warranty, should be checked by divers. 
The Technical Authority, is to arrange the inspection and inform the Contracting Authority of any 
adverse results. 
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APPENDIX 1 TO ANNEX F 

   Public Works and 
Government  
                  Services Canada 

Travaux publics et Services 
gouvernementaux Canada 

Warranty Claim
Réclamation De Garantie

Vessel Name – Nom de navire File No. – N° de 
dossier 

Contract No. - N ° de contrat 

Customer Department – Ministère client Warranty Claim Serial No. 
Numéro de série de réclamation de garantie 

Contractor – Entrepreneur Effect on Vessel Operations 
Effet sur les opérations de navire 

Critical         Degraded       Operational      
Non-operational 

Critique        Dégradé        Opérationnel     
Non-opérationnel 

1.  Description of Complaint – Description de plainte

Contact Information – Iinformations de contact 

______________________________         ________________________ 
  Name – Nom                                                 Tel. No. - N °  Tél 

__________________________________________            ____________________________ 
  Signature – Signature                                                           Date 
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2.  Contractor’s Investigative Report – Le rapport investigateur de l'entrepreneur
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3.  Contractor’s Corrective Action – La modalité de reprise de l'entrepreneur 

____________________________________________________________________        
_____________________________________________ 
Contractor’s Name and Signature – Nom et signature de l’entrepreneur                               Date  of Corrective 
Action - Date de modalité de reprise  

____________________________________________________________________       
______________________________________________ 
Client Name and Signature - Nom et signature de client                                                                                         
Date 
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4.  PWGSC Review of Warranty Claim Action – Examen d'action de réclamation de garantie par 
TPSGC

__________________________________________               ___________________________ 
    Signature – Signature                                                                                                                       Date            

5.  Additional Information – Renseignements supplémentaires

PWGSC-TPSGC 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur
W0103-208587/A  xlv591
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME

W0103-208587 XLV-9-42055

Page 47 of - de 53

ANNEX G - PROCEDURE FOR UNSCHEDULED WORK 

G1. Purpose 

The unscheduled work procedure has been instituted for the following purposes: 

a.   To establish a uniform method of dealing with requests for unscheduled work; 
b.   To obtain the necessary Technical Authority approval and Contracting Authority authorization 

before unscheduled work commences; 

To provide a means of maintaining a record of unscheduled work requirements including serial numbers, 
dates and accumulated cost. The Contractor must have a cost accounting system that is capable of 
assigning job numbers for each unscheduled work requirement so that each requirement can be audited 
individually.

G2. Definitions 

a. An unscheduled work procedure is a contractual procedure whereby changes to the scope of 
work under the Contract may be defined, priced and contractually agreed to. Such changes may 
arise from: 

i. “Work Arising” from opening up of machinery and/or surveys of equipment and material, 

OR

ii. “New Work” not initially specified but required on the Vessel. 

b. The procedure does not allow for the correction of deficiencies in the Contractor’s Bid. 

c. No unscheduled work may be undertaken by the Contractor without written authorization by the 
Contracting Authority, except under emergency circumstances as described in sub paragraph 
3(b) unscheduled work. 

d. Work undertaken without written Contracting Authority authorization will be considered the 
Contractor’s responsibility and cost. 

e. The appropriate PWGSC form is the final summary of the definition of the unscheduled work 
requirement, and the costs negotiated and agreed to. 

G3. Procedures 
a. The procedure involves the electronic form PWGSC 1379 for refit and repair and will be the only form 

for authorizing all unscheduled work. 
b. Emergency measures required to prevent loss or damage to the Vessel which would occur if this 

procedure were followed, shall be taken by the Contractor on its own authority. The responsibility for 
the cost of such measures shall be determined in accordance with the terms and conditions of the 
Contract. 

c. The Technical Authority will initiate a work estimate request by defining the unscheduled work 
requirement. It will attach drawings, sketches, additional specifications, other clarifying details as 
appropriate, and allocate their serial number for the request. 

d. Notwithstanding the foregoing, the Contractor may propose to the Technical Authority in writing either 
by letter or some type of Defect Advice Form (A Contractor owned form) that certain unscheduled 
work should be carried out. 

e. The Technical Authority will either reject or accept such proposal and advise the Contractor and 
Contracting Authority. Acceptance of the proposal is not to be construed as authorization for the work 
to proceed. If required, the Technical Authority will then define the unscheduled work requirement in 
accordance with sub paragraph 3(c). 
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f. The Contractor will electronically submit its proposal to the Contracting Authority together with all 
price support and any qualifications, remarks or other information as requested. 

g. The price support shall demonstrate the relationship between the scope of work, the Contractor’s 
estimated costs and its selling price. It is a breakdown of the Contractor’s unit rates, estimates of 
person hours by trade, estimate of material cost per item for both the Contractor and all of its 
subcontractors including quotations, estimates and any related schedule impact and an evaluation 
of the Contractor’s time required to perform the unscheduled work. 

h. The Contractor shall provide copies of purchase orders and paid invoices for subcontracts and/or 
material, including stocked items. The Contractor shall provide a minimum of two quotations for 
subcontracts or material. If other than the lowest or sole source is being recommended for quality 
and/or delivery considerations, this shall be noted. Upon request by the Contractor, the Contracting 
Authority shall be permitted to meet with any proposed subcontractor or material supplier for 
discussion of the price, and always with the Contractor’s representative present. 

i. After discussion between the Contracting Authority and the Contractor and if no negotiation is 
required, the Contracting Authority will seek confirmation from the Technical Authority to proceed 
with the work by signing the form noted above in sub paragraph 3(d). The Contracting Authority will 
then sign and authorize the unscheduled work to proceed.  

j. In the event that the Technical Authority does not wish to proceed with the work, the Contracting 
Authority will cancel the proposed unscheduled work in writing. 

k. In the event the negotiation involves a credit, the appropriate PWGSC form will be noted accordingly. 
l. In the event that the Technical Authority requires unscheduled work of an urgent nature or an 

impasse has occurred in negotiations the commencement of unscheduled work should not be unduly 
delayed and should be processed as follows: 

 The Contractor will complete PWGSC 1379 form indicating the estimated cost and 
provide it to the Contracting Authority. 

 If the Technical Authority wishes to proceed, both the Technical Authority and the 
Contracting Authority will sign the completed PWGSC form. It will be understood and 
accepted that this cost will be a ceiling price cost and therefore only subject to 
downward adjustment. 

 A serial number will be allocated and will include Suffix A. 

The work will proceed with the understanding that following an audit of the Contractor’s actual 
costs for completing the described work, the cost will be finalized no higher than the ceiling 
price and less as applicable and justified. A new PWGSC form will be completed with the 
finalized cost and duly signed and issued with the same serial number but without suffix A. 
This form is replacing the original and will be the final approved form. 

NOTE: PWGSC forms bearing serial numbers with a suffix A shall not be included in any contract 
amendments and therefore no payment shall be made until final resolution of the prices and 
subsequent incorporation into the contract have been completed. 

G4. Amendment to Contract or Formal Agreement 

The contract will be amended from time to time in accordance with the contract terms in order to incorporate 
costs that have been authorized on the proper PWGSC form(s). 
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ANNEX H - FINANCIAL BID PRESENTATION SHEET 

H-0 Proposed Work Period Location:  ________________________________ 

H-1 Evaluation of Price 

The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded, Canadian customs 
duties and excise taxes included. 

 a. Known Work YW 51  
For work as stated in Part 1 article 1.2, specified in Annexes A, D and 
E and detailed in the attached Pricing Data Sheet Annex H, Appendix 
1
                                                                      for a FIRM PRICE of: 

$_______________

 b. Known Work YW 52  
For work as stated in Part 1 article 1.2, specified in Annexes A, D and 
E and detailed in the attached Pricing Data Sheet Annex H, Appendix 
1
                                                                      for a FIRM PRICE of:

$_______________

 c. Unscheduled Work 
Labour Cost:
Estimated labour hours at a firm Charge-out Labour Rate, including 
overhead and profit: 
2000 person hours X $_____ per hour for a PRICE of: 
See articles H2.1 and H2.2 below.

$_______________

 d. Lay Day / Berthage Fees
As  per article H4   
i. Five (5) working lay days X $_______  =         $_____________ 

ii. Two (2) non-working lay days X $______ =   $_____________ 

iii. Three (3) berthing days X $ ________ =        $_____________ 

$_______________

e. Cost of Financial Security
As per Part 6 Financial Security article, 6-3 $________________

f. EVALUATION PRICE 
Applicable Taxes Excluded, [a + b + c + d+e ]: 
                                                 For an EVALUATION PRICE of : $________________

H-2 Unscheduled Work 
  Unscheduled work arising, as authorized by the Minister, will be calculated in the following manner: 
  “Number of hours (to be negotiated)  X _______    your firm hourly Charge-out Labour Rate which 

includes Overhead and profit, plus net laid-down cost of materials to which will be added a 10% 
mark-up, plus Applicable Taxes. The firm hourly Charge-out Labour Rate and the material mark-
up will remain firm for the duration of the Contract and any subsequent amendments.” 

H-2.1 Notwithstanding definitions or useage elsewhere in this document, or in the Bidder’s Cost 
Management System, when negotiating Hours for unscheduled work, PWGSC will consider only 
those hours of labour directly involved in the production of the subject work package.  
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Elements of Related Labour Costs identified in H2.2 will not be negotiated, but will be compensated for in 
accordance with H2.2.  It is therefore incumbent upon the Bidder to enter values in the above table which 
will result in fair compensation, regardless of the structure of their Cost Management System.

H-2.2 Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing and 
Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and Reporting, 
and Estimating will be included as Overhead for the purposes of determining the Charge-out Labour 
Rate entered in Table H1 line H1b. above. The evaluation in Table H1 line H1b above is for 
evaluation purposes only and does no guarantee any unscheduled work. 

H-2.3 The 10% mark-up rate for materials will also apply to subcontracted costs.  The mark-up rate 
includes any allowance for material and subcontract management not allowed for in the Chargeout 
Labour Rate.  A separate labour component for the purchase and handling of materials or 
subcontract administration is not allowable. 

H-3 Overtime 
  1. The Contractor must not perform any overtime under the Contract unless authorized in advance 

and in writing by the Contracting Authority.  Any request for payment must be accompanied by 
a copy of the overtime authorization and a report containing the details of the overtime 
performed pursuant to the written authorization.   

   Payment for authorized overtime will be calculated as follows: 
   a. For known work, the Contractor will be paid the Contract Price plus authorized overtime 

hours paid at the following premium rates:  

    For time and one half:      $__________ per hour, or 

    For double time:      $__________ per hour. 

   b. For unscheduled work, the Contractor will be paid the authorized overtime hours at the 
quoted charge-out labour rate, plus the following premium rates: 

    For time and one half:      $__________ per hour, or 

              For double time:       $__________ per hour. 

 2. The above premiums will be calculated by taking the average hourly direct labour rate 
premiums, plus certified fringe benefit, plus profit of 7.5 percent on labour premium and fringe 
benefits.  These rates will remain firm for the duration of the Contract, including all 
amendments and are subject to audit if considered necessary by Canada. 

H-4  Lay Day/Berthage Day Fees 
The following fees are to be provided by the Bidder. In the event of a delay in the performance of 
the Work, and if such delay is recognized and agreed upon by the Contracting Authority as being 
attributable to Canada, these fees will be used to establish the liability of Canada to the Contractor 
for the delay. 

  a.   Lay day fee for a working day:        $_______________ 

  b. Lay day fee for a non-working day:       $_______________ 

  c. Berthage Fee per day (83 Meter X $________ / Meter): $_____________ 

A lay day is defined as “a day of delay in port” with the vessel docked (i.e. removed from the water) 
at the contractor’s facility. A lay day fee should include those costs associated with maintaining the 
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vessel at the Contractor’s facility but will not include costs of consumption of such services including 
but not limited to electrical power, potable water, steam, compressed air, etc. The lay day and 
berthage fees are firm and not subject to any additional charges for mark-up or profit. 

H-5 Not Used – Vessel Transfer Costs 
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ANNEX I - FEDERAL CONTRACTORS PROGRAM FOR EMPLOYMENT EQUITY – CERTIFICATION 

I, the Bidder, by submitting the present information to the Contracting Authority, certify that the information 
provided is true as of the date indicated below. The certifications provided to Canada are subject to 
verification at all times. I understand that Canada will declare a bid non-responsive, or will declare a 
contractor in default, if a certification is found to be untrue, whether during the bid evaluation period or 
during the contract period. Canada will have the right to ask for additional information to verify the Bidder's 
certifications. Failure to comply with any request or requirement imposed by Canada may render the bid 
non-responsive or constitute a default under the Contract.  

For further information on the Federal Contractors Program for Employment Equity visit Employment and 
Social Development Canada (ESDC) – Labour's website. 

Date:___________(YYYY/MM/DD) (If left blank, the date will be deemed to be the bid solicitation closing 
date.)

Complete both A and B. 

A. Check only one of the following: 

(   ) A1. The Bidder certifies having no work force in Canada. 

(   ) A2. The Bidder certifies being a public sector employer. 

(   ) A3. The Bidder certifies being a federally regulated employer being subject to the Employment 
Equity Act.

(   ) A4.  The Bidder certifies having a combined work force in Canada of less than 100 permanent full-
time and/or permanent part-time employees. 

A5.  The Bidder has a combined workforce in Canada of 100 or more employees; and  

(   ) A5.1. The Bidder certifies already having a valid and current Agreement to Implement 
Employment Equity (AIEE) in place with ESDC-Labour. 

OR
(   ) A5.2. The Bidder certifies having submitted the Agreement to Implement Employment Equity 

(LAB1168) to ESDC-Labour. As this is a condition to contract award, proceed to 
completing the form Agreement to Implement Employment Equity (LAB1168), duly 
signing it, and transmit it to ESDC-Labour. 

B. Check only one of the following: 

(   ) B1. The Bidder is not a Joint Venture. 

OR

(   ) B2.  The Bidder is a Joint venture and each member of the Joint Venture must provide the 
Contracting Authority with a completed annex Federal Contractors Program for Employment 
Equity - Certification. (Refer to the Joint Venture section of the Standard Instructions)


