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AMENDMENT 001 

 

The purpose of this amendment is to: 

1) revise Part 3; and  

2) respond to potential bidders’ questions.  

 

1) At PART 3 – PROPOSAL PREPARATION INSTRUCTIONS, 3.3 Protected and Classified 

Proposals, 3.3.2; 

Delete: 

Proposals are deemed protected if the information contained within is compromised and could reasonably 

be expected to cause injury to an individual interest such as a person or an organization. 

Replace With: 

Proposals are deemed protected if they contain information which, if compromised, could reasonably be 

expected to cause injury to an individual interest such as a person or an organization.  

 

2) QUESTION 1: 

Please could you clarify if the federal government would award the successful proposal a procurement 

contract or if the successful proposal would receive a research grant? 

RESPONSE 1: 

The resulting document would be either a Contract or Memorandum of Agreement, depending on the 

project partners involved. Please refer to 3.1 Who May Apply, 4.6 Contracting Process, and Annex J – 

Funding flow chart for resulting Contract(s)/Memorandum of Agreement(s) for more information. 

 

QUESTION 2: 

Please consider an extension of the proposal submission deadline for Solicitation No. W7714-19DRDC/B 

by four (4) weeks to 27 September 2019 due to the lack of availability of key personnel, both internally 

and with a potential partner, as a result of the summer holidays and ongoing engineering support for the 

commissioning of the RADARSAT Constellation Mission (RCM). 

RESPONSE 2: 

At this time, the solicitation closing date remains unchanged. 

 

QUESTION 3: 

I would like to request a delay in due date for the Innovation Call RFP.  Both the Innovation Call, and 

IDEaS RFPs were released within the last couple weeks, and both are due end-Aug, during the season 

when most of the summer holidays are taken.  In addition, the Challenge 16 for the Innovation Call has 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
W7714-19DRDC/B 001 062sv 
 Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
W7714-19DRDC 062sv.W7714-19DRDC   

 
 
significantly increased in scope (from $500K to $18M).  Coordinating a proposal to address a $18M 

project would be rushed to complete within the remaining 5 weeks allocated 

RESPONSE 3: 

Please see Question and Response 2. 

 

 

All other terms and conditions remain unchanged. 


