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PART 1 - GENERAL INFORMATION

11

Introduction

The bid solicitation is divided into seven parts plus attachments and annexes, as follows:

Part 1  General Information: provides a general description of the requirement;

Part 2  Bidder Instructions: provides the instructions, clauses and conditions applicable to the bid

solicitation;

Part 3  Bid Preparation Instructions: provides bidders with instructions on how to prepare their bid;

Part 4 Evaluation Procedures and Basis of Selection: indicates how the evaluation will be conducted,

the evaluation criteria that must be addressed in the bid, and the basis of selection;

Part 5  Certifications: includes the certifications to be provided;

Part6  Security, Financial and Other Requirements: includes specific requirements that must be

addressed by bidders; and

Part 7 Resulting Contract Clauses: includes the clauses and conditions that will apply to any resulting

contract.

The Annexes include the Statement of Work, the Basis of Payment, the Insurance Requirements and
any other annexes.

1-2
1-2.1

1-2.2

1-2.3

1-2.4

1-2.5

Summary
The Statement of Work is as follows:

(@)  To carry out work on the Canadian Coast Guard Ship (CCGS) Private Robertson in
accordance with the associated technical specifications detailed in Annex A; and

(b)  To carry out Unscheduled Work authorized by the Contracting Authority.
Work Period
Work must commence and be completed as follows:
Commence: March 16, 2020;
Complete: April 27, 2020.

By submitting a bid, the Bidder certifies that it has sufficient material and human resources
allocated or available and that the above work period is adequate to both complete the known work
and absorb a reasonable amount of unscheduled work.

From refit start date to the end of the work period, when the vessel will be unmanned during that
period, it will be considered to be out of commission and it will be in the care and custody of the
Contractor and under its control.

Bidder Capabilities
Bidders will be required to supply with their bid:

a. Details of Bidder capabilities, how they will comply with mandatory requirements and how
they will deliver any other requested goods and services.

b. List of specialized sub-contractors to be engaged in the performance of the work.
Security Requirement
There is no security requirement applicable to this Contract.
Optional Bidders’ Conference and Site Visit

There is an optional bidders’ conference and site visit associated with this requirement. Consult
Part 2 — Bidder Instructions.
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1-2.6 Sourcing Strategy

1-2.7

The sourcing strategy related to this procurement will be limited to suppliers in the Area of Origin of
the vessel (Western Canada), in accordance with the PWGSC Supply Manual Article 3.170.10(b).
This procurement is subject to CFTA and is exempt from NAFTA [see Chapter 10, Annex 1001.2b,
paragraph 1 (a)] and from the WTO-AGP (see Annex 4).

Integrity Provisions

As per the Integrity Provisions under section 01 of Standard Instructions 2003 bidders must provide
a list of all Owners and/or Directors and other associated information as required. Refer to
https://www.tpsgc-pwgsc.gc.ca/ci-if/bulletins/renseignements-information-eng.html  for additional
information on the Integrity Provisions.

Preliminary Notification

Pending the completion of the bid evaluation process, each Bidder will be notified of its preliminary
ranking within 5 working days of the solicitation closing date. The notification will be made by e-mail
by the Contracting Authority.

Debriefings

Bidders may request a debriefing on the results of the bid solicitation process. Bidders should
make the request to the Contracting Authority within 15 working days of receipt of the results of the
bid solicitation process. The debriefing may be in writing, by telephone or in person.
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PART 2 - BIDDER INSTRUCTIONS

21

2-2

2-3

2-4

Standard Instructions, Clauses and Conditions

All instructions, clauses and conditions identified in the bid solicitation by number, date and title are
set out in the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-
and-guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and
Government Services Canada. Bidders who submit a bid agree to be bound by the instructions,
clauses and conditions of the bid solicitation and accept the clauses and conditions of the resulting
contract.

The 2003 (2019-03-04) Standard Instructions - Goods or Services - Competitive Requirements, are
incorporated by reference into and form part of the bid solicitation.

Submission of Bids

Bids must be submitted only to the Public Works and Government Services Canada (PWGSC)
Bid Receiving Unit specified below by the date and time indicated on page 1 of the bid solicitation:

Address:

Bid Receiving Public Works and Government Services Canada
Pacific Region

401-1230 Government Street

Victoria, BC V8V 3X4

epost Connect email:
TPSGC.RPReceptiondessoumissions-PRBidReceiving.PWGSC@tpsgc-pwgsc.gc.ca

Note: Bids will not be accepted if emailed directly to this email address. This email address is to
be used to open an epost Connect conversation, as detailed in Standard Instructions 2003, or to
send bids through an epost Connect message if the bidder is using its own licensing agreement
for epost Connect.

Bid Facsimile number:
(250) 363-3344

Enquiries - Bid Solicitation

All enquiries must be submitted in writing to the Contracting Authority no later than seven (7)
working days before the bid closing date. Enquiries received after that time may not be answered.

Bidders should reference as accurately as possible the numbered item of the bid solicitation to
which the enquiry relates. Care should be taken by bidders to explain each question in sufficient
detail in order to enable Canada to provide an accurate answer. Technical enquiries that are of a
proprietary nature must be clearly marked "proprietary" at each relevant item. Items identified as
“proprietary” will be treated as such except where Canada determines that the enquiry is not of a
proprietary nature. Canada may edit the question(s) or may request that the Bidder do so, so that
the proprietary nature of the question(s) is eliminated and the enquiry can be answered to all
bidders. Enquiries not submitted in a form that can be distributed to all bidders may not be
answered by Canada.

Applicable Laws - Bid

1. Any resulting contract must be interpreted and governed, and the relations between the
parties determined, by the laws in force in British Columbia.

2 Bidder may, at its discretion, substitute the applicable laws of a Canadian province or territory
of their choice without affecting the validity of their bid, by deleting the name of the Canadian
province or territory specified and inserting the name of the Canadian province or territory of
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2-5

their choice. If no change is made, it acknowledges that the applicable laws specified are
acceptable to the Bidders.

Optional Bidders' Conference

The scope of the requirement outlined in the bid solicitation will be reviewed during the Bidders’
Conference and questions will be answered.

It is recommended that Bidders who intend to submit a bid attend or send a representative to the
Bidders’ Conference.

The Bidders' Conference will be held at Institute of Ocean Sciences — Sidney, BC on February 12,
2020 at 10:00 AM (PST). If all registered participants arrive before the stated time, then the
Bidders’ Conference may commence early.

Bidders are requested to register the name(s) of the person(s) who will be attending the Bidders’
Conference by e-mailing the Contracting Authority. The Bidders' Conference will be cancelled if no
Bidders register by 10:00 am (PST) on February 11, 2020.

Conference participants may be required to present valid government-issued photo identification
and sign attendance sheets. Conference participants must comply with all regulations, instructions
and directives in force on the site.

Bidders who do not attend or do not send a representative will not be precluded from submitting a
bid.

Any clarifications or changes to the bid solicitation resulting from the Bidders' Conference will be
included as an amendment to the bid solicitation.

Due to the vessel’'s mandate and operational needs, the vessel may be unavailable on the day of
the Bidders’ Conference. The Bidder is responsible for all of its expenses associated in
participating in the Bidders’ Conference.

Optional Site Visit
Arrangements have been made to provide Bidders the opportunity to view the vessel.

It is recommended that Bidders who intend to submit a bid attend or send a representative to the
Vessel Viewing.

The Vessel Viewing will be held in Institute of Ocean Sciences — Sidney, BC on February 12, 2020
immediately after the Bidders’ Conference.

Bidders are requested to register the name(s) of the person(s) who will be attending the Vessel
Viewing by e-mailing the Contracting Authority.

The Vessel Viewing will be of a limited duration as determined by the Contracting Authority during
the Vessel Viewing. All participants will be required to immediately disembark the vessel upon the
termination of the Vessel Viewing.

Bidders are requested to register the name(s) of the person(s) who will be attending the Vessel
Viewing by e-mailing the Contracting Authority. The Vessel Viewing will be cancelled if no Bidders
register by 10:00 am (PST) on February 11, 2020.

Bidders who do not attend or do not send a representative will not be given an alternative
appointment but they will not be precluded from submitting a bid.

The Contracting Authority, Technical Authority, and ship staff will not provide answers to questions
during the Vessel Viewing. Bidders are invited to e-mail their questions to the Contracting Authority
after the Vessel Viewing.
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Participants may be required to present valid government-issued photo identification and sign
attendance sheets. Participants must comply with all regulations, instructions and directives in
force on the site and vessel.

Any clarifications or changes to the bid solicitation resulting from the Vessel Viewing will be
included as an amendment to the bid solicitation.

Due to the vessel's mandate and operational needs, the vessel may be unavailable for some or all
of the time allotted to the Vessel Viewing with little or no notice. The Bidder is responsible for all of
its expenses associated in participating in the Vessel Viewing.

2-7 Equivalent Products

APPENDIX 1 to ANNEX A — EQUIVALENT PRODUCTS identifies a list of all products for which Canada
will consider equivalent products.

For a proposed product to be considered as an equivalent product, that product must at a minimum meet
or exceed all the mandatory performance criteria indicated for the product in APPENDIX 1 to ANNEX A.
Failure to provide Appendix 1 will be understood by the Contracting Authority that the Bidder will only
provide the product as described in the statement of work and that no equivalent product will be offered.

1. Products that are equivalent in form, fit, function and quality to the item(s) specified in the bid

solicitation will be considered where the Bidder:

a. designates the brand name, model and/or part number of the equivalent product;

b. states that the equivalent product is fully interchangeable with the item specified,;

c. provides complete specifications and descriptive literature for each equivalent product;

d. provides compliance statements that include technical specifics showing the equivalent
product meets all mandatory performance criteria that are specified in the bid solicitation;

e. clearly identifies those areas in the specifications and descriptive literature that support the
equivalent product's compliance with any mandatory performance criteria; and

f.  submits an Appendix 1 to Annex A document with the proposed equivalent product
information filled in (as applicable).

2. Products offered as equivalent in form, fit, function and quality will not be considered if:
a. the bid fails to provide all the information requested to allow the Contracting Authority to fully
evaluate the equivalency of each equivalent product; or
b. the equivalent product fails to meet the mandatory performance criteria specified in the bid
solicitation for that item.

Bidders must provide all required information with their bid on or before the bid closing date and time.

2-8 ePost Connect

This bid solicitation allows bidders to use the epost Connect service provided by Canada Post
Corporation to transmit their bid electronically. Bidders must refer to Part 2 entitled Bidder Instructions,
and Part 3 entitled Bid Preparation Instructions, of the bid solicitation, for further information.
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PART 3 - BID PREPARATION INSTRUCTIONS

3-1

3-1.1

Bid Preparation Instructions

If the Bidder chooses to submit its bid electronically, Canada requests that the Bidder submits its
bid in accordance with section 08 of the 2003 standard instructions. The epost Connect system has
a limit of 1GB per single message posted and a limit of 20GB per conversation.

The bid must be gathered per section and separated as follows:
Section I: Technical Bid
Section II: Financial Bid
Section IlI: Certifications

If the Bidder chooses to submit its bid in hard copies, Canada requests that the Bidder submits its
bid in separately bound sections as follows:

Section I:  Technical Bid (1 copy)
Section II:  Financial Bid (1 copy)
Section Ill:  Certifications (1 copy)

If there is a discrepancy between the wording of the soft copy on electronic media and the hard
copy, the wording of the hard copy will have priority over the wording of the soft copy.

If the Bidder is simultaneously providing copies of its bid using multiple acceptable delivery
methods, and if there is a discrepancy between the wording of any of these copies and the
electronic copy provided through epost Connect service, the wording of the electronic copy
provided through epost Connect service will have priority over the wording of the other copies.

Prices must appear in the financial bid only. No prices must be indicated in any other section of the
bid.

Canada requests that bidders follow the format instructions described below in the preparation of
their bid:

a. use 8.5x 11 inch (216 mm x 279 mm) paper;
b. use a numbering system that corresponds to the bid solicitation.

In April 2006, Canada issued a policy directing federal departments and agencies to take the
necessary steps to incorporate environmental considerations into the procurement process Policy
on Green Procurement

(http://www.tpsgc-pwgsc.gc.ca/ecologisation-greening/achats-procurement/politique-policy-
eng.html).

To assist Canada in reaching its objectives, bidders should:

1) use 8.5 x 11 inch (216 mm x 279 mm) paper containing fibre certified as originating from a
sustainably-managed forest and containing minimum 30% recycled content; and,

2) use an environmentally-preferable format including black and white printing instead of colour
printing, printing double sided/duplex, using staples or clips instead of cerlox, duotangs or
binders.

Section I: Technical Bid

In their technical bid, bidders should demonstrate their understanding of the requirements
contained in the bid solicitation and explain how they will meet these requirements. Bidders should
demonstrate their capability in a thorough, concise and clear manner for carrying out the work.
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3-1.2 Section Il: Financial Bid

Bidders must submit their financial bid in accordance with the Financial Bid Presentation Sheet,
Annex H, and the detailed Pricing Data Sheet, Appendix 1 to Annex H.

3-1.3 Section lll: Certification Requirements

Bidders must submit the certifications required under Part 5.
3-2 Tables of Bid Deliverables
3-21 Mandatory Bid Deliverables

Regardless of requirements specified elsewhere in this bid solicitation and its associated Statement
of Work, the following are the only mandatory documents that must be submitted with the response
at the time of bid closing. The Bidder must be compliant on each item to be considered

responsive.
Item | Description | Completed and Attached
Section| Technical Bid
1 | Solicitation document part 1 page 1, completed and signed |
Section Il Financial Bid
1 Annex H Financial Bid Presentation Sheet, completed

2 Appendix 1 to Annex H Pricing Data Sheet, completed

3-2.2 Supporting Bid Deliverables

If the following documents which support the bid are not submitted with the bid they may be
requested by the Contracting Authority and they must be provided within 48 hours of the written
request:

Item Description Completed To be

and Attached | forwarded if

requested by
the CA

Section | Technical Bid

1 Details of Bidder capabilities, how they will comply with
mandatory requirements and how they will deliver any other
requested goods and services, as per article 1-2.3 & 3-1.1.

N

Docking facility certification and capacity, as per article 6-9

3 Proof of welding certification, as per article 6-10

4 Preliminary Work Schedule, as per article 6-13

5 Examples of work schedules, tracking and reporting, as per
article 6-13

6 ISO Registration Certificate or Quality Assurance
Documentation, as per article 6-14
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Section Il Financial Bid

1 Changes to Applicable Laws (if any) as per article 2-4
2 Information related to the Contract Financial Security, as per
article 6-3
3 Proof of good standing with Worker's Compensation Board as
per article 6-6
4 Subcontractor List (if any) as per article 6-12
5 Contractor’'s Representative(s) as per article 7-5.4
6 Project Management Team Details, as per article E-5
Section lll Certifications
1 Integrity Provisions — Required Documentation article
5-2.1 - Provide a complete list of names of all individuals who
are currently directors of the Bidder.
2 Annex | - Federal Contractors program for employment equity-
Certification
3-2.3 Supplementary Bid Deliverables
The following information, which supports the bid, may be requested by the Contracting Authority,
from the bidder and it must be provided within 5 working days of the written request:
Item Description Completed To be
and Attached | forwarded if
requested by
the CA
Section| Technical Bid
1 Details of environmental emergency response plans and waste
management procedures, as per article 6-7
2 Details of formal environmental training completed by
employees, as per article 6-7
3 Details of safety measures for fueling and disembarking fuel,
name and qualifications of person in charge, as per article 6-8
4 Examples of Inspections Plans, as per article 6-16
5 Details of accommodations facility offered, as per article 6-18
6 Details of parking facility offered, as per article 6-19
Section Il Financial Bid
1 Financial Statements and information, as per article 6-2
2 Either proof of insurance coverage, as required by Annex C, or
a letter substantiating that the required insurance coverage will
be provided, as per article 6-5
3 Proof of valid Labour Agreement or similar instrument covering

the work period as per article 6-11
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION

4-1 Evaluation Procedures

a. Bids will be assessed in accordance with the entire requirement of the bid solicitation.
b. An evaluation team composed of representatives of Canada will evaluate the bids.
411 Financial Evaluation

1) The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded,
Canadian customs duties and excise taxes included.

2) Unscheduled Work and Evaluation Price

In any vessel refit, repair or docking contract, unscheduled work may arise after the vessel
and its equipment is opened up and surveyed. The anticipated cost of the Work will be
included in the evaluation of bids. The overall total cost will be calculated by including an
estimated amount of additional person-hours (and/or material) multiplied by a firm hourly
charge-out labour rate and is added to the firm price for the Work.

The overall total referred to as the "Evaluation Price" will be used for evaluating the bids. The
estimated work will be based on historical experience and there is no minimum or maximum
amount of unscheduled work nor is there a guarantee of such work.

4-2 Basis of Selection

A bid must comply with all requirements of the bid solicitation to be declared responsive. The
responsive bid with the lowest evaluation price will be recommended for award of a contract.
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PART 5 — CERTIFICATIONS

5-1

5-1.1

General

Bidders must provide the required certifications and additional information to be awarded a
contract.

The certifications provided by Bidders to Canada are subject to verification by Canada at all times.
Unless specified otherwise, Canada will declare a bid non-responsive, or will declare a contractor
in default if any certification made by the Bidder is found to be untrue, whether made knowingly or
unknowingly, during the bid evaluation period or during the contract period.

The Contracting Authority will have the right to ask for additional information to verify the Bidder's
certifications. Failure to comply and to cooperate with any request or requirement imposed by the
Contracting Authority will render the bid non-responsive or constitute a default under the Contract.

Certifications Required With the Bid

Bidders must submit the following duly completed certifications as part of their bid

5-1.1.1 Integrity Provisions - Declaration of Convicted Offences

5-2.1

5.2.2

In accordance with the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-
if/politiquepolicy-eng.html), the Bidder must provide with its bid the required documentation, as
applicable, to be given further consideration in the procurement process.

Certifications Precedent to Contract Award and Additional Information

The certifications listed below should be completed and submitted with the bid but may be
submitted afterwards. If any of these required certifications is not completed and submitted as
requested, the Contracting Authority will inform the Bidder of a time frame within which to provide
the information. Failure to comply with the request of the Contracting Authority and to provide the
certifications within the time frame specified will render the bid non-responsive.

Integrity Provisions — Required Documentation

In accordance with the section titled Information to be provided when bidding, contracting or
entering into a real procurement agreement of the Ineligibilty and Suspension Policy
(http://www.tpsgc-pwgsc.gc.ca/ci-if/politique-policy-eng.html), the Bidder must provide the required
documentation, as applicable, to be given further consideration in the procurement process.

Federal Contractors Program for Employment Equity - Bid Certification

By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the
Bidder is a Joint Venture, is not named on the Federal Contractors Program (FCP) for employment
equity "FCP Limited Eligibility to Bid" list (https://www.canada.ca/en/employment-social-
development/programs/employment-equity/federal-contractor-program.html) available from
Employment and Social Development Canada (ESDC) - Labour's website.

Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the
Bidder if the Bidder is a Joint Venture, appears on the “ECP Limited Eligibility to Bid” list at the time
of contract award.

Canada will also have the right to terminate the Contract for default if a Contractor, or any member
of the Contractor if the Contractor is a Joint Venture, appears on the “FCP Limited Eligibility to Bid”
list during the period of the Contract.

The Bidder must provide the Contracting Authority with a completed annex Federal Contractors
Program for Employment Equity - Certification, before contract award. If the Bidder is a Joint
Venture, the Bidder must provide the Contracting Authority with a completed annex Federal
Contractors Program for Employment Equity - Certification, for each member of the Joint Venture.
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PART 6 - SECURITY, FINANCIAL, AND OTHER REQUIREMENTS

6-1 Security Requirement

There is no security requirement applicable to this Contract.
6-2 Financial Capability

SACC Manual Clause A9033T (2012-07-16) Financial Capability
6-3 Contract Financial Security

If the bid is accepted, the Bidder must provide the following contract financial security within 5
calendar days after the date of contract award.

1. A performance bond (form PWGSC-TPSGC 505) and a labour and material payment bond
(form PWGSC-TPSGC 506), each in the amount of 50% percent of the contract price. Any
bond must be accepted as security by one of the bonding companies listed in Treasury Board
Contracting Policy, Appendix L, Acceptable Bonding Companies.

2. If Canada does not receive the required financial security within the specified period, Canada
may terminate the Contract for default pursuant to the Contract default provision.

3. Inthis clause:
"security deposit" means

a. a bill of exchange that is payable to the Receiver General for Canada and certified by an
approved financial institution or drawn by an approved financial institution on itself; or

b. a government guaranteed bond; or
c. anirrevocable standby letter of credit, or

d. such other security as may be considered appropriate by the Contracting Authority and
approved by Treasury Board;

“approved financial institution™ means
a. any corporation or institution that is a member of the Canadian Payments Association;

b. a corporation that accepts deposits that are insured by the Canada Deposit Insurance
Corporation or the "Régie de I'assurance-dépbts du Québec" to the maximum permitted
by law;

c. acredit union as defined in paragraph 137(6) of the Income Tax Act;

d. a corporation that accepts deposits from the public, if repayment of the deposits is
guaranteed by a Canadian province or territory;

e. the Canada Post Corporation.
"government guaranteed bond™ means

a. a bond of the Government of Canada or a bond unconditionally guaranteed as to principal
and interest by the Government of Canada that is:

i. payable to bearer;

ii. accompanied by a duly executed instrument of transfer of the bond to the Receiver
General for Canada in accordance with the Domestic Bonds of Canada Regulations;

iii. registered in the name of the Receiver General for Canada.
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6-4
6-5

6-6

"irrevocable standby letter of credit" means

a. means any arrangement, however named or described, whereby a financial
institution (the "Issuer"), acting at the request and on the instructions of a customer (the
"Applicant"), or on its behalf,

i. will make a payment to or to the order of Canada, as the beneficiary;
ii. will accept and pay bills of exchange drawn by Canada;

iii. authorizes another financial institution to effect such payment, or accept and pay such
bills of exchange; or

iv. authorizes another financial institution to negotiate, against written demand(s) for
payment, provided that the conditions of the letter of credit are complied with.

“conditions” of the letter of credit are
a. must state the face amount which may be drawn against it;
b. must state its expiry date;

c. must provide for sight payment to the Receiver General for Canada by way of the
financial institution's draft against presentation of a written demand for payment signed by
the authorized departmental representative identified in the letter of credit by his/her
office;

d. must provide that more than one written demand for payment may be presented subject
to the sum of those demands not exceeding the face amount of the letter of credit;

e. must provide that it is subject to the International Chamber of Commerce (ICC) Uniform
Customs and Practice for Documentary Credits, 2007 Revision, ICC Publication No. 600;

f. must clearly specify that it is irrevocable or considered to be irrevocable pursuant to
article 6¢) of the ICC Uniform Customs and Practice for Documentary Credits, 2007
Revision, ICC Publication No. 600; and

g. must be issued (Issuer) or confirmed (Confirmer), in either official language, by a financial
institution that is a member of the Canadian Payments Association and is on the
letterhead of the Issuer or Confirmer. The format is left to the discretion of the Issuer or
Confirmer.

NOT USED - Controlled Goods Requirement
Insurance Requirements

The Bidder must provide a letter from an insurance broker or an insurance company licensed to
operate in Canada stating that the Bidder, if awarded a contract as a result of the bid solicitation,
can be insured in accordance with the Insurance Requirements specified in Annex C.

If the information is not provided in the bid, the Contracting Authority will so inform the Bidder and
provide the Bidder with a time frame within which to meet the requirement. Failure to comply with
the request of the Contracting Authority and meet the requirement within that time period will
render the bid non-responsive.

Workers’ Compensation Certification - Letter of Good Standing

The Bidder must have an account in good standing with the applicable provincial or territorial
Workers' Compensation Board.

The Bidder must provide, within 48 hours following a request from the Contracting Authority, a
certificate or letter from the applicable Workers' Compensation Board confirming the Bidder's good
standing account. Failure to comply with the request may result in the bid being declared non-
responsive.
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6-7 Environmental Protection

6-10

Before contract award and within five (5) working days of written notification by the Contracting
Authority, the Bidder must submit details of its environmental emergency response plans, waste
management procedures and/or formal environmental training undertaken by its employees. In
addition, the Bidder must submit samples of its processes and procedures pertinent to the
completion of the Work.

Safety Measures for Fueling and Disembarking Fuel

Fueling and disembarking fuel from Canadian government vessels must be conducted under the
supervision of a responsible supervisor trained and experienced in these operations.

Before contract award and within five (5) working days of written request by the Contracting
Authority, the successful Bidder must provide details of its safety measures for fueling and
disembarking fuel together with the name and qualifications of the person in charge of this activity.

Docking Facility Certification

Before contract award, the successful Bidder may be required to demonstrate to the satisfaction of
Canada that the certified capacity of the docking facility, including any means or conveyance to
remove the vessel from the water, is adequate for the anticipated loading in accordance with the
related dry docking plans and other documents detailed in the Contract.

The successful Bidder will be notified in writing and will be allowed a reasonable period of time to
provide detailed keel block load distribution sketches and blocking stability considerations, along
with the supporting calculations to show the adequacy of the proposed docking arrangement.

Before contract award and within 48 hours of written notification by the Contracting Authority, the
successful Bidder must provide current and valid certification of the capacity and condition of the
docking facility to be used for the Work. The certification must be provided by a recognized
consultant or classification society and must have been issued within the past two years.

Although a dry docking facility may have a total capacity greater than the vessel to be docked, the
weight distribution of the vessel may cause individual block loading to be exceeded. Also, while
the physical dimensions of a dry docking facility may indicate acceptability for docking of a specific
vessel, other limitations such as spacing of rails on a marine railway, concrete piers of abutments
adjoining the dry dock may, preclude the facility from being considered as a possible dry docking
site and render the bid non-responsive.

If the Bidder intends to use the Public Works and Government Services Graving Dock in Esquimalt,
B.C., then the certification is not required.

Welding Certification - Bid

1. Welding must be performed by a welder certified by the Canadian Welding Bureau and in
accordance with the requirements of the following Canadian Standards Association (CSA)
standards:

a. CSA W47.1-09, Certification of Companies for Fusion Welding of Steel (Minimum Division
Level 2.1); and,

b. CSA W47.2-11, Certification of Companies for Fusion Welding of Aluminum (Minimum
Division Level 2.1).

2. Before contract award and within 48 hours of the written request by the Contracting Authority,
the Bidder must submit evidence demonstrating its (or its subcontractor’s) certification to the
welding standards. In addition, welding must be done in accordance with the requirements of
the applicable drawings and specifications.
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6-11  Valid Labour Agreement

6-12

6-13

6-15
6-16

6-17
6-18

6-19

If the Bidder has a labour agreement, or other suitable instrument, in place with its unionized labour
or workforce, it must be valid for the proposed period of any resulting contract. Before contract
award and within five (5) working days of written notification by the Contracting Authority the Bidder
must provide evidence of that agreement.

List of Proposed Subcontractors

If the bid includes the use of subcontractors, the Bidder agrees, upon written request from the
Contracting Authority, to provide a list of all subcontractors including a description of the things to
be purchased, a description of the work to be performed by specification section and the location of
the performance of that work. The list should not include the purchase of off-the-shelf items,
software and such standard articles and materials as are ordinarily produced by manufacturers in
the normal course of business, or the provision of such incidental services as might ordinarily be
subcontracted in performing the Work, i.e. subcontract work valued at less than $5,000.00.

Project Schedule and Reports

Before contract award and within 48 hours of written notification by the Contracting Authority the
Bidder must submit to Canada one (1) copy of its preliminary production work schedule. This
schedule is to show the commencement and completion dates for the Work in the available work
period, including realistic target dates for significant events. This schedule will be reviewed with
the Bidder at the Pre-Refit Meeting.

Before contract award and within 48 hours of written notification by the Contracting Authority the
Bidder must provide a sample document from its scheduling system including a typical progress
report, a quality control inspection report and a milestone event network.

ISO 9001:2008 - Quality Management Systems

Before contract award and within 48 hours of written notification by the Contracting Authority the
Bidder must provide its current ISO Registration Documentation indicating its registration to ISO
9001:2008.

Documentation and procedures of bidders not registered to the ISO standards may be subject to a
Quality System Evaluation (QSE) by the Inspection Authority or designate before award of a
contract.

NOT USED - Quality Plan - Solicitation
Inspection and Test Plan

Before contract award and within five (5) working days of written notification by the Contracting
Authority the Bidder must provide an example of its Inspection and Test Plans.

NOT USED - Material and Supply Support
Accommodation

Before contract award and within five (5) working days of written notification by the Contracting
Authority, the Bidder must provide details of the accommodation proposed to meet Statement of
Work. This information is to include an accommodation arrangement drawing and details about
materials and furnishings.

Parking

Before contract award and within five (5) working days of written notification by the Contracting
Authority the Bidder must provide details of the parking proposed.
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6-20 Vessel Refit, Repair and Docking - Cost
The following costs must be included in the evaluation price:

6-20.1 Services: include all costs for ship services such as water, steam, electricity, etc., required for
vessel maintenance for the duration of the Contract. This price must be firm and is subject to
increase only if the period of the Contract is extended with the approval of the Contracting
Authority.

6-20.2. Docking and Undocking include:

a. all costs resulting from drydocking, wharfage, security, shoring, shifting and/or moving of
the vessel within the successful Bidder's facility;

b. the cost of services to tie up the vessel alongside and to cast off.

Unless specified otherwise, the vessel will be delivered by Canada to the successful Bidder's
facility alongside a mutually agreed safe transfer point, afloat and upright, and the successful
Bidder will do the same when the Work is completed. The cost of services to tie up the vessel
alongside and to cast off must be included in the evaluation price.

6-20.3 Field Service Representatives/Supervisory Services: include all costs for field service
representatives/supervisory services including manufacturers' representatives, engineers, etc.
These services must not be an extra charge except where unscheduled work requiring these
services is added to the Contract.

6-20.4 Removals: include all costs for removals necessary to carry out the Work and will be the
responsibility of the successful Bidder whether or not they are identified in the specifications,
except those removals not apparent when viewing the vessel or examining the drawings. The
successful Bidder will also be responsible for safe storage of removed items and reinstalling
them on completion of the Work. The successful Bidder will be responsible for renewal of
components damaged during removal.

6-20.5 Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, staging
including handrails, cranage and transportation to carry out the Work as specified. The
successful Bidder will be responsible for the cost of any necessary modification of these
facilities to meet applicable safety regulations.
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PART 7 - RESULTING CONTRACT CLAUSES

7-21

The following clauses and conditions apply to and form part of any contract resulting from the bid
solicitation.

Statement of Work - Contract
The Royal Canadian Mounted Police requires the Contractor to:

(a) Carry out the docking and refit of the Patrol Vessel PV Inkster. The Work must be conducted
in accordance with the associated Technical Specifications detailed in the Statement of Work;
Inspections, Tests and Trials; and Project Management Services attached as Annexes A, D
and E; and

(b) Carry out any approved unscheduled work not covered in the above paragraph (a).
Standard Clauses and Conditions

All clauses and conditions identified in the Contract by number, date and title are set out in the
Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual)  issued by Public Works and
Government Services Canada.

General Conditions

1031-2 (2012-07-16), General Conditions — Contract Cost principles, apply to and form part of the
Contract.

2030 (2018-06-21), General Conditions - Higher Complexity - Goods, apply to and form part of the
Contract.

Section 22 entitled “Warranty” of General Conditions 2030 incorporated by reference above
is hereby deleted in its entirety and replaced with the following:

1. At the discretion of the Minister, the Contractor will replace or make good at its own expense
any finished work, excluding Government Issue incorporated therein, which becomes
defective or which fails to conform to contract requirements as a result of faulty or inefficient
manufacture, material or workmanship.

2. Notwithstanding prior acceptance of the finished work, and without restricting any other term of
the Contract or any condition, warranty or provision implied or imposed by law, the Contractor
hereby warrants that the following are free from all defects and conform with the requirements
of the contract:

a. The painting of the underwater portion of the hull for a period of three hundred sixty five
(365) days commencing from the date of undocking, except that the Contractor will only
be liable to repair and/or replace to a value to be determined as follows:

Original cost to Canada of the underwater painting Work, divided by three hundred sixty
five (365) days and multiplied by the number of days remaining in the warranty period.
The resultant would represent the "Dollar Credit" due to Canada from the Contractor.

All other painting Work for a period of three hundred sixty five (365) days commencing
from the date of acceptance of the Work;

b. All parts and materials supplied for the Work for a period of three hundred and sixty five
(365) days commencing from the date of acceptance of the Work;

c. All other items of Work for a period of ninety (90) days commencing from the date of
acceptance of the Work, except that:

i. the warranty on the Work related to any system or equipment not immediately placed
in continuous use or service must extend for a period of ninety (90) days from the
date of acceptance of the vessel;
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3.

ii. for all outstanding defects, deviations, and Work items listed on the Acceptance
Document at Delivery, the Warranty will be ninety (90) days from the subsequent
date of acceptance for each item.

The Contractor agrees to pass to Canada, and exercise on behalf of Canada, all warranties on
the Materials and/or labour supplied or held by the Contractor which exceed the periods
indicated above.

Section 26 entitled “Liability” of General Conditions 2030 incorporated by reference above
is hereby deleted in its entirety and replaced with the following:

1.

This section applies despite any other provision of the Contract and replaces the section of the
general conditions entitled "Liability". Any reference in this section to damages caused by the
Contractor also includes damages caused by its employees, as well as its subcontractors,
agents, and representatives, and any of their employees.

Whether the claim is based in contract, tort, or another cause of action, the Contractor's
liability for all damages suffered by Canada caused by the Contractor's performance of or
failure to perform the Contract is limited to $10 million per incident or occurrence to an annual
aggregate of $20 million for losses or damage caused in any one year of carrying out the
Contract, each year starting on the date of coming into force of the Contract or its anniversary.
This limitation of the Contractor's liability does not apply to nor include:

(a) Any infringement of intellectual property rights;
(b) Any breach of warranty obligations;

(c) Any liability of Canada to a third party arising from any act or omission of the Contractor
in performing the Contract; or

(d) Any loss for which the policies of insurance specified in the Contract or any other policies
of insurance held by the Contractor would provide insurance coverage.

Each Party agrees that it is fully liable for any damages that it causes to any third party in
connection with the Contract, regardless of whether the third party makes its claim against
Canada or the Contractor. If Canada is required, as a result of joint and several liability, to pay
a third party in respect of damages caused by the Contractor, the Contractor must reimburse
Canada for that amount.

The Parties agree that nothing herein is intended to limit any insurable interest of the
Contractor nor to limit the amounts otherwise recoverable under any insurance policy. The
Parties agree that to the extent that the insurance coverage required to be maintained by the
Contractor under this Contract or any additional insurance coverage maintained by the
Contractor, whichever is greater, is more than the limitations of liability described in sub article
(2), the limitations provided herein are increased accordingly and the Contractor shall be liable
for the higher amount to the full extent of the insurance proceeds recovered.

If, at any time, the total cumulative liability of the Contractor for losses or damage suffered by
Canada caused by the Contractor's performance of or failure to perform the Contract,
excluding liability described under subsection 2(a), (b), (c) and (d) exceeds $40 million, either
Party may terminate the Contract by giving notice in writing to the other Party and neither
Party will make any claim against the other for damages, costs, expected profits or any other
such loss arising out of the termination. However, no such termination or expiry of the Contact
shall reduce or terminate any of the liabilities that have accrued to the effective date of the
termination but which liabilities are subject to the limitations as specified in sub-article (1)
through (4) above.

The date of termination pursuant to this Article, shall be the date specified by Canada in its
notice to terminate, or, if the Contractor exercises the right to terminate, in a notice to the
Contractor from Canada in response to the Contractor's notice to terminate. The date of
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termination shall be in Canada's discretion to a maximum of 12 months after service of the
original notice to terminate served by either Party pursuant to sub-article 5, above.

7-2.2 Supplemental General Conditions
1029 (2018-12-06), Ship Repairs, apply to and form part of the Contract.
7-3 Security Requirement
There is no security requirement applicable to this Contract.
7-4 Term of Contract
Work Period- Marine
1.  Work must commence and be completed as follows:
Commence: March 16, 2020;
Complete:  April 27, 2020.

2. The Contractor certifies that it has sufficient material and human resources allocated or
available and that the above work period is adequate to both complete the known work and
absorb a reasonable amount of unscheduled work

7-5 Authorities
7-5.1 Contracting Authority
The Contracting Authority for the Contract is:

Torrey Buchan

Public Works and Government Services Canada
Pacific Region, Acquisitions - Marine

401 - 1230 Government Street

Victoria, BC V8W 3X4

Telephone: 250-216-2092

E-mail: torrey.buchan@pwgsc-tpsgc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any changes to
the Contract must be authorized in writing by the Contracting Authority. The Contractor must not
perform work in excess of or outside the scope of the Contract based on verbal or written requests
or instructions from anybody other than the Contracting Authority.

7-5.2 Technical Authority
The Technical Authority for the Contract is:

Name: TBD
Title: TBD
Organization: TBD
Address: TBD
Telephone: TBD
Facsimile: TBD
E-mail: TBD

The Technical Authority is the representative of the department or agency for whom the Work is
being carried out under the Contract and is responsible for all matters concerning_the technical
content of the Work under the Contract. Technical matters may be discussed with the Technical
Authority; however, the Technical Authority has no authority to authorize changes to the scope of
the Work. Changes to the scope of the Work can only be made through a contract amendment
issued by the Contracting Authority.
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7-5.3 Inspection Authority

The Technical Authority is the Inspection Authority. All reports, deliverable items, documents,
goods and all services rendered under the Contract are subject to inspection by the Inspection
Authority or representative. Should any report, document, good or service not be in accordance
with the Requirements at Annex A and to the satisfaction of the Inspection Authority, as submitted,
the Inspection Authority will have the right to reject it or require its correction at the sole expense of
the Contractor before recommending payment. Any communication with a Contractor regarding the
quality of the Work performed pursuant to this Contract shall be undertaken by official
correspondence through the Contracting Authority.

The Inspection Authority may designate, and be represented by, an Inspector (TI), Quality
Assurance Representative (QAR) or Designated Engineering Authority (DEA).

7-5.4 Contractor’s Representative
Name and telephone numbers of the person responsible for production:

Name: Telephone:

Facsimile: E-mail:

Name and telephone numbers of the person responsible for delivery:

Name: Telephone:

Facsimile: E-mail:

7-6 Payment
7-6.1 Basis of Payment - Firm Price, Firm Unit Price(s) or Firm Lot Price(s)

In consideration of the Contractor satisfactorily completing all of its obligations under the Contract,
the Contractor will be paid a firm price as specified in Annex B. Customs duties are included and
Applicable Taxes are extra.

Canada will not pay the Contractor for any design changes, modifications or interpretations of the
Work, unless they have been approved, in writing, by the Contracting Authority before their
incorporation into the Work.

7-6.2 Progress Payments

1. Canada will make progress payments in accordance with the payment provisions of the
Contract, for cost incurred in the performance of the Work up to 90 percent of the amount
claimed and approved by Canada if:

a. an accurate and complete claim for payment using form PWGSC-TPSGC 1111 and any
other document required by the Contract have been submitted in accordance with the
invoicing instructions provided in the Contract.

b. the amount claimed is in accordance with the basis of payment;

c. the total amount for all progress payments paid by Canada does not exceed 90 percent
of the total amount to be paid under the Contract;

d. all certificates appearing on form PWGSC-TPSGC 1111 have been signed by the
respective authorized representatives.

2. The balance of the amount payable will be paid in accordance with the payment provisions of
the Contract upon completion and delivery of all work required under the Contract if the Work
has been accepted by Canada and a final claim for the payment is submitted.

3. Progress payments are interim payments only. Canada may conduct a government audit and
interim time and cost verifications and reserves the rights to make adjustments to the Contract
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7-6.3

7-6.4

7-7
7-7.1

7-7.2

7-8
7-8.1

7-8.2

from time to time during the performance of the Work. Any overpayment resulting from
progress payments or otherwise must be refunded promptly to Canada.

SACC Manual Clauses
C0711C (2008-05-12) Time Verification
H4500C (2010-01-11)  Lien - Section 427 of the Bank Act
Warranty Holdback

A warranty holdback of 3% of the contract price will be applied to the payment of the final invoice.
This holdback will be payable by Canada upon the expiry of a 90 day holdback period. Applicable
Taxes will be calculated on the warranty holdback amount and paid at the time that the warranty
holdback is released.

Invoicing Instructions

Progress Payment Claim

1. The Contractor must submit a claim for payment using form PWGSC-TPSGC 1111, Claim for
Progress Payment.

Each claim must show:
a. all information required on form PWGSC-TPSGC 1111;

b. all applicable information detailed under the section entitled "Invoice Submission" of the
general conditions;

Each claim must be supported by an invoice.

2. Applicable Taxes must be calculated on the total amount of the claim before the holdback is
applied. At the time the holdback is claimed, there will be no Applicable Taxes payable as it
was claimed and payable under the previous claims for progress payments.

3. The Contractor must prepare and certify one original and two (2) copies of the claim on form
PWGSC-TPSGC 1111, and forward it to the Technical Authority identified under the section
entitled "Authorities" of the Contract for appropriate certification after inspection and
acceptance of the Work takes place.

The Technical Authority will then forward the original and two (2) copies of the claim to the
Contracting Authority for certification and onward submission to the Payment Office for the
remaining certification and payment action.

4. The Contractor must not submit claims until all work identified in the claim is completed.
Invoice is to be made out to:
TBD
Certifications - Contract
Compliance

Unless specified otherwise, the continuous compliance with the certifications provided by the
Contractor in its bid or precedent to contract award, and the ongoing cooperation in providing
associated information are conditions of the Contract and failure to comply will constitute the
Contractor in default. Certifications are subject to verification by Canada during the entire period of
the Contract.

Federal Contractors Program for Employment Equity - Default by the Contractor

The Contractor understands and agrees that, when an Agreement to Implement Employment
Equity (AIEE) exists between the Contractor and Employment and Social Development Canada
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7-9

7-11

712

(ESDC)-Labour, the AIEE must remain valid during the entire period of the Contract. If the AIEE
becomes invalid, the name of the Contractor will be added to the "FCP Limited Eligibility to Bid" list.
The imposition of such a sanction by ESDC will constitute the Contractor in default as per the terms
of the Contract.

Applicable Laws - Contract

The Contract must be interpreted and governed, and the relations between the parties determined,
by the laws in force in

Priority of Documents

If there is a discrepancy between the wording of any documents that appear on the list, the wording
of the document that first appears on the list has priority over the wording of any document that
subsequently appears on the list.

a. the Articles of Agreement;

the Supplemental General Conditions 1029 (2018-12-06), Ship Repairs;
the General Conditions 2030 (2018-06-21), Higher Complexity - Goods;
Annex A, Statement of Work;

Annex B, Basis of Payment;

-~ 0o a o T

Annex C, Insurance Requirements;

Annex D, Inspection/Quality Assurance/Quality Control;

s @

Annex E, Project Management Services;

i. Annex F, Warranty Procedures and Claim Form;

j- Annex G, Procedure for Processing Unscheduled Work, and
k. the Contractor's bid dated

Defence Contract

The Contract is a defence contract within the meaning of the Defence Production Act, R.S.C. 1985,
c. D-1, and must be governed accordingly.

Title to the Work or to any materials, parts, work-in-process or finished work must belong to
Canada free and clear of all claims, liens, attachments, charges or encumbrances. Canada is
entitled, at any time, to remove, sell or dispose of the Work or any part of the Work in accordance
with section 20 of the Defence Production Act.

Insurance - Requirements

The Contractor must comply with the insurance requirements specified in Annex C. The Contractor
must maintain the required insurance coverage for the duration of the Contract. Compliance with
the insurance requirements does not release the Contractor from or reduce its liability under the
Contract.

The Contractor is responsible for deciding if additional insurance coverage is necessary to fulfill its
obligation under the Contract and to ensure compliance with any applicable law. Any additional
insurance coverage is at the Contractor's expense, and for its own benefit and protection.

The Contractor must forward to the Contracting Authority within ten (10) days after the date of
award of the Contract, a Certificate of Insurance evidencing the insurance coverage and confirming
that the insurance policy complying with the requirements is in force. For Canadian-based
Contractors, coverage must be placed with an Insurer licensed to carry out business in Canada,
however, for Foreign-based Contractors, coverage must be placed with an Insurer with an A.M.
Best Rating no less than “A-". The Contractor must, if requested by the Contracting Authority,
forward to Canada a certified true copy of all applicable insurance policies.
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7-13 NOT USED - Controlled Goods Requirement

7-14

7-15
7-15.1

7-15.2

7-16

717

Procedures for Design Change or Additional Work
SACC Manual Clause B5007C (2010-01-11) Procedures for Design Change or Additional Work.
In addition, refer to Annex G — Procedure for Processing Unscheduled Work.
Financial Security
Financial Security Requirement

1. The Contractor must provide the following contract financial security within five (5) calendar
days after the date of contract award:

A performance bond (form PWGSC-TPSGC 505) and a labour and material payment bond
(form PWGSC-TPSGC 506), each in the amount of 50 percent of the Contract Price;

Any bond must be accepted as security by one of the bonding companies listed in Treasury
Board Contracting Policy, Appendix L, Acceptable Bonding Companies.

2. If Canada does not receive the required financial security within the specified period, Canada
may terminate the Contract for default pursuant to the Contract default provision.

Term of Financial Security

Any bond, bill of exchange, letter of credit or other security provided by the Contractor to Canada in
accordance with the terms of the Contract must not expire before 90 days after the completion date
indicated in the Contract.

The Contracting Authority can, at its sole discretion, require an extension to the period of the
security. The Contractor can apply for financial compensation to pay for this extension.

Provided that no risk will accrue to Canada as a result, the Contracting Authority can, at its sole
discretion, return the financial security to the Contractor before the expiration date indicated in the
Contract.

Environmental Protection

The Contractor and its sub-contractors engaged in the Work on a Canadian Government vessel
must carry out the Work in compliance with applicable municipal, provincial and federal
environmental laws, regulations and industry standards.

The Contractor must have detailed procedures and processes for identifying, removing, tracking,
storing, transporting and disposing of all potential pollutants and hazardous material encountered,
to ensure compliance as required above.

All waste disposal certificates are to be provided to the Inspection Authority or designate, with
information copies sent to the Contracting Authority. Furthermore, additional evidence of
compliance with municipal, provincial and federal environmental laws and regulations is to be
furnished by the Contractor to the Contracting Authority when so requested.

The Contractor must have plans and procedures in place for oil spill and other environmental
emergency responses. Contractor and subcontractor employees must have received the
appropriate training in emergency preparedness and response. Contractor personnel engaging in
activities which may cause environmental impacts or potential non compliance situations, must be
competent to do so on the basis of appropriate education, training, or experience.

Trade Qualifications

The Contractor must use qualified, certificated (if applicable) and competent tradespeople and
supervision to ensure a uniform high level of workmanship. The Inspection Authority may request
to view and record details of the certification and/or qualifications held by the Contractor’s
tradespeople. This request should not be unduly exercised but only to ensure qualified
tradespeople are on the job.
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7-18  Welding Certification - Contract

7-19

7-20

7-21

7-21.1

7-21.2

1. The Contractor must ensure that welding is performed by a welder certified by the Canadian
Welding Bureau (CWB) in accordance with the requirements of the following Canadian
Standards Association (CSA) standards:

a. CSAW47.1-09, Certification for Companies for Fusion Welding of Steel (Minimum
division level 2.1); and

b. CSA W47.2-11, Certification for Companies for Fusion Welding of Aluminum (Minimum
division level 2.1).

2. In addition, welding must be done in accordance with the requirements of the applicable
drawings and specifications.

3. Before the commencement of any fabrication work, and upon request from the Inspection
Authority or designate, the Contractor must provide approved welding procedures and/or a list
of welding personnel he intends to use in the performance of the Work. The list must identify
the CWB welding procedure qualifications attained by each of the personnel listed and must
be accompanied by a copy of each person's current CWB welding certification.

Sub-contracts and Sub-contractor List

The Contracting Authority is to be notified, in writing, of any changes to the list of subcontractors
before commencing the work.

When the Contractor sub-contracts work, a copy of the sub-contract purchase order is to be
passed to the Contracting Authority. In addition, the Contractor must monitor progress of sub-
contracted work and inform the Inspection Authority or designate on pertinent stages of work to
permit inspection when considered necessary by the Inspector.

Project Schedule

The Contractor must provide a preliminary project schedule to the Contracting and Technical
Authorities no later than three (3) working days after contract award.

The Contractor must provide a detailed work schedule to the Contracting and Technical Authorities
no later than five (5) working days before the commencement of the Work showing the
commencement and completion dates for the Work in the available work period, including realistic
target dates for significant events. During the Work Period the schedule is to be reviewed on an
ongoing basis by the Inspection Authority and the Contractor, updated when necessary, and
available in the Contractor's office for review by Canada's authorities to determine the progress of
the Work.

The schedules must be revised on a pre-defined basis. (The revised schedules must show the
effect of progressed work and approved work arisings. Any changes to the dates of the Work
Period of the contract due to unscheduled work will not be accepted except as negotiated in
accordance with article 7.14, Procedures for Design Change or Additional Work.

Meetings
Pre-Refit Meeting

A Pre-Refit meeting will be convened and chaired by the Contracting Authority at the Repair facility
up to two (2) weeks before the commencement of the work period.

Progress Meetings

Progress meetings, chaired by the Contracting Authority, will take place at the Contractor's facility
as and when required, generally once a month. Interim meetings may also be scheduled.
Contractor’s attendees at these meetings will, as a minimum, be its Contract (Project) Manager,
Production Manager (Superintendent) and Quality Assurance Manager. Progress meetings will
generally incorporate technical meetings to be chaired by the Technical Authority.
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7-21.3 Outstanding Work and Acceptance

7-22

7-23
7-24

The acceptance of vessels must be in accordance with form PWGSC-TPSGC 1205, Acceptance
(Refits and Repairs).

The Inspection Authority or designate, in conjunction with the Contractor, will prepare a list of
outstanding work items at the end of the work period. This list will form the annexes to the formal
acceptance document for the vessel. A contract completion meeting will be convened by the
Inspection Authority on the work completion date to review and sign off the Acceptance Document.

In addition to any amount held under the Warranty Holdback Clause, a holdback of twice the
estimated value of outstanding work will be held until completion of the Work. Applicable Taxes will
be calculated on this outstanding work holdback amount and paid at the time that the outstanding
work holdback is released.

ISO 9001:2008 - Quality Management Systems

In the performance of the Work described in the Contract, the Contractor must comply with the
requirements of:

ISO 9001:2008 - Quality management systems - Requirements, published by the
International Organization for Standardization (ISO), current edition at date of submission
of the Contractor's bid with the exclusion of the following requirement:

7.3 Design and development.

It is not the intent of this clause to require that the Contractor be registered to the applicable
standard; however, the Contractor’s quality management system must address each requirement
contained in the standard

Assistance for Government Quality Assurance (GQA):

The Contractor must provide the Inspection Authority or designate with the
accommodation and facilities required for the proper accomplishment of GQA and must
provide any assistance required by the Inspection Authority for evaluation, verification,
validation, documentation or release of product.

The Inspection Authority or designate must have the right of access to any area of the
Contractor's or Subcontractor's facilities where any part of the Work is being performed.
The Inspection Authority or designate must be afforded unrestricted opportunity to
evaluate and verify Contractor conformity with Quality System procedures and to validate
product conformity with contract requirements. The Contractor must make available, for
reasonable use by the Inspection Authority or designate, the equipment necessary for all
validation purposes. Contractor personnel must be made available for operation of such
equipment as required.

When the Inspection Authority or designate determines that GQA is required at a
subcontractor's facilities, the Contractor must provide for this in the purchasing document
and forward copies to the Inspection Authority or designate, together with relevant
technical data as the Inspection Authority or designate may request.

The Contractor must notify the Inspection Authority or designate of non-conforming
product received from a subcontractor when the product has been subject to GQA.

NOT USED - Quality Plan
Equipment/Systems: Inspection/Test

The Contractor must comply with the requirements stipulated in Annex D regarding equipment and
systems inspections and testing.
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7-25 Inspection and Test Plan

7-26
7-27

7-28

7-29

7-30

7-31

7-32

The Contractor must submit for approval to the Technical authority and implement prior to the
commencement of the work in support of its QCP, an approved Inspection and Test Plan (ITP) in
accordance with the Inspection and Test Plan requirements at Annex D1. The Contractor must
provide at no additional cost to Canada, all applicable test data, all Contractor technical data, test
pieces and samples as may reasonably be required by the Inspection Authority to verify
conformance to contract requirements. The Contractor must forward at his expense such technical
data, test data, test pieces and samples to such location as the Inspection Authority or designate
may direct.

NOT USED - Material and Supply Support
Loan of Equipment - Marine

The Contractor may apply for the loan of the Government special tools and test equipment
particular to the subject vessel as identified in the Specifications. The provision of other equipment
required for the execution of work in the Specifications is the sole responsibility of the Contractor.

Equipment loaned under this provision must be used only for work under this Contract and may be
subject to demurrage charges if not returned on the date required by Canada. In addition,
equipment loaned under the above provision must be returned in a like condition, subject to normal
wear and tear.

A list of Government equipment that the Contractor intends to request must be submitted to the
Contracting Authority within three (3) working days of Contract Award to permit timely supply or for
alternate arrangements to be made. The request must state the time frame for which the
equipment is required.

Insulation Materials - Asbestos Free

All materials used to insulate or re-insulate any surfaces on board the vessel must meet Transport
Canada Marine standards, for commercial marine work, and, for all work, be free from asbestos in
any form. The Contractor must ensure that all machinery and equipment located below or adjacent
to surfaces to be re-insulated are adequately covered and protected before removing existing
insulation.

Accommodation

The Contractor must provide accommodations and services in accordance with section S 1.10 of
the Statement of Work for the period of the Contract, starting one (1) week before the work period
and finishing two (2) weeks after the work period.

Parking

The Contractor must provide reserved parking spaces within the confines of the shipyard for
Government personnel in accordance with Annex A, commencing one (1) week before the work
period and completing two (2) weeks after the work period.

Vessel Unmanned Refits

The vessel will be unmanned during the work period and will be considered to be out-of
commission. The vessel during that period will be in the care or custody of the Contractor and
under its control. Please refer to 1029 - Ship Repairs, Supplemental General Conditions Article 09
and Annex C for the Vessel Custody requirements, and associated Acceptance Certificates.

SACC Manual Clauses
A0285C (2007-05-25) Workers Compensation
A0290C (2008-05-12) Hazardous Waste — Vessels
A2000C (2006-06-16) Foreign Nationals (Canadian Contractor)
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ANNEX A - STATEMENT OF WORK
A-1 Work Site

The vessel must be drydocked at the Contractor’s facility located at

A-2 Interpretation

The words “shall” or “must” or “is required” or “mandatory” or “will’, where they appear in the
Statement of Work and/or referenced specifications, are to be read as obligations of the Contractor
in the performance of the Work within the Contract Price.

The word “should” is to be read as a preference or recommendation that is not obligatory.
A-3 Statement of Work

The Statement of Work [SOW] is available in a separate electronic file entitled

“F1782-20C104 — Robertson Docking Spec.pdf”

Bidders must contact the Contracting Authority identified in Article 7-5.1 and make arrangements to
obtain a copy of the file.

Table of Contents:

G1.0 GENERAL NOTES

G1.1 Vessel Particulars

G1.2 References

G13 Conditions and Definitions

G14 Miscellaneous Information

G1.5 Documentation

G1.6 Drawings

G1.7 Manuals

G1.8 Identification

G20 GENERAL TECHNICAL REFERENCE
G21 Identification

G22 Electronic Compartments

G23 Manned Compartments:

G24 Painting

G25 Piping

G26 Piping Fabrication for piping installations
G227 Hydraulic Piping

G238 Refrigeration Piping Installations

G29 Identification of Piping

G210 Testing of Piping Systems
G211 Rotating Machinery
G212 Shock and Vibration
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G213 Electrical

G214 Cable Penetration Systems
G215 New Electrical Rotating Machinery
G2.16 Anti-Condensation Heaters
G217 Cables

G2.18 Circuit Breakers

G219 Motor Controllers

G 2.20 Transformers

G221 Electronic Equipment

G222 Electromagnetic Compatibility and Interference (EMC, EMI).
G223 Interference Suppression

G224 Screening of Cables

G225 Grounding and Bonding

S1.0 SERVICES

S1.1 General

S1.2 TOWING TO AND FROM CONTRACTORS FACILITY
S1.3 Berthing

S1.4 Mooring Lines

S1.5 Gangways

S1.6 Electrical Power

S1.7 Accommodation/Machinery Area Deck Protection
S1.8 Heating

S1.9 Worksite Inspections

S1.10 Fire Protection
S1.11 Project Facilities

10.0 SAFETY AND SECURITY
10.1 NOT USED

11.0 HULL AND RELATED STRUCTURES
11.0 PAINTING AND PRESERVATION
11.1 Docking and Undocking (RO Survey)
11.2 Hull Ultrasonic Testing

11.3 Painting of Ships Hull Below Waterline
11.4 Painting of Hull Above Waterline
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11.5 PAINTING OF DECK SURFACES

11.6 PAINTING OF Superstructure

11.7 Sea Bays INSPECTION AND INSTALLATION OF MGPS ANODES (RO Survey)
11.8 Anodes

11.9 Fresh Water Tank Inspection (RO Survey)

11.10 Anchor Chain and Chain Locker (RO Survey)

11.11 Transom Exhaust Renewals (RO Survey)

11.12 TRANSDUCER INSTLATION AND NEW BLISTER

12.0 PROPULSION AND MANEUVERING

12.1 DOCK Trials

12.2 Rudder and Rudder Stock (RO Survey)

12.3 BOW THRUSTER GEAR OIL AND SEAL CHANGE

13.0 POWER GENERATION SYSTEMS
13.1 Not Used

14.0 POWER DISTRIBUTION SYSTEMS
14.1 Not Used

15.0 AUXILIARY SYSTEMS
15.1 NOT USED

16.0 DOMESTIC SYSTEMS
16.1 Not USED

17.0 DECK EQUIPMENT

17.1 Fishing Gear Installation

18.0 CONTROL SYSTEMS
18.1 Not Used

A-4 Appendix 1 to Annex A - Equivalent Products

The Appendix 1 to Annex A - Equivalent Products document is available in a separate electronic file
entitled “F1782-20C104_EP .xIsx".

Bidders must contact the Contracting Authority identified in Article 7-5.1 and make arrangements to
obtain a copy of the file.
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A-5 Technical References and Supporting Documents

The Technical references and supporting documents are contained within the electronic files
named:
1. “F1782-20C104 - Supporting Documentation.zip”
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ANNEX B - BASIS OF PAYMENT

B-1 Contract Price

a. |Known Work
For work as stated in Part 7 Article 1, as specified in Annexes A, D & H
and as detailed on the Pricing Data Sheet,

For a FIRM PRICE of:

b. [Cost of Financial Security
As per Part 7 Article 15

c. |Contract Price [a + b]:
For a FIRM PRICE of:
Customs duties are included and Applicable Taxes are extra

Note: The “Total Estimated Cost” or “Revised Estimated Cost” given on Page 1 of the Contract
or Contract Amendment includes an estimate of the Applicable Taxes [refer to the
General Conditions].

B-2 Unscheduled Work
A. Price Breakdown:

The Contractor must, upon request, provide a price breakdown for all unscheduled work,
by specific activities with trades, person-hours, material, subcontracts and services.

B. Pro-rated Prices:

Hours and prices for unscheduled work will be based on comparable historical data
applicable to similar work at the same facility, or will be determined by pro-rating the
quoted work costs in the Contract when in similar areas of the vessel.

C. Payment for Unscheduled Work:

The Contractor will be paid for unscheduled work arising, as authorized by Canada. The
authorized unscheduled work will be calculated as follows:

Number of hours (to be negotiated) X $ , being the Contractor's firm hourly charge-
out labour rate which includes overhead and profit, plus net laid-down cost of materials to
which will be added a mark-up of 10 percent plus Applicable Taxes.

The firm hourly charge-out labour rate and the material mark-up will remain firm for the
term of the Contract and any subsequent amendments.

B-2.1 Notwithstanding definitions or useage elsewhere in this document, or in the Contractor’s
Cost Management System, when negotiating Hours for unscheduled work, PWGSC will
consider only those hours of labour directly involved in the production of the subject work
package. Elements of Related Labour Costs identified in B2.2, will not be negotiated, but will
be compensated for in accordance with B2.2.

B-2.2 Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing
and Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and
Reporting, and Estimating will be included as Overhead for the purposes of determining the
Charge-out Labour Rate set out in clause B2.

B-2.3 The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up rate
includes any allowance for material and subcontract management not allowed for in the
Chargeout Labour Rate. The Contractor will not be entitled to a separate labour component for
the purchase and handling of materials or subcontract administration.
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B-3 Overtime

1. The Contractor must not perform any overtime under the Contract unless authorized in
advance and in writing by the Contracting Authority. Any request for payment must be
accompanied by a copy of the overtime authorization and a report containing the details of the
overtime performed pursuant to the written authorization.

Payment for authorized overtime will be calculated as follows:

a. For the Known Work, the Contractor will be paid the Contract Price plus authorized
overtime hours paid at the following premium rates:

For time and one half: $ per hour, or
For double time: $ per hour.

b. For unscheduled work, the Contractor will be paid the authorized overtime hours at the
quoted charge-out labour rate, plus the following premium rates:

For time and one half: $ per hour, or
For double time: $ per hour.

2. The above premiums will be calculated by taking the average hourly direct labour rate
premiums, plus certified fringe benefit, plus profit of 7.5 percent on labour premium and fringe
benefits. These rates will remain firm for the duration of the Contract, including all
amendments and are subject to audit if considered necessary by Canada.

B-4 Lay Day/Berthage Day Fees

The following fees are to be provided by the Bidder. In the event of a delay in the performance of
the Work, and if such delay is recognized and agreed upon by the Contracting Authority as being
attributable to Canada, these fees will be used to establish the liability of Canada to the Contractor

for the delay.

a. Lay day fee for a working day: $
b. Lay day fee for a non-working day: $
c. Berthage Fee per day (39.72 meters X $ / meter): $

A lay day is defined as “a day of delay in port” with the vessel docked (i.e. removed from the water)
at the contractor’s facility. A lay day fee should include those costs associated with maintaining the
vessel at the Contractor’'s facility but will not include costs of consumption of such services
including but not limited to electrical power, potable water, steam, compressed air, etc. The lay day
and berthage fees are firm and not subject to any additional charges for mark-up or profit.
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ANNEX C - INSURANCE REQUIREMENTS
C1 Ship Repairers' Liability Insurance

1. The Contractor must obtain Ship Repairer's Liability Insurance and maintain it in force
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for
not less than $10,000,000 per accident or occurrence. (For annual and maximum liabilities
see article 7-2.1 of the Contract.)

2. The Ship Repairer's Liability insurance must include the following:

a. Additional Insured: Canada is added as an additional insured, but only with respect to
liability arising out of the Contractor's performance of the Contract. The interest of Canada
as additional insured should read as follows: Canada, represented by Fisheries and Oceans
Canada/Canadian Coast Guard and Public Works and Government Services Canada.

b. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation against
Canada as represented by Fisheries and Oceans Canada/Canadian Coast Guard and
Public Works and Government Services Canada for any and all loss of or damage to the
vessel, however caused.

c. Notice of Cancellation: The Insurer will endeavor to provide the Contracting Authority thirty
(30) days written notice of cancellation.

d. Contractual Liability: The policy must, on a blanket basis or by specific reference to the
contract, extend to assumed liabilities with respect to contractual provisions.

e. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must
protect all insured parties to the full extent of coverage provided. Further, the policy must
apply to each Insured in the same manner and to the same extent as if a separate policy
had been issued to each.

C-2 Commercial General Liability

1. The Contractor must obtain Commercial General Liability Insurance, and maintain it in force
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for
not less than $10,000,000 per accident or occurrence.

2. The Commercial General Liability Insurance policy must include the following:

a. Additional Insured: Canada is added as an additional insured, but only with respect to
liability arising out of the Contractor's performance of the Contract. The interest of Canada
should read as follows: Canada, as represented by Fisheries and Oceans
Canada/Canadian Coast Guard and Public Works and Government Services Canada.

b. Bodily Injury and Property Damage to third parties arising out of the operations of the
Contractor.

c. Personal Injury: While not limited to, the coverage must include Violation of Privacy, Libel
and Slander, False Arrest, Detention or Imprisonment and Defamation of Character.

d. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must
protect all insured parties to the full extent of coverage provided. Further, the policy must
apply to each Insured in the same manner and to the same extent as if a separate policy
had been issued to each.

e. Blanket Contractual Liability: The policy must, on a blanket basis or by specific reference to
the Contract, extend to assumed liabilities with respect to contractual provisions.
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C-3

f.  Employees and, if applicable, Volunteers must be included as Additional Insured.

g. Employers' Liability (or confirmation that all employees are covered by Worker's
compensation (WSIB) or similar program)

h. Notice of Cancellation: The Insurer will endeavor to provide the Contracting Authority thirty
(30) days written notice of policy cancellation.

i. If the policy is written on a claims-made basis, coverage must be in place for a period of at
least 12 months after the completion or termination of the Contract.

j- Owners' or Contractors' Protective Liability: Covers the damages that the Contractor
becomes legally obligated to pay arising out of the operations of a subcontractor.

k. Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the Contractor
for liabilities arising from damages caused by accidental pollution

Marine Liability Insurance

The Contractor must obtain Protection & Indemnity (P&l) insurance that must include excess
collision liability and pollution liability. The insurance must be placed with a member of the
International Group of Protection and Indemnity Associations or with a fixed market in an
amount of not less than the limits determined by the Marine Liability Act, S.C. 2001, c. 6.
Coverage must include crew liability, if it is not covered by Worker's Compensation as detailed
in paragraph (2.) below.

The Contractor must obtain Worker's Compensation insurance covering all employees
engaged in the Work in accordance with the statutory requirements of the Territory or Province
or state of nationality, domicile, employment, having jurisdiction over such employees. If the
Contractor is assessed any additional levy, extra assessment or super-assessment by a
Worker's Compensation Board, as a result of an accident causing injury or death to an
employee of the Contractor or subcontractor, or due to unsafe working conditions, then such
levy or assessment must be paid by the Contractor at its sole cost.

The Protection and Indemnity insurance policy must include the following:

a. Additional Insured: Canada is added as an additional insured, but only with respect to
liability arising out of the Contractor's performance of the Contract. The interest of
Canada as additional insured should read as follows: Canada, represented by Public
Works and Government Services Canada.

b. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation
against Canada as represented by Fisheries and Oceans Canada/Canadian Coast Guard
and Public Works and Government Services Canada for any and all loss of or damage to
the watercraft however caused.

c. Notice of Cancellation: The Insurer will endeavour to provide the Contracting Authority
thirty (30) days written notice of cancellation.

d. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy
must protect all insured parties to the full extent of coverage provided. Further, the policy
must apply to each Insured in the same manner and to the same extent as if a separate
policy had been issued to each.

e. Litigation Rights: Pursuant to subsection 5(d) of the Department of Justice Act, S.C.
1993, c. J-2, s.1, if a suit is instituted for or against Canada which the Insurer would, but
for this clause, have the right to pursue or defend on behalf of Canada as an Additional
Named Insured under the insurance policy, the Insurer must promptly contact the
Attorney General of Canada to agree on the legal strategies by sending a letter, by
registered mail or by courier, with an acknowledgement of receipt.
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For the province of Quebec, send to:
Director Business Law Directorate,
Quebec Regional Office (Ottawa),
Department of Justice,

284 Wellington Street, Room SAT-6042,
Ottawa, Ontario, K1A OH8

For other provinces and territories, send to:

Senior General Counsel,

Civil Litigation Section,
Department of Justice

234 Wellington Street, East Tower
Ottawa, Ontario K1A OH8

A copy of the letter must be sent to the Contracting Authority. Canada reserves the right
to co-defend any action brought against Canada. All expenses incurred by Canada to co-
defend such actions will be at Canada's expense. If Canada decides to co-defend any
action brought against it, and Canada does not agree to a proposed settlement agreed to
by the Contractor's insurer and the plaintiff(s) that would result in the settlement or
dismissal of the action against Canada, then Canada will be responsible to the
Contractor's insurer for any difference between the proposed settlement amount and the
amount finally awarded or paid to the plaintiffs (inclusive of costs and interest) on behalf
of Canada.

C4 Vessel Custody

1. This work is going to take place with the vessel "out of commission" and therefore in the "care,
control and custody" of the Contractor.

2. The "CERTIFICATE of CUSTODY - ASSUMPTION OF CUSTODY OF FEDERAL
GOVERNMENT SHIPS BY CONTRACTOR" (Appendix 1 to Annex C) must be completed as
required and a copy passed to the Inspection Authority.

3. To facilitate this turnover, representatives of the Contractor and Canada must confirm the
condition of the vessel.

4. A vessel condition report must be appended to the above noted certificate and must be
accompanied by colour photographs or videos in either conventional or digital format.

5. When the vessel is to be returned to the "care, control and custody" of Canada, the
"CERTIFICATE of CUSTODY - RESUMPTION OF CUSTODY OF FEDERAL GOVERNMENT
SHIPS BY THE CLIENT DEPARTMENT" (Appendix 2 to Annex C) must be completed and a
signed copy passed to Canada for distribution.
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APPENDIX 1 TO ANNEX C

CERTIFICATE OF CUSTODY

ASSUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY CONTRACTOR

ACCEPTANCE OF: CCGS Private Robertson

1. The undersigned, on behalf of the Canadian Coast Guard and of
acknowledge to have handed over and received respectively CCGS Private Robertson for the
purpose of refit, all in accordance with the terms and conditions of PWGSC Contract Serial Number
F1782-20C104/001/XLV and such documents which form part of the said contract.

2. It is mutually agreed by all parties that the condition report by compartment or area must be
considered as an addendum to this Contract; and must be a valid document in the taking over of the
vessel by the Contractor, even if the inspection and signing occur after the signing of the Contract
but within the agreed ten (10) day period.

3. It is further agreed by all parties that the liabilities and responsibilities of

as defined in Article 9 of PWGSC 1029 Supplemental General
Conditions for Ship Repairs, for a vessel out of commission, will commence as at...........................
hourson .......c.ccooviiiiiiiin. (date).

SIGNED AT ..ottt a e

ONTHE ..., DAY OF ..o 20........

AT HOURS

FO R

CANADIAN COAST GUARD
FO R e

WITNES SED BY:

PUBLIC WORKS AND GOVERNMENT SERVICES CANADA
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APPENDIX 2 TO ANNEX C

CERTIFICATE OF CUSTODY

RESUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY THE CLIENT DEPARTMENT

ACCEPTANCE OF: CCGS Private Robertson

1. The undersigned, on behalf of and of the Canadian Coast Guard,
acknowledge to have handed over and to have received respectively the CCGS Private Robertson
said vessel having been received (o] I , for the
purpose of refit in accordance with the terms and conditions of PWGSC Contract Serial Number
F1782-20C104/001/XLV.

2. It is mutually agreed by all parties that the liabilities and responsibilities of

, as defined in Article 9 of PWGSC 1029 Supplemental General
Conditions for Ship Repairs, for a vessel out of commission, will automatically cease as
at.. hourson ... (date).

3. That effective from....................... hoursonthe ... (date). Article 8 of PWGSC
1029 for a vessel “in commission” Shall apply, and that responsibility for the care and protection of
the said vessel will revert to Canada.

SIGNED AT ..ot

ONTHE ..., DAY OF ..o 20........

AT HOURS

FO R

CANADIAN COAST GUARD

FOR:

WITNESSED BY:

PUBLIC WORKS AND GOVERNMENT SERVICES CANADA
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ANNEX D - INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL

D-1

1.

Inspection and Test Plan (ITP):

The Contractor must prepare an Inspection and Test Plan (ITP) comprising individual inspection

and test plans for each specification item of this project, in accordance with the Quality

Standard. The ITP must be submitted to the TA for review no later than 5 working days prior to

the commencement of the work and amended by the Contractor to the satisfaction of the TA.

a. Each ITP must contain all inspection points identified in the specification, or in the
Manufacturers Instructions, highlighting points that must be witnessed by the TA and other
"hold" points imposed by the Contractor to ensure the quality of the work.

b. Milestone delivery date for the ITP is given in the Contract however individual ITPs should
be forwarded for review as developed.

Inspection and Test Plan Criteria:

Inspection criteria, procedures and requirements are stated in the specifications, drawings,
technical orders and reference standards invoked by the Specifications. Test and trial
documentation is also included or referenced in the Specification. An individual Inspection and
Test Plan (ITP) is required for each Specification item.

All ITPs must be prepared by the Contractor in accordance with the above criteria, their Quality

Plan, and must provide the following reference information:

a. the ship's name;

b. the Specification item number;

c. equipment/system description and a statement defining the parameter which is being
inspected;

d. alist of applicable documents referenced or specified in the inspection procedure;

e. the inspection, test or trial requirements specified in the Specification;

f.  the tools and equipment required to accomplish the inspection;

g. the environmental conditions under which the inspections are to be conducted and the
tolerances on the inspection conditions;

h. a detailed step-by step procedure of how each inspection is to be performed, conformance
parameters, accept/reject criteria and recording of results, deficiencies found and
description of corrective action(s) required;

i. name and signature of the person who prepared the plan, date prepared and amendment
level; and,

j. names and signatures of the persons conducting and witnessing the inspection, test or trial.

Contractor Imposed Testing:
Tests and trials in addition to those given in the Specification must be approved by the TA.

Amendments:

Amendment action for the Inspection and Test Plans must be ongoing throughout the refit and
reflect the inspection requirements for unscheduled work. Amendments must be submitted as
developed, but not less frequently than once every second week.

Conduct of Inspection
Inspections must be conducted in accordance with the ITP as approved by the TA.

The Contractor must provide their own staff or subcontracted staff to conduct inspections, tests
and ftrials; excepting that Field Service Representative (FSR), TA or Designated Engineering
Authority (DEA) personnel may be designated in the specifications, in which case the Contractor
must ensure that their own staff is provided in support of such inspection/test/trial.

The Contractor must ensure that the required conditions stated in the ITP prevail at the
commencement of, and for the duration of, each inspection/test/trial.
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D-3

The Contractor must ensure that personnel required for equipment operation and records taking
during the inspection/test/trial are briefed and available at the start and throughout the duration
of the inspection/test/trial. Tradesmen or FSRs who may be required to effect minor changes or
adjustments in the installation must be available at short notice.

The Contractor is to coordinate the activities of all personnel taking part in each
inspection/test/trial and ensure that safe conditions prevail throughout the inspection/test/trial.

Inspection Records and Reports

The Contractor on the inspection record, test or trials sheets as applicable must record the
results of each inspection. The Contractor must maintain files of completed inspection records
consistent with the Quality Standard and their Quality Plan for this project.

The Contractor's QC representative (and the FSR when required) must sign as having
witnessed the inspection, test or trial on the inspection record. The Contractor must forward
originals of completed inspection records, together with completed test(s) and/or trials sheets to
the TA.

Unsatisfactory inspection/test/trial results, for which corrective action cannot be completed
during the normal course of the inspection/test/trial, will require the Contractor to establish and
record the cause of the unsatisfactory condition to the satisfaction of the TA. Representatives of
Canada may assist in identification where appropriate.

Corrective action to remove cause of unsatisfactory inspections must be submitted to the TA in
writing by the Contractor, for approval prior to affecting such repairs and rescheduling of the
unsatisfactory inspection/test/trial.

The Contractor must undertake rectification of defects and deficiencies in the Contractor's
installation or repair as soon as practicable. The Contractor is responsible to schedule such
repairs at their own risk.

The Contractor must reschedule unsatisfactory inspections after any required repairs have been
completed.

Quality Control, Inspection and Test records that substantiate conformance to the specified
requirements, including records of corrective actions, must be retained by the Contractor for
three (3) years from the date of completion or termination of the Contract and must be made
available to the TA upon request.

NOT USED - Provisional Acceptance Certificate
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ANNEX E - PROJECT MANAGEMENT SERVICES

E-1. Contractor's Project Management Services - Intent

a. Job titles used in this Annex are for clarity within this document only. The Contractor is free
to choose job titles that suit their organization.

b. The Contractor, through their Project Management Team, is responsible to discharge the
duties and supply the deliverables required in the Contract and the Specifications.

c. Project Management is considered to encompass the direction and control of such
functions as engineering, planning, purchasing, manufacturing, assembly, overhauls,
installations and test and trials.

E-2. Project Manager
a. The Contractor must supply an experienced Project Manager (PM) dedicated to this project
and delegate to him/her full responsibility to manage the project.
b. The PM must have experience in managing a project of this nature.

E-3. Project Management Team
a. Other than the Project Manager, the Contractor may assign and vary other job descriptions
to suit their organization; provided however that the collective resume of their Project
Management Team must provide for effective control of the project elements including but
not limited to:
i.  Project Management
ii. Quality Assurance
iii. Material Management
iv Planning and Scheduling
v. Estimating
vi. Safety and Environmental Management
vii. Subcontracts Management

E-4. Reports
a. The following Management Reports and Documentation are to be prepared and maintained
by the Contractor and submitted to the Crown in accordance with the Contract or upon
request by the Contracting Authority:
i.  Production Work Schedule
ii. Inspection Summary Report
i Growth Work Summary

E-5. Bid Deliverables
a. Names, brief resumes, and a list of duties for each of the team members that ensures that
each of the project elements listed in article 3 above have been addressed.
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ANNEX F - WARRANTY PROCEDURES AND CLAIM FORM

F-1

Warranty Procedures

Scope

a. The following are the procedures which suit the particular requirements for warranty
considerations for a vessel on completion of a refit.

Definition
a. There are a number of definitions of “warranty” most of which are intended to describe its
force and effect in law. One such definition is offered as follows:
“A warranty is an agreement whereby the vendor’s or manufacturer’s responsibility for
performance of its product is extended for a specific period of time beyond the date at
which the title to the product passes to the buyer.”

Warranty Conditions
a. General Conditions 2030 (2016-04-04), General Conditions - Higher Complexity - Goods
are augmented by clauses incorporated into the subject Contract.
b. The warranty periods may be stated in more than one part:
i. 90 days commencing from the day the PWGSC 1205 Acceptance Document is signed
for workmanship provided by the contractor for the refit work specified;
ii. 365 days from the date of acceptance for the specified areas of painting;
iii. 365 days commencing from the day the PWGSC 1205 Acceptance Document is
signed for parts and material provided by the contractor for the refit work specified;
iv. Any other specific warranty periods that may be required in the contract or offered by
the Contractor.
c. The foregoing does not cover the disposition of other deficiencies that will be directly
related to Technical Authority problem areas of the following nature:
i. items becoming unserviceable that were not included in the refit specification;
i. refit specifications or other related documentation requiring amendments or
corrections to increase viability; and
iii. work performed that is directly related to the Technical Authority.

Reporting Failures With Warranty Potential

a. The initial purpose of a report of a failure is to facilitate the decision as to whether or not to
involve warranty and to generate action to effect repairs. Therefore in addition to
identification, location data, etc. the report must contain details of the defect. Warranty
decisions as a general rule are to be made locally and the administrative process is to be in
accordance with procedures as indicated.

b. These procedures are necessary as invoking a warranty does not simply mean that the
warrantor will automatically proceed with repairs at his expense. A review of the defect may

well result in a disclaimer of responsibility, therefore, it is imperative that during such a

review the Department is directly represented by competent technical authority qualified to

agree or disagree with the warrantor’s assertions.

Procedures

a. Immediately it becomes known to the Ship's Staff that an equipment/system is performing
below accepted standards or has become defective, the procedures for the investigation
and reporting are as follows:

i.  The vessel advises the Technical Authority when a defect, which is considered to be
directly associated with the refit work, has occurred.

ii.  On review of the Specification and the Acceptance Document, the Technical Authority
in consort with Ship's Staff is to complete the Tombstone Data and section 1 of the
Warranty Claim Form Appendix 1 to Annex F and forward the original to the
Contractor for review with a copy to the PWGSC contracting Authority. If the PWGSC
Contracting or Inspection Authority is unable to support warranty action, the Defect
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Claim Form will be returned to the originator with a brief justification. (It is to be noted
that in the latter instance PWGSC will inform the Contractor of its decision and no
further action will be required of the Contractor.

Warranty defect claims may be forwarded in hard copy, by fax or by e-mail whichever
format is the most convenient.

iii. Assuming the Contractor accepts full responsibility for repair, the Contractor
completes Section 2 and 3 of the Warranty Claim Form, returns it to the Inspection
Authority who confirms corrective action has been completed, and who then
distributes the form to the Technical Authority and the PWGSC Contracting Authority.

b. In the event that the Contractor disputes the claim as a warranty defect, or agrees to share,
the contractor is to complete Part 2 of the Warranty Claim Form with the appropriate
information and forward it to the Contracting Authority who will distribute copies as
necessary.

c. When a warranty defect claim is disputed by the Contractor, the Technical Authority may
arrange to correct the defect by in-house resources or by contracting the work out. All
associated costs must be tracked and recorded as a possible charge against the contractor
by PWGSC action. Material costs and manhours expended in correcting the defect are to
be recorded and entered in Section 5 of the warranty defect claim by the Technical
Authority who will forward the warranty defect claim to the PWGSC Contracting Authority
for action. Defective parts of equipment are to be retained pending settlement of claim.

d. Defective equipment associated with potential warranty should not normally be dismantled
until the contractor’s representative has had the opportunity to observe the defect. The
necessary work is to be undertaken through normal repair methods and costs must be
segregated as a possible charge against a contractor by PWGSC action.

6. Liability

a. Agreement between the Contracting Authority, Inspection Authority, Technical Authority and the
Contractor will result in one of the following conditions:

i.  The contractor accepts full responsibility for costs to repair or overhaul under the warranty
provisions of the contract;

i. The Technical Authority accepts full responsibility for repair and overhaul of item
concerned; or

iii. The Contractor and the Technical Authority agree to share responsibility for the costs to
repair or overhaul the unserviceable item, in such cases the PWGSC Contracting Authority
will negotiate the best possible sharing arrangement.

b. In the event of a disagreement as in paragraph 5c, PWGSC will take necessary action with the
contractor while the Technical Authority informs its Senior Management including pertinent data
and recommendations.

c. The total cost of processing warranty claims must include accommodation and travel costs of
the contractor's employees as well as equipment/system down time and operational constraints.
Accordingly, the cost to remediate the defect, in manhours and material, will be discussed
between the Contracting/Inspection Authorities and the Technical Authority to determine the
best course of action.

7. Alongside Period For Warranty Repairs and Checks

a. If atall possible, an alongside period for the vessel is to be arranged just before the expiration of
the 90 day warranty period. This alongside period is to provide time for warranty repair and
check by the contractor.

b. In respect to the underwater paint, should it become defective during the associated warranty
period the contractor is only liable to repair to a value determined as follows:
“Original cost to Canada for painting and preservation of the underwater section of the hull,
divided by three hundred sixty five (365) days and multiplied by the number of days remaining in
the period. The resultant would represent the ‘Dollar Credit’ due to Canada from the Contractor.”
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c. The Underwater paint system, before expiration of the warranty, should be checked by divers.

The Technical Authority, is to arrange the inspection and inform the Contracting Authority of any
adverse results.
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APPENDIX 1 TO ANNEX F

I*I Public Works and Travaux publics et Services

Government gouvernementaux Canada
Services Canada

Warranty Claim
Réclamation De Garantie

Vessel Name — Nom de navire File No. — N° de Contract No. - N ° de contrat
dossier

Customer Department — Ministére client Warranty Claim Serial No.
Numeéro de série de réclamation de garantie

Contractor — Entrepreneur
Effect on Vessel Operations

Effet sur les opérations de navire

Critical Degraded Operational ~ Non-operational

Critique Dégradé Opérationnel  Non-opérationnel

1. Description of Complaint — Description de plainte

Contact Information — linformations de contact

Name — Nom Tel. No. -N° Tél

Signature — Signature Date

Page 46 of - de 54




Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

F1782-20C104/A xIv211
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
F1782-20C104 XLV-9-42215

2. Contractor’s Investigative Report — Le rapport investigateur de I'entrepreneur

3. Contractor’s Corrective Action — La modalité de reprise de I'entrepreneur

Contractor's Name and Signature — Nom et signature de I'entrepreneur

Date of Corrective Action - Date de modalité de reprise

Client Name and Signature - Nom et signature de client

Date
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4. PWGSC Review of Warranty Claim Action — Examen d'action de réclamation de garantie par
TPSGC

Signature — Signature Date

5. Additional Information — Renseignements supplémentaires

Canadd

PWGSC-TPSGC
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ANNEX G - PROCEDURE FOR UNSCHEDULED WORK
G1. Purpose

The unscheduled work procedure has been instituted for the following purposes:
a. To establish a uniform method of dealing with requests for unscheduled work;

b.  To obtain the necessary Technical Authority approval and Contracting Authority
authorization before unscheduled work commences;

To provide a means of maintaining a record of unscheduled work requirements including serial
numbers, dates and accumulated cost. The Contractor must have a cost accounting system that
is capable of assigning job numbers for each unscheduled work requirement so that each
requirement can be audited individually.

G2. Definitions

a. An unscheduled work procedure is a contractual procedure whereby changes to the scope of
work under the Contract may be defined, priced and contractually agreed to. Such changes
may arise from:

i. “Work Arising” from opening up of machinery and/or surveys of equipment and material,
OR

i. “New Work” not initially specified but required on the Vessel.

b. The procedure does not allow for the correction of deficiencies in the Contractor’s Bid.

c. No unscheduled work may be undertaken by the Contractor without written authorization by
the Contracting Authority, except under emergency circumstances as described in sub
paragraph 3(b) unscheduled work.

d. Work undertaken without written Contracting Authority authorization will be considered the
Contractor’s responsibility and cost.

e. The appropriate PWGSC form is the final summary of the definition of the unscheduled work
requirement, and the costs negotiated and agreed to.

G3. Procedures

a. The procedure involves the electronic form PWGSC 1379 for refit and repair and will be the
only form for authorizing all unscheduled work.

b. Emergency measures required to prevent loss or damage to the Vessel which would occur if
this procedure were followed, shall be taken by the Contractor on its own authority. The
responsibility for the cost of such measures shall be determined in accordance with the terms
and conditions of the Contract.

c. The Technical Authority will initiate a work estimate request by defining the unscheduled work
requirement. It will attach drawings, sketches, additional specifications, other clarifying details
as appropriate, and allocate their serial number for the request.

d. Notwithstanding the foregoing, the Contractor may propose to the Technical Authority in
writing either by letter or some type of Defect Advice Form (A Contractor owned form) that
certain unscheduled work should be carried out.

e. The Technical Authority will either reject or accept such proposal and advise the Contractor
and Contracting Authority. Acceptance of the proposal is not to be construed as authorization
for the work to proceed. If required, the Technical Authority will then define the unscheduled
work requirement in accordance with sub paragraph 3(c).
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f.

G4.

The Contractor will electronically submit its proposal to the Contracting Authority together with
all price support and any qualifications, remarks or other information as requested.

The price support shall demonstrate the relationship between the scope of work, the
Contractor’s estimated costs and its selling price. It is a breakdown of the Contractor’s unit
rates, estimates of person hours by trade, estimate of material cost per item for both the
Contractor and all of its subcontractors including quotations, estimates and any related
schedule impact and an evaluation of the Contractor’s time required to perform the
unscheduled work.

The Contractor shall provide copies of purchase orders and paid invoices for subcontracts
and/or material, including stocked items. The Contractor shall provide a minimum of two
quotations for subcontracts or material. If other than the lowest or sole source is being
recommended for quality and/or delivery considerations, this shall be noted. Upon request by
the Contractor, the Contracting Authority shall be permitted to meet with any proposed
subcontractor or material supplier for discussion of the price, and always with the Contractor’s
representative present.

After discussion between the Contracting Authority and the Contractor and if no negotiation is
required, the Contracting Authority will seek confirmation from the Technical Authority to
proceed with the work by signing the form noted above in sub paragraph 3(d). The Contracting
Authority will then sign and authorize the unscheduled work to proceed.

In the event that the Technical Authority does not wish to proceed with the work, the
Contracting Authority will cancel the proposed unscheduled work in writing.

In the event the negotiation involves a credit, the appropriate PWGSC form will be noted
accordingly.

In the event that the Technical Authority requires unscheduled work of an urgent nature or an
impasse has occurred in negotiations the commencement of unscheduled work should not be
unduly delayed and should be processed as follows:

e The Contractor will complete PWGSC 1379 form indicating the estimated cost and
provide it to the Contracting Authority.

e |f the Technical Authority wishes to proceed, both the Technical Authority and the
Contracting Authority will sign the completed PWGSC form. It will be understood and
accepted that this cost will be a ceiling price cost and therefore only subject to
downward adjustment.

e A serial number will be allocated and will include Suffix A.

The work will proceed with the understanding that following an audit of the Contractor’s actual
costs for completing the described work, the cost will be finalized no higher than the ceiling
price and less as applicable and justified. A new PWGSC form will be completed with the
finalized cost and duly signed and issued with the same serial number but without suffix A.
This form is replacing the original and will be the final approved form.

NOTE: PWGSC forms bearing serial numbers with a suffix A shall not be included in any
contract amendments and therefore no payment shall be made until final resolution of the
prices and subsequent incorporation into the contract have been completed.

Amendment to Contract or Formal Agreement

The contract will be amended from time to time in accordance with the contract terms in order to
incorporate costs that have been authorized on the proper PWGSC form(s).
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ANNEX H - FINANCIAL BID PRESENTATION SHEET

H-0 Proposed Work Period Location:
H-1 Evaluation of Price
The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded, Canadian
customs duties and excise taxes included.
a. |Known Work
For work as stated in Part 1 article 1.2, specified in Annexes A, D and E
and detailed in the attached Pricing Data Sheet Annex H, Appendix 1 $
for a FIRM PRICE of:
b. |Unscheduled Work
Labour Cost:
Estimated labour hours at a firm Charge-out Labour Rate, including
overhead and profit:
250 person hours X $ per hour for a PRICE of: $
See articles H2.1 and H2.2 below.
c. |Lay Day/Berthage Fees
)As per article H4
i. Five (5) working lay days X $ = $ $
ii. Two (2) non-working lay days X $ = $
iii. Three (3) berthing days X $ = $
d. |Cost of Financial Security
IAs per Part 6 Financial Security article, 6-3 $
e. |[EVALUATION PRICE
IApplicable Taxes Excluded, [a + b + ¢ + d]:
For an EVALUATION PRICE of : $

H-2 Unscheduled Work

Unscheduled work arising, as authorized by the Minister, will be calculated in the following
manner:
“Number of hours (to be negotiated) X your firm hourly Charge-out Labour Rate which
includes Overhead and profit, plus net laid-down cost of materials to which will be added a 10%
mark-up, plus Applicable Taxes. The firm hourly Charge-out Labour Rate and the material mark-
up will remain firm for the duration of the Contract and any subsequent amendments.”

H-2.1  Notwithstanding definitions or useage elsewhere in this document, or in the Bidder's Cost
Management System, when negotiating Hours for unscheduled work, PWGSC will consider only
those hours of labour directly involved in the production of the subject work package.
Elements of Related Labour Costs identified in H2.2 will not be negotiated, but will be
compensated for in accordance with H2.2. It is therefore incumbent upon the Bidder to enter
values in the above table which will result in fair compensation, regardless of the structure of their
Cost Management System.

H-2.2 Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing and

Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and
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H-2.3

H-3

Reporting, and Estimating will be included as Overhead for the purposes of determining the
Charge-out Labour Rate entered in Table H1 line H1b. above. The evaluation in Table H1 line
H1b above is for evaluation purposes only and does no guarantee any unscheduled work.

The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up rate
includes any allowance for material and subcontract management not allowed for in the
Chargeout Labour Rate. A separate labour component for the purchase and handling of
materials or subcontract administration is not allowable.

Overtime

1. The Contractor must not perform any overtime under the Contract unless authorized in
advance and in writing by the Contracting Authority. Any request for payment must be
accompanied by a copy of the overtime authorization and a report containing the details of
the overtime performed pursuant to the written authorization.

Payment for authorized overtime will be calculated as follows:
a. For known work, the Contractor will be paid the Contract Price plus authorized overtime
hours paid at the following premium rates:

For time and one half: $ per hour, or
For double time: $ per hour.

b. For unscheduled work, the Contractor will be paid the authorized overtime hours at the
quoted charge-out labour rate, plus the following premium rates:

For time and one half: $ per hour, or
For double time: $ per hour.

2. The above premiums will be calculated by taking the average hourly direct labour rate
premiums, plus certified fringe benefit, plus profit of 7.5 percent on labour premium and
fringe benefits. These rates will remain firm for the duration of the Contract, including all
amendments and are subject to audit if considered necessary by Canada.

Lay Day/Berthage Day Fees

The following fees are to be provided by the Bidder. In the event of a delay in the performance of
the Work, and if such delay is recognized and agreed upon by the Contracting Authority as being
attributable to Canada, these fees will be used to establish the liability of Canada to the
Contractor for the delay.

a. Lay day fee for a working day: $
b. Lay day fee for a non-working day: $
c. Berthage Fee per day (39.72 Meter X $ / meter): $

A lay day is defined as “a day of delay in port” with the vessel docked (i.e. removed from the
water) at the contractor’s facility. A lay day fee should include those costs associated with
maintaining the vessel at the Contractor’s facility but will not include costs of consumption of such
services including but not limited to electrical power, potable water, steam, compressed air, etc.
The lay day and berthage fees are firm and not subject to any additional charges for mark-up or
profit.

APPENDIX 1 TO ANNEX H - PRICING DATA SHEET
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The Pricing Data Sheet [PDS] is provided in a separate electronic document entitled
“F1782-20C104 — Pricing Datasheet.xlIsx".

Bidders must contact the Contracting Authority identified in Article 7-5.1 and make arrangements to
obtain a copy of the file.
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ANNEX | - FEDERAL CONTRACTORS PROGRAM FOR EMPLOYMENT EQUITY — CERTIFICATION

I, the Bidder, by submitting the present information to the Contracting Authority, certify that the
information provided is true as of the date indicated below. The certifications provided to Canada are
subject to verification at all times. | understand that Canada will declare a bid non-responsive, or will
declare a contractor in default, if a certification is found to be untrue, whether during the bid evaluation
period or during the contract period. Canada will have the right to ask for additional information to verify
the Bidder's certifications. Failure to comply with any request or requirement imposed by Canada may
render the bid non-responsive or constitute a default under the Contract.

For further information on the Federal Contractors Program for Employment Equity visit Employment and
Social Development Canada (ESDC) — Labour's website.

Date: (YYYY/MM/DD) (If left blank, the date will be deemed to be the bid solicitation closing date.)
Complete both A and B.

A. Check only one of the following:

() A1. The Bidder certifies having no work force in Canada.

() A2. The Bidder certifies being a public sector employer.

() A3. The Bidder certifies being a federally regulated employer being subject to the Employment
Equity Act.

() A4. The Bidder certifies having a combined work force in Canada of less than 100 permanent full-
time and/or permanent part-time employees.
A5. The Bidder has a combined workforce in Canada of 100 or more employees; and

() A5.1. The Bidder certifies already having a valid and current Agreement to Implement
Employment Equity (AIEE) in place with ESDC-Labour.

OR
() A5.2. The Bidder certifies having submitted the Agreement to Implement Employment Equity
(LAB1168) to ESDC-Labour. As this is a condition to contract award, proceed to
completing the form Agreement to Implement Employment Equity (LAB1168), duly
signing it, and transmit it to ESDC-Labour.

B. Check only one of the following:

() B1.The Bidder is not a Joint Venture.

OR

() B2. The Bidder is a Joint venture and each member of the Joint Venture must provide the

Contracting Authority with a completed annex Federal Contractors Program for Employment
Equity - Certification. (Refer to the Joint Venture section of the Standard Instructions)
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