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LISTE DES DONNÉES ESSENTIELLES DU CONTRAT

A.  System / ITEM B.  CONTRACT / RFP NUMBER 
 North Warning System Operation & Maintenance Contract # 

C.  SOW IDENTIFIER D.  DATA CATEGORY E.  CONTRACTOR 

SOW 
Maintenance Management, Engineering 
& Facilities Maintenance Services 

1.  ITEM NUMBER 
2.  TITLE OR DESCRIPTION OF 
DATA 

3.  SUBTITLE 

CDRL 14.17.4 

Sewage System PM Plan, PM and 
CM Logbook, Daily and Monthly 
Electronic PM and CM Report, and 
Monthly Effluent Logbooks and 
Effluent Electronic Reports

4.  AUTHORITY (Data Item Number) 5.  CONTRACT REFERENCE 6.  REQUIRING OFFICE 
DID 14.17.4 SOW paragraph  NWSO 

7.  
INSPECTION

9.  INPUT 
10.  
FREQUENCY 

12.  DATE OF 1ST

SUBMISSION 
14.  DISTRIBUTION AND 
ADDRESSEES

Annually, Daily, 
Monthly 

See Block 16 
A.  ADDRESS B.  COPIES 

8.  APP 
CODE 

11.  AS OF DATE 13.  DATE OF 
SUBMISSION DAEPM 

(R&CS) 
DRAFT FINAL 

See Block 16 See Block 16 REG REP 

16.  REMARKS NWSO TA 1 
16.1 Sewage System PM Plan shall be submitted to NWSO no later than 15 days prior 
to Contract Date and commenced on Contract Date, subsequently updated and 
submitted at least 30 days prior to the start of each contract year.   
16.2 Sewage System PM Plan shall include all Equipment utilized by NWS in the 
Collection, Holding, Treatment, Distribution and Discharge for both grey and black 
water at all NWS facilities. 
16.3 Sewage System Daily Electronic PM and CM Report and Sewage System logbooks 
shall be submitted to NWSO no later than 15 days prior to Contract date, 
commencement to be NLT Contract date, subsequently updated and provided to NWSO 
TA at least 30 days prior to start of each contract year. 
16.4 Sewage System Daily Electronic PM and CM Report shall include all Sewage 
System Equipment and infrastructure utilized by NWS for the storage, distribution and 
discharge of Sewage at all NWS facilities. 
16.5 Sewage System Monthly Electronic PM and CM Report shall be submitted to 
NWSO no later than 15 days prior to Transition in date, commencement to be NLT 
Transition in date, subsequently updated and provided to NWSO TA at least 30 days 
prior to start of contract year. 
16.6 Sewage System Monthly Effluent Electronic Report shall be submitted to NWSO 
no later than 15 days prior to Transition in date, commencement to be NLT Transition 
in date, subsequently updated and provided to NWSO TA at least 30 days prior to start 
of contract year. 
16.7 Sewage System Monthly Electronic Effluent Report is to be provided to 
Government Agencies as required. 

CA 

OTHER 

PREPARED BY DATE APPROVED BY 
OC Det NWS / RPON November 2020  CO RPON HQ  

17.  CONTRACT FILE / 
       DOCUMENT NUMBER

18.   ESTIMATED NUMBER 
OF PAGES 

19.   ESTIMATED 
PRICE 

15.  TOTAL 1  




