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DATA ITEM DESCRIPTION  -  DESCRIPTION DE DONNÉES

1.  TITLE  –  TITRE 
2.  IDENTIFICATION NUMBER  -  NUMÉRO  
D'IDENTIFICATION 

Potable Water System Activity Report (Monthly and 
Daily) 

DID 14.16.5 

3.  DESCRIPTION / PURPOSE  –  DESCRIPTION / OBJET 
To document daily and monthly operations, testing, inspection and repair activities related to NWS Potable Water System 
Equipment and Infrastructure at the LSSs, LRRs, SRD, and SRRs documenting the work requirements fulfilled for each contract 
year over the full duration of the contract; and to document a Potable Water System Quality Plan for SRR’s including the 
Contractor’s plan to ensure Potable water is maintained as suitable for drinking water quality at SRR’s for each full contract year 
over the duration of the contract.  
4.  APPROVAL DATE 
     DATE  
D'APPROBATION

5.  OFFICE OF PRIMARY INTEREST (OPI) 
     BUREAU  DE  PREMIERE RESPONSABILITÉ  
(BPR) 

6.  GIDEP  APPLICABLE 
     D'ÉCHANGE DE DONNÉES 
PERTINENT

November 2020 North Warning System Office (NWSO)  N/A  

7.  APPLICATION / INTERRELATIONSHIP  –  APPLICATION / INTERDÉPENDANCE 

CDRL 14.16.5 
SOW SECTION 14.16.15 

8.  ORIGINATOR  -  AUTEUR 9.  APPLICABLE FORMS  -  FORMULES  PERTINENTES 

NWS0 TA NIL 

10.  PREPARATION INSTRUCTIONS  –  INSTRUCTIONS  SUR  LA  PRÉSENTATION  DES  DONNÉES 

10.1 SOURCE DOCUMENT 
SOW Section 14.16.5 

10.2 CONTENT AND FORMAT 
10.2.1.  Document work conducted daily and monthly IAW Potable Water System Preventative Maintenance Program prepared 
and delivered in Contractors format, NWSO reviewed, and Crown approved, including monthly,activities to ensure potable water 
quality as follows: 

10.2.2.  Include a Potable Water System Quality Plan Potable Water Quality Plan for SRR’s prepared and submitted in Contractors 
format, NWSO reviewed, and Crown approved for SRR’s, covering all of the equipment and infrastructure utilized at the LSS’s, 
SRR’s, SRD or LRR's, to provide Potable Water to SRR’s and reflect the work requirements for each full contract year over the 
full duration of the contract, and update the plan to reflect changes reuslting from PM and CM activities.  

10.2.3.  Frequency of inspections, and tests shall be based on: NWSO Concept Of Operation, Records of past Infrastructures 
inspections and related system performances, LCMM data, North Warning Instructions (NWI's) and manufacturers' handbooks, 
local weather conditions, age of buildings/infrastructures and related system; usage and application; and other factors considered 
pertinent. 

10.2.4.  The Potable Water System Quality Plan copmponent for SRR’s must be submitted to NWSO TA for review and Crown 
acceptance no later than 15 days prior to Transition Date and subsequently to NWSO TA complete with changes at least 30 days 
prior to the start of each contract year.   

10.2.5.  The Potable Water System Quality Plan for SRR’s will serve as a basis for the preparation of the NWS Quarterly Work 
Plan. 



10.2.6.  Cover activities related to all of the equipment and infrastructure at the LSSs, SRRs, LRRs, and North Bay SRD, and 
reflect the work requirements fulfilled for each full contract year over the full duration of the contract.  

10.2.7.  Indicate inspections, maintenance work performed, and tests conducted. 

10.2.8.  NWS Potable Water System Daily Preventive Maintenance and Corrective Maintenance Report and logbook format will be 
selected by Contractor, NWSO reviewed, and Crown approved. 

10.2.9.  NWS Potable Water System daily PM and CM electronic report shall be made available to NWSO online.  

10.2.10.  Include all equipment and infrastructure used in the  storage, filtration and distribution of potable water at NWS facilities. 

10.2.11.  Reports will be provided to NWSO no later than 15 days prior to Contract date and commence on Contract date and 
subsequantly provided 30 days prior to start of each contract year. 

10.2.12.   Content must include: 
 CM completed, CM not completed and estimated completion date; 
 PM completed, PM not completed and estimated completion date; 
 Water quantity transferred; 
 Water tank dip readings;  
 Water quality readings; 
 NWS site name of installation; 
 date / time / zone; 
 section for additional comments 


